**INDIAN PORT RAIL CORPORATION LIMITED (IPRCL)**

**ADDENDUM AND CORRIGENDUM NO.3**  
**DATED: 24-01-2018**

**Sub:** CONSTRUCTION OF TWO NOS. OF 4 LANE ROB & APPROACHES IN KRISHNA DISTRICT, IN THE STATE OF ANDHRA PRADESH:

1) ROB IN LIEU OF LC NO. 55E/SPL3 AT KM. 46/06-07 BETWEEN GUDIVADA AND MOTURU STATIONS ON GUDIVADA-BHIMAVARAM RAILWAY SECTION AT NH KM. 226+400 ON NH 214.
2) ROB IN LIEU OF LC NO. 79E/SPL3 AT KM. 68/0-01 BETWEEN MANDAVALI AND KAIKALURU STATIONS ON GUDIVADA-BHIMAVARAM RAILWAY SECTION AT NH KM. 200+400 ON NH 214.

ON ENGINEERING, PROCUREMENT & CONSTRUCTION (EPC) MODE.

<table>
<thead>
<tr>
<th>Sr. No.</th>
<th>Ref. clause No</th>
<th>Existing clause as per RFP/ A&amp;C-1/ A&amp;C-2</th>
<th>To be read as</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>GAD</td>
<td>GAD uploaded with A&amp;C-1</td>
<td>GAD attached with A&amp;C-1 stands cancelled. Revised GAD is attached</td>
</tr>
<tr>
<td>2</td>
<td>Introduction Clause 1.1 background “Contract period”</td>
<td>18 Month</td>
<td>24 Month</td>
</tr>
<tr>
<td>3</td>
<td>2.2.2.2 (ii) of section 2 of RFP Vol-I instructions to bidders “Technical Capacity”</td>
<td>Provided that at least one similar work of minimum 50% of Estimated Project Cost Rs. 57.56 Crores (Rs. Fifty Seven Crore Fifty Six Lakh only) i.e. at least one Major bridge /ROB/RUB/Flyover either as isolated project or a part of project shall have been completed as specified in 2.2.2.2 (iii) below. For this purpose, a project shall be considered to be completed, if more than 90% of the value of work has been completed and such completed value of work is equal to or more than 50% of the estimated project cost.</td>
<td>Provided that at least one similar work of minimum 50% of Estimated Project Cost Rs. 57.56 Crores (Rs. Fifty Seven Crore Fifty Six Lakh only) i.e. at least one Major bridge /ROB/RUB/Flyover either as isolated project or a part of project shall have been completed as specified in 2.2.2.2 (iii) below in last five financial year. For this purpose, a project shall be considered to be completed, if more than 90% of the value of work has been completed and such completed value of work is equal to or more than 50% of the estimated project cost.</td>
</tr>
<tr>
<td>4</td>
<td>2.2.2.2 (iii) of section 2 of RFP Vol-I instructions to bidders “Technical Capacity”</td>
<td>The bidder, or in case the bidder being a joint Venture, any member of joint venture shall necessarily demonstrate the following experience” (“Mandatory Experience”) The bidder should have executed the construction of at least one span of minimum 30.00 m length with steel/ composite superstructure in a Major Bridge/ ROB/ RUB / Flyover either as isolated project or a part of project.</td>
<td>The bidder, or in case the bidder being a joint Venture, any member of joint venture shall necessarily demonstrate the following experience” (“Mandatory Experience”) The bidder should have executed the construction of at least one span of minimum 30.00 m length with steel/ composite superstructure (PSC girder with RCC deck slab or structural steel frame structure with RCC deck slab) in a Major Bridge/ ROB/ RUB / Flyover either as isolated project or a part of project.</td>
</tr>
<tr>
<td>Sr. No.</td>
<td>Ref. clause No</td>
<td>Existing clause as per RFP/ A&amp;C-1/ A&amp;C-2</td>
<td>To be read as</td>
</tr>
<tr>
<td>--------</td>
<td>----------------</td>
<td>------------------------------------------</td>
<td>---------------</td>
</tr>
<tr>
<td>5</td>
<td>Schedule B Clause 7.4.3</td>
<td>Viaduct for ROB</td>
<td>Add the following note below the table: &quot;The length of Viaduct for ROB's constructed at site shall not be less than the length viaduct given in GAD of these ROB.</td>
</tr>
<tr>
<td>6</td>
<td>Schedule J</td>
<td>Schedule J</td>
<td>Revised Schedule J is attached with A&amp;C-3</td>
</tr>
</tbody>
</table>

1. These changes shall apply wherever applicable in the bidding document.

2. All other conditions of bidding document remain same and Corrigendum-3 shall form part of the bidding document.

(Handwritten signature)
GM/ Projects/BBS
PROJECT COMPLETION SCHEDULE

1. Project Completion Schedule
   During Construction period, the Contractor shall comply with the requirements set forth in this Schedule J for each of the Project Milestones and the Scheduled Completion Date. Within 15 (fifteen) days of the date of each Project Milestone, the Contractor shall notify the Authority of such compliance along with necessary particulars thereof.

2. Project Milestone-I
   2.1 Project Milestone-I shall occur on the date falling on the 330\(^{th}\) (Three hundreds thirty) day from the Appointed Date (the "Project Milestone-I").
   2.2 Prior to the occurrence of Project Milestone-I, the Contractor shall have commenced construction of the Project Highway and submitted to the Authority duly and validly prepared Stage Payment Statements completion schedule in reference to Schedule-H Items, Stages and Sub-stages payment statements for an amount not less than 10\(\%\) (ten per cent) of the Contract Price.

3. Project Milestone-II
   3.1 Project Milestone-II shall occur on the date falling on the 480\(^{th}\) (four hundred eighty) day from the appointment date (the "project milestone II")
   3.2 Prior to the occurrence of Project Milestone-II, the Contractor shall have continued with construction of the Project Highway and submitted to the Authority duly and validly prepared Stage Payment Statements for an amount not less than 30\(\%\) (thirty per cent) of the Contract Price.

4. Project Milestone-III
   4.1 Project Milestone-III shall occur on the date falling on the 660\(^{th}\) (six hundred sixty) day from the appointment date (the "project milestone III")
   4.2 Prior to the occurrence of Project Milestone-III, the Contractor shall have continued with construction of the Project Highway and submitted to the Authority duly and validly prepared Stage Payment Statements for an amount not less than 60\(\%\) (sixty percent) of the Contract Price.

5. Schedule Completion Date
   5.1 The schedule completion Date shall occur on the 730\(^{th}\) (seven hundred thirty) day from appointed date.
   5.2 On or before the Scheduled Completion Date, the Contractor shall have completed construction in accordance with this Agreement.

7. Extension of Time
   Upon extension of any or all of the aforesaid Project Milestones or the Scheduled Completion Date, as the case may be, under and in accordance with the provisions of this Agreement, the Project Completion Schedule shall be deemed to have been amended accordingly.