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Mumbai Port Authority 
 

Civil Engineering Department 
 

TENDER DOCUMENT 
Tender No.E-53/2023 

 
Miscellaneous repairs and painting to building no. 1&2 at Pravin 

Nagar, Reay road, GWND. 

 
First Cover – Technical Bid 

 
Civil Engineering Department 

3rdfloor, ‘Port House’, Shoorji Vallabhdas Marg, 

Ballard Estate, Mumbai – 400 001 

Tel. No.: +91-22-66564037 

FAX No.: +91-22–22616804 

Website: http://www.mumbaiport.gov.in 
 

Any amendments to this tender including the dates, corrigendum, clarifications, if any etc. 
shall only be posted on the website of Mumbai Port Authority & the e-portal of Govt. of India 

(www.mumbaiport.gov.in&www.eprocure.gov.in). The tenderers are required to keep 
themselves informed of the developments by visiting websites regularly. 

 
 

 
 
 
 
 
 
 
 
 

http://www.mumbaiport.gov.in/
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Mumbai Port Authority 
Civil Engineering Department 

Tender No.E-53/2023 
 

Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND. 
 

TENDER SCHEDULE 

Sr. 

No. 

Particulars Date Time 

1.  Tender e-publication date 24.08.2023 10:00 Hrs. 

2. Document Download start date 24.08.2023 10:00 Hrs. 

3. Document Download End Date 14.09.2023 15:00 Hrs. 

6. Bid Submission Start Date 09.09.2023 10:00 Hrs. 

7. Bid Submission End Date 14.09.2023 15:00 Hrs. 

8. Technical Bid Opening Date 15.09.2023 15:00 Hrs. 

9. Price Bid Opening Date Will be Conveyed subsequently after 

Technical Bid Scrutiny 

 

The Pre-Bid Meeting will not be held physically. Prospective 

bidders are requested to mail Pre Bid queries to Shri Rahul Rai, 

Executive Engineer at rr.rai@mumbaiport.gov.in  The replies to 

the Pre Bid Queries will be published on CPP Portal and MbPA 
website.   

 
 

 

 

 

 

 

mailto:rr.rai@mumbaiport.gov.in
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Mumbai Port Authority 
Civil Engineering Department 

 
Tender No.E-53/2023 

 
Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND.. 

Salient Features of the Tender 

Sr. No. Particulars Details 

1. Name of Work Tender No. E- 53/2023 
Miscellaneous repairs and painting to building no. 1&2 at 
Pravin Nagar, Reay road, GWND. 

2. Scope of Work  The proposed work comprises of miscellaneous repairs and 
painting to building no 1 & 2 at Pravin Nagar, Reay Road, GWND. 
The proposal consists of: - 
Removing external plaster and re-plastering with ready mix 
plaster. Jacketing the dilapidated RCC columns with M20 grade 
concrete. Replacing the damaged drainage lines. Removing and 
replacing old tiles, GI pipes in the toilet blocks. Providing and 
applying New coat to the terrace surface. Painting internally and 
externally. Other Miscellaneous works etc.   

3. Estimated Cost of work 
put to tender 

Rs.82,11,047.00 /-(exclusive of GST ) 

4. Tender Fee Rs. 5250/-(including 5% GST)  
Payable online at www.eplatform.mbptedi.gov.in  
 

5. Earnest Money Deposit  Rs.1,65,000/- (Rupees One Lakh Sixty Five Thousand 
only).payable online at www.eplatform.mbptedi.gov.in  
 

6. Security Deposits 1) Performance Security Deposit, 
2) Addl. Security Deposit (if applicable). 
3) Retention Money 

7. Completion Period The work is proposed to be completed in Nine (9) months from 
the date of release of site excluding monsoon. 
{Monsoon period will be considered as 1st June to 30th 
September}.  
Completion period of the work shall be calculated excluding 
monsoon period. 
 However, the contractor will be allowed to carry out the work 
in continuous dry spells during monsoon period subject to the 
approval of Engineer In-charge. 
 

8. Validity of Offer 90 days from the date of opening of First Cover 

9.  Price Variation Not applicable 

10. Material Advance Not applicable 

***** 

http://www.eplatform.mbptedi.gov.in/
http://www.eplatform.mbptedi.gov.in/
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Mumbai Port Authority 
Civil Engineering Department 

 
Tender No. E-53/2023 

 
Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND. 

 
Tender Notice 

1. Invitation: 

 

1.1. Digitally signed and uploaded, Online bids under Single Stage Two Cover system on percentage 
rate basis are invited by the Chief Engineer on behalf of The Board of Mumbai Port Authority 
(also referred to as Mumbai Port Authority) from the experienced, resourceful firms with 
proven technical and financial capabilities for execution of the work of “Miscellaneous repairs 
and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND.” 
 

1.2. Interested eligible tenderers may obtain further information and inspect the tender 
documents at the e-Procurement website https://eprocure.gov.in/eprocure.gov.in/app This 
website can also be accessed by clicking the link at MBPA’s Website 
http://www.mumbaiport.gov.in. 

 
1.3. The Tender is to be submitted under two cover system, the first cover containing technical 

information and second cover containing the price bid. 
 

1.4. Salient Features / Scope of the Work. 
 
i) Removing external plaster and re-plastering with ready mix plaster. 
ii) Jacketing the dilapidated RCC columns with M20 grade concrete. 
iii) Replacing the damaged drainage lines. 
iv) Removing and replacing old tiles, GI pipes in the toilet blocks.  
v) Providing and applying New coat to the terrace surface. 
vi) Painting internally and externally. 

Other Miscellaneous works etc. 
 

1.5. The other pertinent information of the work is as under. 
 

a) Estimated Cost Rs. 82,11,047.00 /-(exclusive of GST ) 

b) EMD Rs.1,65,000/- (Rupees One Lakh Sixty-Five Thousand only). payable 
online at www.eplatform.mbptedi.gov.in  
 

c) Completion Period The work is proposed to be completed in Nine (9) months from the date 
of release of site excluding monsoon. 
{Monsoon period will be considered as 1st June to 30th September}.  
Completion period of the work shall be calculated excluding monsoon 
period. However, the contractor will be allowed to carry out the work 
in continuous dry spells during monsoon period subject to the approval 
of Engineer In-charge. 
 

https://eprocure.gov.in/
http://www.mumbaiport.gov.in/
http://www.eplatform.mbptedi.gov.in/
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d) Free Maintenance Period One year from the date of completion of all works except for 
waterproofing. 3 years for the terrace waterproofing work. 

e) Liquidated Damages The liquidated damages for delay to complete the work covered 
under this tender is 0.50% (1/2 %) of the contract price for delay of 
each week or part thereof in completion of work subject to 
maximum ceiling of 10% of contract price. 

 

2. Eligibility Criteria: 

 
2.1. To qualify for the tender, the tenderer must satisfy the Financial and Technical eligibility 

criteria, as detailed in Table below. 
 

Estimated 
Cost 

of Work 
in Rs. Lakhs 

incl. GST 

Financial 
Criteria 

Technical Criteria 

Minimum 
Average annual 

financial turnover 
during the last 
THREE years 

ending 
31.03.2023 
in Rs. Lakhs 

(including GST) 

THREE similar works 
completed during 
last SEVEN years 

ending 
31.07.2023 

each costing not less 
than 

in Rs. Lakhs 

OR 

TWO similar works 
completed during 
last SEVEN years 

ending 
31.07.2023 

each costing not 
less than 

in Rs. Lakhs 

OR 

ONE similar work 
completed during 
last SEVEN years 

ending 
 31.07.2023 

each costing not 
less than 

in Rs. Lakhs 

(1) (2) (3)  (4)  (5) 

96.89 29.07 38.76  48.45  77.51 

 

Note:  

 “Similar works" shall mean any completed building repair work. 

 The firm shall have successfully completed ‘similar work/s’ as ‘Prime contractor’ or approved sub-

contractor’ from the Principal Employer with reference being submitted to confirm satisfactory 

performance from the employer.  

 

2.2. Joint Venture / Consortium: 
(Joint venture is not allowed for this Tender. (Refer Clause 2 of SCC)) 

 Deleted 

 

2.3. The tenderer shall furnish complete information in respect of their firm, including financial and 
technical capabilities etc.in Annexure ‘1 to 7’ enclosed with the Tender document. 

 

2.4. The tenderers will be qualified based on the Eligibility criteria detailed in Clause No.2.1. The 
Second Covers of the qualified tenderers will be opened on the date and time, which will be 
intimated to them subsequently. 

  

The Pre-Bid Meeting will not be held physically. Prospective bidders are requested to mail Pre 
Bid queries to Shri Rahul Rai, Executive Engineer at rr.rai@mumbaiport.gov.in till the date 
mentioned in the Bidding Schedule. The replies to the Pre-Bid Queries will be published on CPP 
Portal and MbPA website. 
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3. Procedure for obtaining Tender Documents: 

3.1. Interested tenderers will have to download the tender document from MBPA website 
www.mumbaiport.gov.in and/or www.eprocure.gov.in. The downloading of the tender 
documents shall be carried out strictly as provided on the web site. No editing, addition / 
deletion of matter shall be permitted, if such action is observed at any stage, such bid is liable 
for outright rejection. 

3.2. The bidder is responsible to download Addendums/ Amendments/ Errata/ replies to the 
queries of the bidder etc. if any, issued by the employer, from web site before the submission 
of the Bid Document. Any shortfall in submissions of the said Addendum/ Amendments/ 
Errata/ replies to the queries of the bid document, etc. along with the downloaded documents 
while submitting the bid documents will not be considered. Incomplete Bid documents shall 
be rejected outright. 
 

4. Bid Submission 

4.1. The detailed procedure for online bid submission has been provided in “Instructions for Online 
Bid Submission” of this tender. 

 
4.2. Complete bid submission is online on the website www.eprocure.gov.in.  The payment of 

Tender Fee & EMD shall be done online. Tenderer shall visit https://eplatform.MBPtedi.gov.in 
for making the payment for Tender Fee & EMD and choose the option “Latest Tenders” on the 
dashboard. After selecting the relevant tender, the tenderer can make online payment after 
entering the basic details of bank for refund purpose, the receipt generated as PDF file shall 
be uploaded by the tenderer on CPP Portal under relevant option as a proof for the payment, 
failing which Tender will not be opened. The details of bank payment reference number and 
payment date also need to be entered while uploading in the relevant fields. 
 

4.3. The following documents are required to be submitted online, otherwise the bid will be 
considered as non-responsive: 

 
 

Sr. 
No. 

Documents to be submitted online 

1 Copy of the online receipt for EMD & Tender fee.  
 

2 Scanned copy of duly filled & signed 
Annexure 1: Letter of Application on Letter head of Bidder 
Annexure 2: Undertaking by the Tenderer  
Annexure 3: Tenderer’s Particulars 
Annexure 6 – ECS Mandate or Bank certified NEFT document with cancelled 
cheque  
Annexure 7 – Integrity Pact duly signed 
Annexure 8 - Non Disclosure Agreement duly signed 
Annexure 9 : Power of Attorney (Notary attested copy) as per Annexure 9 

3 a) Annexure 4: Annual Financial Turnover with signature of CA 
OR 

(Separate Annual Financial Turnover Certificate issued by Chartered Accountant. 
AND Profit & Loss Account statement of last three financial years Certified by 
Chartered Accountant.) 

4 Scanned copy duly filled & signed Annexures along with Supporting Documents 

http://www.mumbaiport.gov.in/
http://www.eprocure.gov.in/
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for Eligibility criteria. 
a) Annexure 5: Experience of Similar Work 
b) Additional Documents: 
 Completion Certificate issued by the Principle Employer 
 Copy of TDS certificate from the previous employer or Form 26 AS from IT 

Department as evidence to establish the work experience. 

5 Scanned copy of following certificates: 
 Power of Attorney of signatory to Tender (Notary attested copy) 
 Attested copies of following documents (If applicable) 

Names, Addresses & ages of partners and Deed of Partnership 
OR 

Memorandum and Articles of Association of the Company. 
 Copy of PAN card issued by Income Tax authorities. 
 Copy of GST Registration 
 Copy of Registration of Employee’s Provident Fund Organization 
 copy of registration with Employee’s State Insurance Corporation 

6 Technical Bid (First Cover) in full duly filled in and signed on relevant pages.  

7 Price Bid - Second Cover in full duly filled in and signed at required places along 
with BOQ in PDF and Excel file. 

 
4.4. Price Bid:  

The bidder shall submit his offer in BOQ online in the format provided in Price Bid. The items 
of Bill of Quantities are provided in the PDF format (.pdf file). Bidders are requested to quote 
the tender percentage in the Excel file (.xls) published along with this tender. Price bid should 
not be submitted in hard copy format in any case. 
 

4.5. Tender fee. 
The bidder has to pay non-refundable tender fee of Rs.5250/- (Rupees Five Thousand Two 
Hundred Fifty only) (Inclusive of 5% GST) payable online at www.eplatform.mbptedi.gov.in  
 

4.6. The Earnest Money Deposit 
 The Earnest Money Deposit (E.M.D.) of this tender is Rs. 1,65,000/-(Rupees one lakh sixty five 
thousand only) payable online www.eplatform.mbptedi.gov.in  The Earnest Money shall be 
lodged by the tenderer on the understanding that in the event of the tenderer withdrawing 
his tender before the expiry of the tender validity period stipulated in the Tender Notice, the 
Earnest Money deposited by the tenderer shall be forfeited.  

 
4.7. Bids will not be considered in case the EMD, Tender Fee is not submitted in the form and 

manner described above.  
 

5. The tender documents are NOT TRANSFERABLE. 

 

6. Completion period 

The Completion period for the work covered under this tender is Nine Months (excluding 
monsoon) from the date of release of site. Monsoon period will be considered as 1st June to 
30th September. Completion period of the work shall be calculated excluding monsoon period. 
However, the contractor will be allowed to carry out the work in continuous dry spells during 
monsoon period subject to the approval of Engineer In-charge. Provisions of clause no 4 of SCC 
may be referred for further details. 

http://www.eplatform.mbptedi.gov.in/
http://www.eplatform.mbptedi.gov.in/
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7. The bidders shall give an undertaking as per Annexure-’2’ that they have not made any 
payment or illegal gratification to any person/ authority connected with the bid process so as 
to influence the bid process and have not committed any offence under the PC Act in 
connection with the bid. 

 

8. The bidders shall disclose any payments made or proposed to be made to any intermediaries 
(agents etc.) in connection with the bid. 

 

9. “The Board of Mumbai Port Authority” reserves the right to reject any or all tenders without 
assigning any reasons thereof. 

 

10. “The Board of Mumbai Port Authority” reserves the right to cancel the contract at any stage 
of contract without assigning any reasons thereof. 

 

11. The rate quoted by the contractor shall be exclusive of GST but inclusive all other incidental 
charges that the contractor may have to bear for the execution of the works. 

 

12. Goods and Service Tax (GST) as applicable shall be reimbursed to the contractor through the 
interim bills against the invoices raised. However, the taxes like Income Tax etc. will be 
deducted at source as applicable as per prevailing rules and regulations. 

 

13. For any details/clarification Shri. Rahul Rai, Executive Engineer, 3rd floor Port Bhavan, S V Road, 
Mumbai 400 001 may be contacted on 66564565 or 9833990783 or at e-mail: 
rr.rai@mumbaiport.gov.in 

 

14.    The successful Bidder shall comply with all prevailing Central and state laws. 
 

15. The successful Bidder shall make payment to his workers/staff deployed for the execution of the 
work as per Minimum Wages notifications issued by the Govt. of India and comply with the 
provisions of PF and ESIC in respect of his employees. 

 

16. Tender document and extension or any other notice/ corrigendum/ addendum/ clarification, if 
any, are being uploaded in the website of MBPA (www.mumbaiport.gov.in),cpp portal 
https://eprocure.gov.in/eprocure/app. Bidders are advised to visit the websites regularly. 

 

17. Non-Disclosure Agreement: The bidder has to download the Non-Discloser Agreement, sign same 
and shall upload scanned copy of same with the Bid. The scanned copy of Non- Disclosure 
Agreement signed by the Bidder when uploaded by the bidder shall be treated as Non-Disclosure 
Agreement, till the formal execution of Non-Disclosure Agreement by the successful bidder. 

 
18. The contractor will be required to submit evidence of payment of wages to the labour/ workmen 

in to their bank account, the statement of remittance towards wages, EPF&ESIC for all labours 
engaged for the subject work along with their bills duly verified by the Executing Engineer and an 
Officer of the Welfare Division of Mumbai Port Authority. The wages and remittances for ESIC, 
EPF etc. shall be in accordance with the prevailing labour laws, rules and regulations governing 
the minimum wages Act. The contractor’s bills will not be processed / passed/ in case of non-
compliance of these provisions in the contract. 

mailto:rr.rai@mumbaiport
https://eprocure.gov.in/eprocure/app
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19. Liquidated damages: The liquidated damages for delay to complete the work covered under this 

tender is 0.50% (1/2 %) of the contract price for delay of each week or part thereof in completion 
of work subject to maximum ceiling of 10% of contract price. However, if the work is delayed by 
more than 25% of the contracted completion period, the contract is liable to be terminated and 
the balance works shall liable to be got completed by MbPA through other agency at the risk and 
cost of the defaulting contractor, as set out in clause No.9.5.3 of the conditions of contract 
hereinafter contained. 

 

20. INTEGRITY PACT 

 

1. The scanned copy of Integrity Pact (IP) Agreement signed by the employer is uploaded along 

with the tender document. The bidder has to download the IP Agreement, sign and shall 

upload the same scanned copy of signed IP Agreement along with the bid. 

 
2. In case of a joint venture, all the partners of the joint venture should sign the IP. In case of sub-

contracting, the Principal Contractor shall take the responsibility of the adoption of IP by the 

sub-contractor.  

 

3. The person signing IP shall not approach the Courts while representing the matters to IEM and 

he/she will await their decision in the matter.  

 

4. The unsigned scan copy of IP Agreement by the bidder shall be treated as invalid and the bid 

shall be considered as non-responsive bid as mentioned in clause 4.3 abov. 

  
5. In case the letter of intent / work order of contract / procurements is for Rs. 45 Lakhs and 

above, the successful bidder shall execute Integrity Pact Agreement on stamp paper of 

appropriate value. The scanned copy of Integrity Pact Agreement signed by the Employer, 

Bidder and uploaded by the bidder with the tender document shall be treated as Integrity Pact, 

till the formal execution of Integrity Pact by the successful bidder. 

  
6. IP essentially envisages an agreement between prospective vendors / bidder, and Mumbai 

Port Trust, committing the person / officials of both sides to not to resort to any corrupt 

practice in any aspect of the contract at any stage. Only those venders / bidders who commit 

themselves to IP with MbPT, would be consider for evaluation of bid. IP would be implemented 

through Independent External Monitor (IEM), eminent person appointed by MbPT with 

approval of Central Vigilance Commission. The IEM would asses independently and objectively, 

as to whether and what extent the parties have complied with their obligations under the IP. 

IEM would have access to all contract documents, whenever required. The bidder may raise 

disputes / complaints if any with the IEM. The IEM would examine complaints received by him 

and give his recommendations / views to the Chairman of Mumbai Port. 

 
7. Shri Rajiv, IPS (Retd), Ex-Vigilance Commissioner, CVC and Shri V. Kannan, Ex-CMD, Vijaya Bank 

have been nominated as Independent External Monitors (IEMs) for the implementation of 

Integrity Pact whose address is as under:  

 
 



Tender No.E.53/2023  Technical Bid  

 11 

 

Shri Rajiv, IPS (Retd),  
Ex-Vigilance Commissioner, CVC 
Bungalow No.88, New Motibagh, 
New Delhi-110021 
Mobile No. +91-9818916161 
Email: shreerajiv1975@gmail.com 
 

Shri V. Kannan, Ex-CMD, Vijaya Bank 
TA-1, Krishna Regency, Third Floor, 
Tata Silk Farm, K. R. Road, Basavanagudi 
Bangalore-560004 
Mobile No. +91-8105305555 
Email: kannan.venkata@gmail.com 
 

 
21. Power of Attorney 

Power of Attorney is not required to be submitted by the proprietor in case of firms having sole 
proprietorship. 

Power of Attorney to sign the tender document is mandatory in case of following cases :  
a. Proprietary Firm: Only in case, signatory is other than Proprietor. 
b.  Partnership Firm: in the name of signatory whether he is any one of the partner or employee. 
c. Private Limited Firm: i) in the name of signatory if he is employee. 

        ii) Board resolution if the signatory is Managing director or any of the 
director. 

In case Power of attorney is applicable, Bidders should submit Notarised Power of Attorney on Rs. 
500/- Stamp Paper authorizing   the signatory to sign the tender document. The tenderers should 
ensure that from the date of signing of PoA, the purchase of stamp paper shall be done within a 
period of last six months. 
 

 
 

Chief Engineer 
Mumbai Port Authority 
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Mumbai Port Authority 
Civil Engineering Department 

 
Tender No.E-53/2023 

 
Miscellaneous repairs and painting to building no. 1 &  2 at Pravin Nagar, Reay road, GWND. 

 
Instructions for Online Bid Submission  

 

1. The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using 

valid Digital Signature Certificates. The instructions given below are meant to assist the bidders 

in registering on the CPP Portal, prepare their bids in accordance with the requirements and 

submitting their bids online on the CPP Portal.  

More information useful for submitting online bids on the CPP Portal may be obtained at: 
https://eprocure.gov.in/eprocure/app 
 

REGISTRATION 

1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement 

Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder 

Enrolment” on the CPP Portal which is free of charge.  

2) As part of the enrolment process, the bidders will be required to choose a unique username and 

assign a password for their accounts.  

3) Bidders are advised to register their valid e-mail address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 

(DSC) (Class II or Class III Certificates with signing key usage) issued by any Certifying Authority 

recognized by CCA India (e.g. Sify / nCode / e-Mudhra etc.), with their profile.  

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 

to ensure that they do not lend their DSC’s to others which may lead to misuse.  

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password 

and the password of the DSC / e-Token.  

SEARCHING FOR TENDER DOCUMENTS 

1) There are various search options built in the CPP Portal, to facilitate bidders to search active 

tenders by several parameters. These parameters could include Tender ID, Organization Name, 

Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the 

bidders may combine a number of search parameters such as Organization Name, Form of 

Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP 

Portal.  

2) Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective ‘My 

https://eprocure.gov.in/eprocure/app
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Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-mail 

in case there is any corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk.  

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document before 

submitting their bids.  

2) Please go through the tender advertisement and the tender document carefully to understand 

the documents required to be submitted as part of the bid. Please note the number of covers 

in which the bid documents have to be submitted, the number of documents - including the 

names and content of each of the document that need to be submitted. Any deviations from 

these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. 

Bid documents may be scanned with 100 dpi with black and white option which helps in 

reducing size of the scanned document.  

4) To avoid the time and effort required in uploading the same set of standard documents which 

are required to be submitted as a part of every bid, a provision of uploading such standard 

documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to 

the bidders. Bidders can use “My Space” or ‘’Other Important Documents’’ area available to 

them to upload such documents. These documents may be directly submitted from the “My 

Space” area while submitting a bid, and need not be uploaded again and again. This will lead 

to a reduction in the time required for bid submission process.  

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they can upload the 
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay 
due to other issues.  
 

2) The bidder has to digitally sign and upload the required bid documents one by one as indicated 
in the tender document.  

 
3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable 

and enter details of the instrument.  
 

4) The payment of Tender Fee and EMD shall be done online. Tenderer shall visit 
https://eplatform.MBPAedi.gov.in for making the payment for Tender Fee and EMD and 
choose the option “Latest Tenders” on the dashboard. After selecting the relevant tender, 
the tenderer can make online payment after entering the basic details of bank for refund 
purpose, the receipt generated as PDF file of EMD/Tender Fee/ or both (as the case maybe) 
shall be uploaded by the tenderer on CPP Portal under relevant option as a proof for the 
payment, failing which Tender will not be opened. The details of bank payment reference 
number and payment date also need to be entered while uploading in the relevant fields. 
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4) Bidders are requested to note that they should necessarily submit their online financial bids in 
the format provided in the tender and no other format is acceptable. If the price bid has been 
given as a standard BOQ format with the tender document, then the same is to be downloaded 
and to be filled by all the bidders. Bidders are required to download the BOQ file, open it and 
complete the white coloured (unprotected) cells with their respective financial quotes and 
other details (such as name of the bidder). No other cells should be changed. Once the details 
have been completed, the bidder should save it and submit it online, without changing the 
filename. If the BoQ file is found to be modified by the bidder, the bid will be rejected.  
 

5) Bidders are requested to note that they should submit their online financial bids in the format 
provided in the tender and no other format in acceptable. 

 
6)  Price Bid: The bidder shall submit his offer in BOQ online in the format provided in Price Bid. 

The items of Bill of Quantities are provided in the PDF format (.pdf file) Bidders are requested 
to quote the tender percentage in the Excel file (.xls) published along with this tender. Price 
bid should not be submitted in hard copy format in any case. 

 
7) The server time (which is displayed on the bidders’ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, opening 
of bids etc. The bidders should follow this time during bid submission. 

  
8)   All the documents being submitted by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered cannot be viewed by 
unauthorized persons until the time of bid opening. The confidentiality of the bids is 
maintained using the secured Socket Layer 128-bit encryption technology. Data storage 
encryption of sensitive fields is done. Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric key. Further this key 
is subjected to asymmetric encryption using buyers/bid opener’s public keys. Overall, the 
uploaded tender documents become readable only after the tender opening by the authorized 
bid openers.  

 
9) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers.  
 
10) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” 

in the portal), the portal will give a successful bid submission message & a bid summary will 
be displayed with the bid no. and the date & time of submission of the bid with all other 
relevant details.  

11) The bid summary has to be printed and kept as an acknowledgement of the submission of the 
bid. This acknowledgement may be used as an entry pass for any bid opening meetings. 

 
ASSISTANCE TO BIDDERS 

1) Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority for a tender or the relevant contact 
person indicated in the tender.  

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal 
in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the 
helpdesk is 1800 3070 2232. Foreign bidder can get help at +91-79-40007451 to 460.  

 
******* 
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Mumbai Port Authority 
Civil Engineering Department 

 
Tender No.E-53/2023 

 
Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND. 

 
Instructions for Preparation and Submission of Tender 

 
On line Tenders in Single Stage Two Cover (technical bid and price bid) are invited for the work 
of Tender No. E-53/2023: “Miscellaneous repairs and painting to building no. 1&2 at Pravin 
Nagar, Reay road, GWND.” 

1.1 The tenders will be received by the Employer On Line at www.eprocure.gov.in as mentioned 
in Tender Notice. The Employer may at their discretion extend the date for receiving tender. 

1.2 The tenderers are advised to acquaint themselves with the job involved at the site, examine 
the buildings & premises, climatic conditions, availability of labour, quarry materials, 
equipment, means of transport, communication facilities, entry restrictions, laws and bylaws 
of Govt. of Maharashtra or Govt. of India and any other statutory bodies and collect all 
information that maybe necessary for preparing and submitting the BID and entering into the 
contract. 

1.3 The Tenderers shall bear all the costs of visiting the site, collecting the information and for 
preparing and submitting the bid. 

1.4 The Tenderer and or his employees and agents will be granted permission to visit the site for 
the purpose of inspection. The Tenderer will be fully responsible for any injury (whether fatal 
or otherwise) to himself or his employees and agents or for any loss or damage to property or 
for any other loss, damage, costs and expenses whatsoever caused which but for the granting 
of such permission would not have arisen.  The Tenderer will be liable to indemnify the 
Employer against any loss or damage to the property of the Employer or neighbouring property 
which may be caused due to any act of the Tenderer or his employees and agents. 

1.5 The Tender prepared by the tenderer, all documents and correspondence in respect of or in 
connection with the tender and the work to be executed hereunder shall be in English 
Language only. 

1.6 The Tenderer shall examine carefully, all instructions, General Conditions of Contract, 
Specifications, Bill of quantities, Scope of work, Drawings etc. and all documents issued   along 
with and for the purpose of tender, any amendments made there to from time to time, 
conditions, nature of the ground and substrata, quantity and nature of work, materials 
necessary for the completion of work, climatic conditions, means of access to the site, the 
existing roads and other means of communication, and in general shall be  deemed to have 
been examined and obtained all necessary  information as to risks, contingencies and other 
circumstances which  may  influence or affect his tender. Failure to comply with the 
requirements of the tender documents will be on tenderers own risks. Tenders, who are not 
substantially responsive to the requirement of the tender documents, are liable to be rejected. 

 
1.7 Tenderer shall bear all costs for preparation and submission of his tender.  Employer will not 

be responsible for or pay for any expenses or losses, which might be incurred or suffered by 
any tenderer in connection with submission of tender.   

 

http://www.eprocure.gov.in/
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2. Earnest Money Deposit (EMD): 
 
2.1 The Earnest Money to be deposited in respect of this tender is Rs. 1,65,000/- (One lakh Sixty-

five thousand). 
 

2.2 Tender Fee and EMD shall be paid online at https://eplatform.mbptedi.gov.in and the payment 
receipt is to be submitted online at CPP portal.  

 
2.3 The Earnest Money shall be lodged by the tenderer on the understanding that in the event of 

the tenderer withdrawing his tender before the expiry of the tender validity period stipulated 
in the Tender Notice, the Earnest Money deposited by the tenderer shall be forfeited. 

 
2.5     Tenders if not accompanied by the requisite Earnest Money Deposit (EMD) and in the manner 

described at 5.2 & 5.3 of Tender notice shall be left out of consideration.  
 

Refund of Earnest Money Deposit: 
(a) EMD of the Tenderers who are not qualified shall be refunded to them immediately 

(Within a week) after finalisation of short listing. 

 
(b) EMD of the Tenderers except of first three lowest tenderers, whose Price Bids are opened 

shall be refunded within a (Within a week) from the date of opening of the Price Bids. 
 
(c) EMD of other tenderers, i.e. any two among the first three lowest tenderers, will be 

refunded to them (Within a week) only after acceptance of work order by the successful 
tenderer. EMD of successful tenderer, will be refunded after payment of Performance 
Security Deposit, Extra Addl. Security Deposit.  

 
(d) The return of Earnest Money will be effected through ECS/ Banker's Cheque. In case of 

ECS, the tenderers are required to furnish particulars of the bank to which the amount of 
EMD is to be credited, in a mandate form Annex -6. Tenderers also have to surrender the 
original EMD receipts. 

 
3. The tenderer shall submit with his tender Permanent Account Number (PAN) and GST Number, 

Copy of latest income tax clearance certificate and also his sales tax registration number if any. 
 
4. The Tender shall remain valid and open for acceptance for a period of 90 days from date of 

opening of first cover.  The Employer reserves their right to extend the period of validity for a 
specific time.   The request and the response thereto shall be made in writing or by Fax, E-mail 
or telex. The Tenderers will have an option to refuse the request without forfeiting his tender 
security.   However, in the event of the Tenderer agreeing to the request, he will not be 
permitted to modify his tender.  In the event of the tenderer agreeing to the extension, the 
Tenderer shall correspondingly extend the validity of his tender security. 

 
5. Eligibility and Qualification Requirement: 

 
To be eligible for award of contract, tenderers shall provide satisfactory evidence to the 
Employer of their eligibility and of their capability and adequacy of resources to carry out the 
subject contract effectively in addition to documents evidencing fulfilment of all the minimum 
qualifying criteria as stipulated in the "Tender Notice ". The tenderer may also submit following 
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information. 

 
a) Copies of original Documents defining the constitution or legal status, place of registration 

and principal place of business of the company or firm or partnership. 
 
b) Details of the experience and past performance of the Tenderer on works of a similar 

nature for past seven years and details of current works in hand and other contractual 
commitments in the format prescribed in Tender Documents 

c) Reports on the financial standing of the Tenderer as prescribed in the tender document 
including profit and loss statements, balance sheets and auditor's reports for the past 
three years and an authority from the Tenderer for the Employer to seek reference from 
the Tenderer's bankers. 

 
d) Information regarding any current litigation in which the Tenderer is involved. 

 
6. At any time prior to the last date for submission of tenders, the employer may for any reason 

whatsoever change or modify the tender documents by amendments. The amendments so 
carried out will be hosted on e-procure & MBPA website. The amendment so carried out will 
form part of the tender and shall be binding upon the Tenderers. The Employer may at their 
discretion extend the last date for submission of the tenders to enable the Tenderers 
reasonable time to submit their tender after taking into consideration such amendments. The 
responsibility of downloading such documents from above website fully lies with the 
Tenderer.’ 
 

7. The tenderers are required to enter at the end of the Schedule of Quantities and Rates, the 
percentage addition or deduction. The items of the Schedule of Quantities & Rates are 
published in the PDF file and the bidder is required to quote their percentage rate in the Excel 
file published with the tender. The percentage addition/ deduction will apply to the rates for 
each of the items in the Schedule of Quantities and Rates without reference to quantity or 
location of the work or any variation in the estimated quantity. The percentage addition/ 
deduction shall be quoted by tenderer having regard to the specification, conditions of 
contract and all other provisions in the tender document, and no variation in rates etc. will be 
allowed on any ground such as mistake, misunderstanding etc. after the tender has been 
submitted. 

 
8. The price quoted by the Tenderer shall be inclusive of the cost of provision of plant and 

equipment, materials, labour, execution, supervision, maintenance, overheads and profits and 
every incidental and contingent cost and charges whatsoever excluding GST as per Govt. 
Notifications etc. necessary for proper execution and maintenance of the works.  

 
9. The tender documents shall not be defaced or detached. Additions and alterations or 

interpolations shall not be made in the tender document. 
 
10. The tenderer shall submit his tender strictly based on MBPA’s design and specifications. 

 
11. Inspection of Site: Tenderers are strongly advised to inspect the site of work and acquaint 

themselves with the site conditions and quantum of work involved etc. before tendering. 
Access to the site for inspection will be arranged by Shri. Rahul Rai, Executive Engineer, 3rd 
floor Port Bhavan, S V Road, Mumbai 400 001 may be contacted on 66564565 or 9833990783 
or at e-mail: rr.rai@mumbaiport.gov.in  

mailto:rr.rai@mumbaiport.gov.in
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12. Pre-Bid Meeting 

 
12.1. The Pre-Bid Meeting will not be held physically. Prospective bidders are requested to mail Pre 

Bid queries to Shri Rahul Rai, Executive Engineer at. The replies to the Pre-Bid Queries will be 

published on CPP Portal and MbPA website. 

 

12.2. During the course of Pre-Bid queries, the Bidders will be free to seek clarifications and make 

suggestions for consideration of the Authority. The Authority shall endeavour to provide 

clarifications and such further information as it may, in its sole discretion, consider appropriate 

for facilitating a fair, transparent and competitive Bidding Process. 

 
13. PRICE BID: The Price Bid shall be opened on a date to be fixed later and intimated to all the 

responsive and eligible tenderers. The Price Bid shall be opened if the Tenderer's submission 
in Technical Bid satisfies / includes all requirements and the same are found acceptable to the 
Employer / Mumbai Port Authority i.e. price bids of only technically qualified tenderers / 
bidders will be opened. 

 
13.1. Conditional Tender will be liable to be rejected / reviewed if it is found that; 

i)  The Tenderer proposes any alteration in the work specified in the tender or in time 
allowed for completing the works or indicate any other unacceptable condition. 

ii)   All corrections are not initialled by the tenderer. 
iii)  Disclosure/indication of the price in the technical bid. 
 

13.2. After the public opening of Tenders, information relating to   the   clarification, evaluation and 
comparisons of Tenders and recommendations concerning the award of contract shall not be 
disclosed to Tenderers or any other(s).  Any efforts by the tenderer to influence the Employer, 
in the process of examination, clarification, evaluation and comparison of tenders and 
decisions concerning award of contract may result in the rejection of the tenderer's tender. 
 

13.3. To assist in the evaluation and comparison of tenders, the employer may ask tenderers, 
individually for clarifications   of their tenders.   The   request   for clarification and the response 
shall be in writing or by fax or by email, but no change in price or substance of the tender shall 
be sought, offered or permitted nor the tenderer be permitted to withdraw his tender before 
the expiry of the tender validation period. 
 

13.4. The employer will determine whether the tender is responsive to the requirements of the 
tender documents.  Responsive tender is one which interalia conforms to all the terms, general 
conditions and specifications of the tender documents and technically suitable.  
 

13.5. Tenders determined to be responsive will be checked by the Employer for any arithmetical 
errors in computation and summation. Where there is a discrepancy between the unit price 
and total amount derived from the multiplication of the unit’s price and the quantity, the unit 
price as quoted will govern. 

13.6. Prior to the expiration of the prescribed period of tender validity or such extended period   the 
Employer will notify the successful tenderer, by email or telex, fax confirming in writing by 
registered letter that his tender has been accepted. The notification of award will constitute 
the formation of the contract. Upon the furnishing by the successful tenderer of a performance 
security, the Employer will promptly notify the unsuccessful tenderers that their tenders have 
been unsuccessful. 



Tender No.E.53/2023  Technical Bid  

 19 

 

 
13.7. The contractor shall, in accordance with the requirement of the Employer, afford all 

reasonable opportunities for carrying out their work to any other contractors employed by the 
Employer and their workmen and to the workmen of the Employer and of any other duly 
constituted authorities who may be employed in the execution on or near the site of any work 
not included in the contract or of any contract which the employer may enter into in 
connection with or ancillary to the works. 
 

13.8. All costs, charges and expenses including stamp duty in connection with contract as well as 
preparations and completion of agreement shall be borne by the tenderers. 

 
14. Evidence of Work Experience: 
 
14.1. In order to cross verify the work experience claimed by the bidders, TDS Certificate from their 

previous employers is to be submitted. 
 
14.2. In case of difficulty on submission of TDS by bidders, Form 26 AS of IT Department shall be 

submitted as evidence for establishing work experience. 
 
15. Fraudulent documentation by bidders: 
 

Submission of fraudulent documents by the bidder shall be treated as major violation of the 
tender procedure and in such cases, pursuant to clause no 33 of GCC, the Port shall resort to 
forfeiture of EMD/SD/BG of the bidder, apart from blacklisting the firm for the next 3 years. 
The list of blacklisted firms shall be published on Port Trust website.  

 

 

 

Chief Engineer 
Mumbai Port Authority 

 

***** 
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Mumbai Port Authority 
Civil Engineering Department 

 
Tender No.E-53/2023 

 
Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND. 

 

General Conditions of Contract (GCC) 

I N D E X 

 

Clause 
No. 

Description 

1.  Definitions and Interpretations 

 1.1. Definitions 

 1.2. Singular and Plural 
 1.3.    Applicability of Clauses/ Conditions 

2. Duties & Powers of Engineer's Representative 

3. Subletting and Partnership 

4. Extent of Contract 
5. Contract Documents 

 5.1. Documents mutually explanatory 

 5.2. Further drawings and Instructions 

 5.3 Drawings for temporary works 
6. General Obligations 

 6.1. Contract Agreement 

 6.2. Security Deposits 

 6.3. Delay/ Failure to lodge Security Deposit 
 6.4. Inspection of site 

 6.5. Sufficiency of Tender 

 6.6. Work to the satisfaction of the Engineer 

 6.7. Programme to be furnished 
 6.8. Contractor's employees 

 6.9. Setting out of work 

 6.10. Care of works 
 6.11. Insurances 

 6.12. Damage To Employer’s Property 

 6.13. Giving of Notices & Payment of Fees 

 6.14. Compliance with Statutes – Regulations etc. 
 6.15. Patents, Rights and Royalties 

 6.16. Interference with Traffic and adjoining properties 

 6.17. Bribes, Commission and Corrupt Gifts 

 6.18. Official secrets and Drawings and Photographs of works 
 6.19 Precaution 

 6.20. Custom and Security requirements 

 6.21. Water supply for Construction purposes 

 6.22. Electric supply for Construction purposes 
 6.23. Restrictions for safety, Security and Co-ordination 
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Clause 
No. 

Description 

 6.24. Life Saving Appliances & First Aid 
7. Labour 

 7.1. Compliance with statutes and payment of wages 

 7.2. Supply of drinking water to labours 

 7.3. Festivals and religious customs 
 7.4. Epidemics 

 7.5. Disorderly Conduct etc. 

 7.6. Foot wear, gloves etc. 

 7.7. Accidents 
 7.8. Fair Wages Clause 

8. Materials and Workmanship 

 a Quality of Materials, Workmanship and Tests  

 b Access to place of manufacture/ works etc.  

 c Examination of work before covering up  

 d Removal of Improper work and materials  

 e Right to Use Before Test  

9. Commencement time and Delays 
 9.1. Release of Site  

 9.2. Commencement and Execution of works  

 9.3. Remedy for Contractor's failure to make proper progress  

 9.4. Suspension of work on order of Engineer  
 9.5. Time for Completion  

 9.6. Extension of Time  

 9.7. Working Hours  

 9.8. Liquidated Damages for delay in completion  
 9.9. Certificate of Substantial completion of works  

10. Maintenance and defects 

 10.1. Defect during execution  

 10.2. Defect liability period  
 10.3. Repair and remedies during defect liability period  

 10.4. Cost of repairs and remedies  

 10.5. Remedy on Contractor's failure to carry out work as required  
11. Addition, Alteration and Omission 

 11.1. Variations  

 11.2. Valuation of Variations  

 11.3 Payment for extra work  
12. Plant, temporary works and materials 

 12.1. Exclusive use for the works  

 12.2. Removal of plant etc.  

 12.3. Employer not liable for damage to the plant etc.  
 12.4. Employer's plant and equipment  

13. Measurement 

 13.1. Quantities  

 13.2. Works to be measured  
 13.3. Method of measurement  

14.  Price variation and price adjustment  
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Clause 
No. 

Description 

15. Certificates and Payments 
 15.a. Mode of payment  

 15.b. Refund of Security Deposit  

 15.c. No Interest payable  

16. Remedies and Powers 
 16.1. Employer's lien  

 16.2. Liquidation and Re-entry  

 16.3. Damages and forfeiture of Security Deposit  

 16.4. Extras Expenses  
17. Law and language 

18. Engineer’s Decision – FINAL 

19. Notice to Statutory bodies 

20. Safety of existing underground services 

21. Contractor’s site office and stores 

22. Removal of surplus excavated materials& debris 

23. Records 

24. Facilities to be provided by the contractor 

         24.1 Vehicle 

         24.2 Site Office 

25. Adjustment for changes in Legislation 

26. Force Majeure 

27. Use of MBPA Weigh Bridges 

28. As made drawings & progress photograph 

29. Mobilisation Advance 

30. Claims, dispute & Arbitration 

53 Space for Material, Storage, labour camp & Residential Accommodation. 

32 Termination 

33 Corrupt or Fraudulent Practices. 

34 Advertisement 

35 Management Meetings. 

36 Third party Inspection 

37 Access to site 

***** 
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Mumbai Port Authority 
Civil Engineering Department 

 
Tender No.E-53/2023 

 
Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND. 

General Conditions of Contract (GCC) 

 

1. Definitions and Interpretations: 
 
1.1. Definitions: 
 

In the Contract (as hereinafter defined) the following words and expressions shall have the 
meaning hereby assigned to them except where the context otherwise requires. 

 
(a) 'Employer' means the Board of Trustees of the Port of Mumbai i.e. “MBPA” constituted 

by the Major Port Trusts Act 1963. 
(b) 'Contractor' means the person or persons, firm or company whose tender has been 

accepted by the Employer and includes the Contractor's personal representatives, 
successors and permitted assigns. 

(c) 'Engineer' means the Chief Engineer of the Port of Mumbai or other Engineer authorised 
from time to time by the Employer/ Chief Engineer/ to act as Engineer for the purpose of 
the Contract. 

(d) 'Engineer's Representative' means any Engineer Namely Dy. Chief Engineer/ 
Superintending Engineer/ Executive Engineer/ Assistant Executive Engineer/ Jr. Engineer 
authorised from time to time by the Engineer to be in direct supervision of the Works. 

(e) 'Works/ Permanent Works’ means the works to be executed in accordance with the 
Contract. 

(f) 'Contract' means the duly executed Contract Agreement, the Letter of Acceptance, Tender 
document consisting of technical cover and price cover, the Drawings, further documents 
(if any) which are listed in the Contract Agreement or in the Letter of Acceptance, the 
correspondence exchanged between MBPA and the tenderer up-to issue of the letter of 
acceptance.  

(g) ‘Tender’ means the Contractor’s priced offer to the Employer for the execution and 
completion of the works and the remedying of any defects therein in accordance with the 
provisions of the contract, as accepted by the Letter of Acceptance. 

(h) 'Contract Price' means the sum named in the Tender subject to such additions thereto or 
deductions there from as may be made under the provisions hereinafter contained. 

(i) 'Construction Plant' means all appliances or things of whatsoever nature, required in or 
about the execution or completion of the Works or Temporary Works (as hereinafter 
defined) but does not include materials or things intended to form or forming part of the 
permanent work. 

(j) 'Temporary Works' means all temporary works of every kind required in or ancillary to or 
about the efficient execution and completion of the Works. 

(k) 'Drawings' means the drawings indicated in this document and any modifications of such 
drawings approved in writing by the ‘Engineer’ and such other drawing as may from time 
to time be furnished or approved in writing by the ‘Engineer’. 

(l) 'Site' means the land or other places, on which the Works are to be executed or carried 
out and any other lands or places provided by the Employer for the purpose of the 
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Contract. 
(m) 'Approved' means approved in writing, including subsequent written confirmation of 

previous verbal approval and ‘Approval'‚ means approval in writing including as aforesaid. 
(n) ‘Letter of Acceptance/ Work Order means a formal letter with accompaniments issued by 

Engineer or Engineer’s representative addressed to the tenderer, conveying the 
acceptance of his tender. 

 
1.2. Singular and Plural: Words importing the singular only also include the plural and vice versa 

where the context requires. 
 

1.3. Applicability of Clauses / Conditions: All the clauses/ conditions of this ‘Contract’ are applicable 
for the subject tender work unless otherwise specified in Special Conditions of Contract. 

 

2. Duties and Powers of Engineer's representative: 
 

The duties of the Engineer's Representative are – 

 to monitor and supervise the Works & workmanship employed. 

 to test and examine materials to be used in the works. 

 to direct removal of improper work and materials in connection with the Works. 

 to take measurements of works and material. 

 To ensure compliance of all the conditions of contract & specifications by the contractor. 
 

3. Subletting and Partnership: 
 

The Contractor shall not sublet the Works or any portion thereof without the written 
permission of the Engineer nor assign his right and interest in these presents, nor assume a 
fresh partner or partners nor dissolve the partnership at present subsisting between them in 
reference to this Contract, without the written permission of the Engineer and such consent if 
given shall not relieve the Contractor from any liability or obligation under the Contract and 
he shall be responsible for the acts defaults and neglects of any sub-Contractor, his agents, 
servants or workmen as fully as if they were the acts, defaults or neglects of the Contractor/his 
agents, servants or workmen provided always that the provision of labour on a piece work 
basis shall not be deemed to be a subletting under this Clause. 

 

4. Extent of Contract: 
The Contract comprises the construction, repairs, completion and maintenance of the Works 
and the provision of all labour, materials, constructional plant, temporary works and 
everything whether of a temporary or permanent nature required in and for such construction, 
repairs, completion and maintenance of works up to Defect Liability Period. 

 

5. Contract Documents: 
 
5.1. Documents mutually explanatory: 

 
The several documents forming the Contract are to be taken as mutually explanatory of one 
another.  
 
In the case of discrepancy/ ambiguities, if any, found in these documents, the Engineer will 
decide which document would prevail and his decision shall be final and binding on the 
contractor. The contractor shall execute the works according to such decision without any 
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variation in the price quoted by the contractor.  
5.2. Further Drawings and Instructions: 

 
The Engineer shall have full power and authority to supply to the Contractor from time to time 
during the progress of the works, such further drawings and instructions as shall be necessary 
for the purpose of the proper and adequate execution and maintenance of the works and the 
Contractor shall carry out the works accordingly and be bound by the same. 
 

5.3. Drawings for Temporary Works: 
  
The Contractor shall submit to the Engineer for his approval and / or record full details and 
drawings of any temporary works/ working platforms etc. which he proposes to construct/ 
erect necessary for execution of works. These details shall be submitted well in advance before 
erection of any such Temporary works at site. The submission to and approval by the Engineer 
or Engineer’s representative of such particulars shall not relive the contractor of any of the 
duties or responsibilities under the contract in connection with the Works or Temporary works. 
 

5.4       Communications 
 Communication between parties is effective only when it is in writing. Electronic 

communication via mail, written communication with proper receipt shall be treated as valid 
communication between the parties. 

 

6. General Obligations: 
 
6.1  Contract Agreement  
 

The successful tenderer will be required to enter into a formal Agreement with the Employer 
incorporating the documents detailed in clause No.1.1 (f) hereto before, with such 
modifications as may be necessary and the correspondence exchanged up-`to and including 
the stage of award of the contract and the letter of acceptance. The Contract Agreement will 
be prepared by the Employer as per the format enclosed as Proforma-I. All costs, charges and 
expenses including stamp duty incurred in this connection shall be borne by the contractor. 
Until such Contract Agreement is executed, the acceptance of the tender in terms of the 
Contract as defined in Clause No.1.1 (f) shall be binding upon the MbPT & the Contractor. 
Contract agreement shall be executed within 60 days from the date of award or any extension 
granted whichever is later. 
 
The Contractor’s bills will not be passed for payment until the contract agreement is executed. 
 
The works contracts which do not involve transfer of property in goods are to be stamped 
with stamp duty of only Rs.100 and Rs.500/- and are not to be registered. As per the 
provisions of the Maharashtra Stamp Act, 1958, the Stamp Duty and registration charges 
of each tender including tender for works contract will be paid by the contractor/works 
contractor/successful bidder. 

 
6.2. Security Deposits:  

 
The security deposit to be deposited by the contractor for due performance of the contract 
shall comprise of the following. 
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(a)   Performance Security Deposit at 5% of the Contract value payable in the form of Demand 
Draft/Pay Order OR Bank Guarantee issued from any of the commercial bank in India. It will 
be refunded to the contractor without interest, after he duly performs and completes all 
obligations under the contract but not later than 365 days of completion of the Defect Liability 
Period (DLP). 
 
(b) Addl.Security Deposit for Abnormally Low Bids; payable only if the contractor quotes more 
than 15% below the cost put to tender payable in the form of Demand Draft/Pay Order OR 
Bank Guarantee issued from any of the commercial bank in India. 
 
Addl.Security Deposit will be calculated as follows:  
 
Additional Security Deposit (EASD) = A   x     cost of work put to tender 
       100   
 
Where ‘A’ =Percent rebate quoted on the cost of work put to tender for a particular part by 
the contractor minus fifteen percent (15%). 
For Example: If the contractor has quoted twenty-five percent (25%) below the cost put to 
tender, for any particular part of this tender, then the Extra Additional Security Deposit shall 
be worked out as under. 
  ASD = 25-15 X cost of work put to tender 
                     100   
Addl.Security Deposit will be refunded to the contractor after successful completion of work. 
 
(c) Retention Money equivalent to Five percent (5%) of Contract Price and rounded off to the 
next higher thousand in Rupees deducted at the rate of five percent (5%) and rounded off to 
the next higher thousand Rupees of the gross value of work certified in each bill, until an 
amount of Five percent (5%) of Contract Price and rounded off to the next higher thousand in 
Rupees is reached. 
 
Retention Money will be released upon expiration of 365 days after the Defect Liability Period 
of the works or final payment, whichever is earlier, on certification by the engineer. In the 
event of different defect liability periods being applicable to different sections or parts, the 
expiration of defect liability period shall be the latest of such periods. 
    
Amounts worked out for (b), (c) & (d) above shall be rounded off to the next higher thousand. 
 
The Security Deposit under sub clause (a) and (b) above and also (d) if applicable, shall be 
lodged by the Contractor within 21 days from the date of award of contract. In case, security 
deposit is paid in the form of Bank Guarantee, where applicable, the same will be paid in 21 
days from the date of award of contract. 
 
The security deposits and retention money shall not bear any interest. 
 
The Bank Guarantee submitted for the above deposits is liable for encashment if the work is 
not completed satisfactorily. 
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6.3. Delay/ Failure to lodge Security Deposit: 

A. Unless the Performance Security Deposit and Additional Security Deposit (if 
applicable), is furnished by the Contractor within 21 days from the date of award of 
contract or such further period as may be allowed by the Engineer in writing, the 
Earnest Money lodged with the tender will be liable to forfeiture and the contract is 
liable to be terminated and the tenderer will be responsible to the Employer for the 
damage thereby incurred by the Employer. 

 

B. Delay in submission of PSD will carry 18 % interest for delayed period. However, 
Chief Engineer may condone only the delay if reasons for delayed submission of PSD 
are found genuine and factual. 

 
C. Urgent works can be started immediately after placement of work order with specific 

approval of Chief Engineer before submission of PSD. 

6.4. Inspection of site: 
 

The Contractor shall be deemed to have inspected and examined the site and its surroundings 
and have satisfied himself before submitting his tender regarding the nature and condition of 
structure, nature and scope of the work, materials necessary for the completion of the Works, 
the physical and climatic conditions there, the availability and conditions affecting labour, the 
facilities for obtaining materials necessary for the completion of the Works, the condition of 
the existing roads/ access, under-ground services etc. and shall himself obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect 
his tender. 

6.5. Sufficiency of tender: 
 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
practicability and the suitability of the design and his method of working and to the correctness 
and sufficiency of his tender for the Works; and the rates and prices stated in the Schedule of 
Quantities and Rates shall be held to cover all his obligations under the Contract and all matters 
and things necessary for the proper execution, completion and maintenance of the work. 

6.6. Work to the satisfaction of Engineer: 
 

The Contractor shall execute, complete and maintain the works in strict accordance with the 
Contract to the satisfaction of the Engineer/ Engineer’s Representative and shall comply with 
and adhere strictly to his instructions and directions on any matter whether, mentioned in the 
Contract or not, concerning the Works. The Contractor shall take instructions and directions 
only from the Engineer or from the Engineer's Representative. 

6.7. Programme to be furnished: 
 

The execution of the works shall be so planned as to cause as little impediment as practicable 
to the working of the Port and other persons using the site and the organisations in the vicinity 
in general. 

After the award of the contract, the Contractor shall prepare network-based programme of 
work and will further breakdown his ‘work/s’ into weekly/ fortnightly/ monthly targets, as 
required by the Engineer’s representative. 

The progress of the work shall be reviewed periodically with reference to the network-based 
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programme of work. The network shall be up-dated by the Contractor periodically so as to 
ensure completion within completion period and the Contractor must mobilise at no extra cost 
to the Employer, additional resources if required for completion of the whole work in the 
completion period. 

6.8. Contractor's Employees: 
 
6.8.1. The Contractor shall provide and employ on the Site in connection with the execution and 

maintenance of the Works, 
a) Only skilled and experienced workers in their respective trades; 

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 

execution and maintenance of the Works. 

c) The personal to be deployed under this contract should be skilled and should be able to 

read and understand English/Marathi/ and Hindi words, so as to enable them to read the 

instructions issued by Engineer in charge. 

d) 1 sufficiently experienced Supervisor in civil works shall be posted full time. 

 

6.8.2. The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 
from the Works any person or Sub-Contractor employed by the Contractor in or about the 
execution or maintenance of the Work who in the opinion of the Engineer misconducts himself 
or is incompetent or negligent in the proper performance of his duties or whose employment 
is otherwise considered by the Engineer to be undesirable and such person shall not be again 
re-employed. 

 
6.8.3. Employment of retired Class-I Officers of MBPA: 

 
The Employer shall be at liberty to terminate the Contract if the  contractor himself or any of 
his partners/ employees or any of his directors who having held Class-I post in the Mumbai 
Port Authority prior to his retirement has failed to obtain the Mumbai Port Authority 
Chairman's specific permission to undertake an occupation or any outside employment before 
the expiry of two years from the date of his retirement, in accordance with the provisions of 
the Mumbai Port Authority Class-I employees (Acceptance of employment after retirement) 
Regulations 1975. 
 

6.9. Setting out of work: 
 

The Contractor shall be responsible for the true and proper setting out of the Works in relation 
to original points, lines and levels of references given by the Engineer/ Engineer’s 
Representative in writing and for the correctness of the positions, levels, dimensions and 
alignment of all parts of the work and for the provision of all necessary instruments, appliances 
and labour in connection therewith. If at any time during the progress of works any error shall 
appear or arise in the positions, levels dimensions or alignment of any part of the works, the 
Contractor on being required so to do by the Engineer or Engineer's Representative shall at his 
own expense rectify such error to the satisfaction of the Engineer or Engineer's Representative. 
The checking of any setting-out of any line or level or dimension by the Engineer or the 
Engineer's Representative shall not in any way relieve the Contractor of his responsibility for 
the correctness thereof. The Contractor shall carefully protect and preserve all benchmarks, 
sight-rails, pegs and other things used in setting out the works. 

6.10. Care of works: 
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6.10.1. From the commencement to the completion of the Work the Contractor shall take full 

responsibility to care the work and temporary work. In case any damage, loss shall happen to 
the Works or to any part thereof or to any temporary Works from any cause whatsoever, shall 
at his own cost repair and make good the same so that on completion, the Works shall be in 
good order and condition and in conformity in every respect with the requirements of the 
contract and the Engineer's instructions. 

 
6.10.2. There are various utility services like oil pipe lines, electrical services, water mains, drainage 

lines, telephone cables etc. on site under the scope of subject work. These services shall be 
safeguarded and protected by the contractor at his own cost, during the execution of repairs 
works at locations and its surroundings where work is being executed. 

 
6.10.3. The Contractor at his own cost shall make such provisions for lighting the works, storage area 

and plant and shall provide all such marks and lights as may be required by the Engineer or 
any other authority having jurisdiction in connection with the site together with all labour, 
stores and services required for their efficient working and use at any time of day and night. 
He shall require protecting and securing all places dangerous whether to the Contractor's 
workmen or to other persons until the work shall be handed over to the Employer unless the 
Engineer shall decide that such services are no longer required. 

 
6.11. Insurance: (Refer Clause 6 of SCC) 

Contractors All Risk Policy: 
 

Without limiting his obligations and responsibilities under Clause No.6.10 hereof the 
Contractor shall insure in the joint names of the Employer and the Contractor against all loss 
or damage from whatever cause arising for which damage he is responsible under the terms 
of Contract and in such manner that the Employer and the Contractor are covered during the 
period of construction of the Works and are also covered during the Defect Liability period for 
loss or damage arising from a cause occurring prior to the expiry of Defect Liability period and 
for any loss or damage occasioned by the Contractor in the course of any operations carried 
out by him for the purpose of complying with his obligations under Clause No.10 hereof. 

a) the Works and the temporary Works to the full value of such works executed from time 
to time and 

b) the materials, constructional plant and other things brought on to the site by the 
Contractor to the full value of such materials, constructional plant and other things. 

c) Third party insurance: Against any damage, loss or injury which may occur to any property 
or persons inter-alia including any property of the Employer and any employee of the 
Employer by or arising out of the execution of the Works or temporary Works or in carrying 
out of the Contract. Third party Insurance policy shall be for an amount of Rs. 5 lakhs in 
any one incident and to be recouped after every incident till completion of the entire work. 

 
Such insurance shall be effected with the General Insurance Corporation of India or other 
insurance company approved by the Employer and in terms approved by the Employer and the 
Contractor shall whenever require, produce to the Engineer or the Engineer's Representative 
the policy or policies of insurance and the receipt for payment of the current premium.  All risk 
policy shall not cover Earthquake risk and STFI. All Insurance policy premiums shall be borne 
by the contractor. 
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6.11.1. Insurance against accident to workmen: 
The Contractor shall indemnify and keep indemnified the Employer against all damages or 
compensation payable at Law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the Contractor or any Sub-Contractor and 
against all claims, demands, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto and the Employer shall be at liberty to deduct or adjust from 
the Contractor's bills any amount that Employer may be called upon to pay toward claims, 
demands, proceedings, costs, charges and expenses whatsoever in respect of or in relation 
to any accident or injury referred to above without any reference to the Contractor. 

The Contractor shall insure against such liability with the General Insurance Corporation of 
India or other insurance company approved by the Employer and shall continue such 
insurance during the whole of the time that any persons are employed by him in the Works 
and shall when required produce to the Engineer or the Engineer's Representative such policy 
of insurance and the receipt for payment of the current premium provided always that in 
respect of any persons employed by any Sub- Contractor the Contractor's obligations to 
insure as aforesaid under this sub-clause shall be satisfied if the sub-Contractor shall have 
insured against the liability in respect of such persons in such manner that the Employer is 
indemnified under the policy but the Contractor shall require such sub-Contractor to produce 
to the Engineer or the Engineer's Representative when required such policy of insurance and 
the receipt for payment of the current premium. 

In case of department’s requirement for early completion of work requires deployment of 
additional labour and the contractor is prevailed upon for additional labour deployment, the 
premium of additional policy/ies shall also be paid by the contractor 
 

6.11.2. Insurance against war risk: 
 

If during the course of Contract there occurs war or threat of war and the Government 
impose War Risk Insurance, in that event the Contractor shall take out War Risk Insurance. 

 

6.11.3. Payment of insurance premia: 
 

The premia and other charges for the various insurance policies required to be furnished by 
the Contractor under this tender shall be paid by the Contractor. No reimbursement will be 
made for any policy premium by MBPA. 

6.11.4. Remedy on Contractor's failure to insure: 
 

If the Contractor shall fail to effect and keep in force the insurance referred to above the 
contract will be liable to be terminated and the Contractor will be responsible to the 
Employer for the damage thereby incurred by him. 

 
6.12. Damage to persons and property: 

 
6.12.1. The Contractor shall indemnify and keep indemnified the Employer against all losses and 

claim for injuries or damage to any persons or any property whatsoever which may arise out 
of or in consequence of the construction and maintenance of the Works and against all 
claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect 
of or in relation thereto. 
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6.12.2. In case of any damage to Employer's property, a preliminary formal enquiry will be held by 
the person nominated by the Employer. The enquiry will be held in the presence of the 
concerned Representative of the Engineer and of the Contractor's authorised representative. 
If, as a result of the enquiry, a prima-facie case is established against the Contractor, recovery 
towards making good the damage will be made from the Contractor. 

 
6.12.3. In case Insurance coverage is available for making good the damages, the contractor may 

claim from the Insurance Company for the same. However, the Employer will effect the 
recovery as stated above at the first instant and the contractor may then claim to the 
Insurance Company. 

 
6.13. Giving of notices and payment of fees: 
 

The Contractor shall at his own expense give all notices and provide in his rates for the 
payment of all fees, income tax, import duties, and other charges, duties and taxes excluding 
GST required to be given or paid by an act of the Central or State Government or any 
regulation or bye-law of any local or any other statutory authority in relation to the materials, 
labour and plant and all other things obtained by him or used by him for the execution of the 
works or temporary works and by the rules and regulations of all public bodies and companies 
whose property or rights are affected or may be affected in any way by the works or 
temporary works. 

 
6.14. Compliance with statutes, regulations etc.: 

 
The Contractor shall conform in all respects with the provisions of any such Statutes 
Ordinance or Law as aforesaid and the Regulations or Bye-laws or any local or other duly 
constituted authority which may be applicable to the Works or to any temporary Works and 
with such rules and regulations of public bodies and companies as aforesaid and shall keep 
the Employer indemnified against all penalties and liability of every kind for breach of any 
such Statutes, Ordinance or Law, Regulations or Bye-Laws. 

 
6.15. Patents, Rights and Royalties: 

 
The Contractor shall save harmless fossils and indemnify the Employer from and against all 
claims and proceedings for or an account of infringement of any patent rights, design trade 
mark or name or other protected rights in respect of any construction plant, machine, work 
or material used for or in connection with the works or temporary works or any of them and 
from against all claims, demands, proceedings, damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. The contractor shall pay all tonnage and 
other royalties, rent and other payments or compensation (if any) for getting stone, sand, 
gravel, clay or other materials required for the works or temporary works. The contractor 
shall also pay all royalties, rents and other payments for the disposal of material from 
demolition and other surplus material. 

6.16. Interference with traffic and adjoining properties: 
 

All operations necessary for the execution of the Works and for the construction of 
temporary Works shall so far as compliance with the requirements of the Contract shall be 
carried in such manner so as not to interfere unnecessarily or improperly with the public 
convenience or the access to use and occupation of public or private roads and footpaths or 
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to properties whether in the possession of the Employer or of any other person 

6.17. Bribes, Commission and Corrupt Gifts: 
 

Any bribe, commission, gift or advantage given, promised or offered by or on behalf of the 
Contractor or his partner, agent or employee or anyone in his or their behalf to any officer, 
servant, representative or agent of the Engineer or to any person on his behalf in relation to 
the obtaining or to the execution of this or any other Contract with the Employer shall in 
addition to any original liability which he may incur, subject the Contractor to the cancellation 
of this and all other Contracts with the Employer and also to the payment of any loss or 
damage resulting from any such cancellation and the Employer shall be entitled to deduct 
the amount so payable from any money otherwise due to the Contractor during this or any 
other Contract. Any question or dispute as to the commission of any offence under the 
present Clause shall be settled by the Engineer in such manner and on such evidence or 
information as he shall think fit and consider sufficient and his decision shall be final and 
binding on the Contractor. 

6.18. Official secrets and drawings and photographs of works: 
 
6.18.1. The Contract involves an obligation of secrecy and the commission by the Contractor, the 

agent’s servants, or sub-Contractor or their agents or servants of any offence under the 
Indian Official Secret Act 1923 or any statutory modifications or re-enactments thereof will 
apart from being a criminal offence constitute a breach of the Contract. 
 

6.18.2. The Contractor shall not disclose the detail of drawings furnished to him and of Works on 
which he is engaged without the approval of the Engineer. No photographs of the Works or 
any part thereon or plant employed thereon shall be taken or permitted by the Contractor 
to be taken by any of his sub-contractors' employees without the approval of the Engineer 
and no such photographs shall be published, or otherwise circulated without the approval of 
the Engineer. 

 
6.18.3. Without taking any prior written permission from the appropriate authority of MBPA, any 

kind of photography whether still or video / movie inside the Dock as well as anywhere in 
MBPA estate is prohibited 

 
6.19. Precautions: 
 

6.19.1. Anti-malarial precautions: 
Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on 
the Site and all receptacles used for the storage of water must be suitably protected for this 
purpose. Any notice from MCGM PCO related to noncompliance of Mosquito prevention 
guidelines at site shall be contractor’s responsibility and Contractor will be held responsible 
to comply and pay the fine to the satisfaction of PCO. 

6.19.2. Precaution against air and water pollution: 
Every precaution shall be taken by the Contractor to reduce air and water pollution resulting 
from his operations. He shall fully comply with the relevant provisions of the Maharashtra 
Prevention of Water Pollution Act, 1969 or subsequent legislation thereof. 

6.20. Custom and Security requirements: 
 

The Contractor shall comply with all the regulations imposed by the Customs and Port 
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Security Authorities in respect of the passage of Plant, vehicles, material and personnel 
through Custom's barriers. 

6.21. Water supply for construction purposes: 
 

6.21.1. The contractor may seek fresh water for construction purposes from the Employer’s water 
main existing in the vicinity of site on chargeable basis at the prevailing rates along with extra 
water charges if any levied by the MCGM. MCGM tested water meter and water supply 
network shall be arranged by the contractor as necessary. In case the water supply from 
Employers main is insufficient to meet the requirements at the site, the contractor shall make 
the arrangements at his own cost to bring fresh water from outside sources. Inadequate 
supply of water, if any, from Employer’s water main will not be accepted as an excuse for 
delay or deficiencies in the work.  

 

6.21.2. For obtaining water supply from Employer’s water main, the Employer will provide a 
connection at suitable location from where the contractor will draw water for construction 
purposes. The contractor at his own cost lay and maintain the water pipe lines and storage 
tanks etc as may be required by him for further use. The charges for the water supplied by 
the Employer shall be recovered through the contractor’s bills for the works. The Contractor 
shall at his own cost arrange and maintain at the Site, to the approval of the Engineer, a 
temporary water storage tank of capacity sufficient to meet at least two day’s peak 
requirements. The Contractor will not be permitted to commence, on any day, work requiring 
use of water, unless the temporary water storage tank provided as per (a) above is at least 
3/4th full. 

 

6.21.3. Deleted. 
 
6.22. Electric supply for construction purposes: 
 

6.22.1. All costs in connection with the procurement of all electrical energy required for the 
construction and maintenance of the works shall be borne by the Contractor. 

 

6.22.2. The Contractor may seek electrical energy for construction purposes from the Employer's 
electrical distribution system available at site on chargeable basis at the prevailing rates. In 
the event of non-supply or inadequate load from Employer’s Electrical System, the contractor 
has to make his own arrangement to produce the required electricity at their cost. 

 

6.22.3. In case of electric connection from the Employer's electrical network, the Electrical 
Department of the Employer will provide, at the cost of the Employer, a meter at the location 
of supply. The Contractor shall at his own cost, lay and maintain the cable and install and 
maintain a distribution board with good quality switch gear through a licensed electrical 
Contractor and the Contractor shall submit Insulation Test Certificate issued by the licensed 
electrical Contractor. The contractor shall approach Mechanical Engineering & Electrical 
Department for electrical connection and make requisite security Deposit and complete the 
requisite formalities of MEED. 

 

6.22.4. The Employer reserves the right to disconnect or switch off the electric connection given from 
its electrical network if 
(a) it becomes necessary to do so for maintaining electric supply to the Employer's 

installations 
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(b) the Contractor's installation is defective 
(c) the Contractor fails to comply with any of the conditions under which the connection has 

been given. 
In the event of disconnection/ switching off of the electric connection as above the 
Contractor will have to make his own arrangements at his cost for diesel generating sets etc. 
and the Contractor will have no claim to extra cost for completing the Works. In case of (b) 
above the electric supply will be restored only after the Contractor rectifies the fault and 
submits a fresh Insulation Test Certificate through a licensed electrical Contractor. 

6.22.5. The electrical energy consumed will be charged on the basis of meter reading at the 
prevailing rate at the time of use. The Contractor shall fulfil all other formalities necessary for 
electrical connection, from the employer’s electrical network. 
 

6.23. Restrictions for safety, security and co-ordination: 
 
6.23.1. General safety rules: 
 

Contractor shall adhere to safe construction practice and guard against hazardous and unsafe 
working conditions and shall comply with safety rules regulations of the Employer and other 
concerned authorities. The cost of the same is deemed to be included in the rates quoted by 
the Contractor. 

 

i. First-aid and industrial injuries: 
 

1. Contractor shall maintain first aid facilities for his employees and those of his sub-
contractors and also for Employer’s representative working / supervising the work. 

2. Contractor shall make necessary arrangements of and ambulance (land transport 
leg) for the treatment of industrial injuries requiring hospitalisation, without loss of 
time. Names of those providing these services and their telephone numbers shall be 
prominently displayed at the site. 

3. All critical industrial injuries shall be reported promptly to Employer, and a copy of 
Contractor's report covering each personal injury requiring the attention of a 
physician shall be furnished to the Employer. 

ii. No smoking: 
 

Smoking within the dock areas, extended dock area and on the Jetty is strictly 
prohibited. Violators of the no smoking rules shall be removed immediately. 

iii. Contractor's Barricades and lights: 
 

1. Contractor shall erect and maintain barricades and lighting required in connection 
with his operation to guard or protect, 
i) Hoisting areas. 
ii) Areas adjudged hazardous. 
iii) Employer's existing property subject to damage by Contractor's operations. 
iv) Road, unloading spots. 
v) Any other area directed by the Engineer. 

2. Contractor's employees and those of his sub-contractors shall become acquainted 
with the Employer's barricading practice and comply with the provisions thereof. 
 

3. Red flasher lanterns shall mark barricades and hazardous areas adjacent to but not 
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located on normal routes of travel at nights. 
 

iv. Scaffolding: 
 

1.  Suitable strong suspended or otherwise scaffolding should be provided for workmen for 
all works that cannot safely be carried out from the available access/approaches or from 
existing permanent structures.  

 2.  Scaffolding or staging and swing suspended from an overhead support or erected with 
stationary support shall have a guard rail properly attached bolted braced and otherwise 
guarded at least 1 m. high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the structure. 

3.  Working platform, gangways and stairways should be so constructed that they should 
not sag unduly or unequally and should be closely boarded, should have adequate width 
and should be suitably fastened.  

4. Every opening in a working platform shall be provided with suitable means to prevent 
the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be 1 metre. 

5.     Safe means of access shall be provided to all working platforms and other working places. 
Adequate precautions shall be taken to prevent danger from electrical equipment. No 
material on any of the sites of work shall be so stacked or placed to cause danger or 
inconvenience to any person or public. The Contractor shall also provide all necessary 
fencing and lights to protect the workers and staff from accidents, and shall be bound 
to bear the expenses of defence of every suit, action or other proceeding of law and 
that may be brought by any person for injury sustained owing to neglect of necessary 
precautions and pay any damage and costs which may be awarded in any such suit or  
action or proceedings to any such person or which may with the consent of the 
Contractor be paid to compromise any claim by any such person. 

 

v. Excavation and Trenching: 
 

All trenches 1.2 Metres or more in depth, shall at all times be supplied with at least one 
ladder for each 50 Metres length or fraction thereof. Ladder shall be extended from 
bottom of the trench to at least 1 Metre above the surface of the ground. The sides of 
the trenches, which are 1.5 Metres in depth shall be stepped back to give suitable slope 
or securely held by timber bracing, so as to avoid the danger of sides to collapse. The 
excavated materials shall not be placed within 1.5 Metres of the edge of the trench or 
half of the trench width whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances undermining or undercutting shall be done. 

 

vi. Demolition: 
 

Before any demolition work is commenced and also during the progress of the work, 
i) All areas adjacent to the work site prone to accidents shall either be closed or 

suitably protected. 
ii) Sufficient care shall be taken for electric cable or apparatus which are potential 

source of danger  
iii) All practical steps shall be taken to prevent danger to persons employed from risk of 
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fire, explosion etc. 
 

vii. Safety equipment: 
 

1. All necessary personnel safety equipment like, safety belt, industrial helmet, gum 
boot, gloves another personnel protection equipment as considered adequate by 
the Engineer should be kept available for the use of the persons employed on the 
site and maintained in condition suitable for immediate use, and the Contractor shall 
take adequate steps to ensure proper use of equipment by those concerned. 

2. Workers employed on mixing chemicals, cement concrete, mortars etc. shall be 
provided with protective footwear and protective gloves. 

3. Those engaged in white washing and mixing or stacking of cement or any materials, 
which are injuries to the eyes, shall be provided with protective goggles. 

4. Those engaged in welding and cutting works shall be provided with face & eye 
shields and hand gloves. 

5. Those engaged in works near any place wherever there is a risk of drowning, 
necessary equipment shall be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger. Besides above these workers 
shall be provided with lifesaving safety jackets to ensure flotation.  

 

viii. General: 
 

1. All ladders / temporary supporting platforms and other safety devices mentioned or 
described herein shall be maintained in safe condition and no scaffold, ladder or 
equipment shall be altered or removed while it is in use. Adequate washing facilities 
should be provided near places of work. 

2. These safety provisions should be brought to the notice of all concerned by 
displaying on a notice board at a prominent place at the work-spot. The person 
responsible for compliance of the safety code shall be named therein by the 
Contractor. 

3. To ensure effective enforcement of the rules and regulations relating to safety 
precautions, the arrangements made by the Contractor shall be open to inspection 
by the Employer's Welfare Officer, Engineer or Safety Officer or their 
representatives. 

4. Notwithstanding the above clauses there is nothing in these to exempt the 
Contractor for the operations of any other Act or rules in force. The work throughout 
including any temporary works shall be carried out in such a manner as not to 
interfere in any way whatsoever with the traffic on any roads or foot-paths at the 
site or in the vicinity thereto or any existing works whether the property of the 
Employer or of a third party. 

5. In addition to the above, the Contractor shall abide by the safety code provision as 
per CPWD Safety Code and IS:3696 (Part-É and Part-II), IS:3764 and IS:4081. 

 
6.23.2. Carrying out welding, gas cutting or other hot work: 
 

Whenever welding, gas cutting or other hot work is to be carried out, the Contractor shall 
give at least one week's prior notice to the to Employer's Port Safety & Fire Officer (and copy 
to Engineer's Representative) who in turn will issue the permission along with the guidelines 
and precautions required to be taken while carrying out the hot work. The Contractor shall 
at his own cost, immediately comply with all the requirements intimated to him, such as 
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provision of fire buckets, water, sand, portable fire extinguishers etc. The Contractor shall 
not commence hot work until he receives clearance in writing from Employer's Port Safety & 
Fire Officer to do so. In case the hot work is required to be suspended for safety reasons, the 
Contractor shall immediately suspend the hot work upon receiving instructions from the 
Engineer's Representative and the hot work shall not be resumed until further instructions 
are issued by the Engineer's Representative to do so. 

 
6.23.3. Facilities for works of other agencies: 
 

The Contractor shall take care to see that his works do not, in anyway, hamper the concurrent 
progress of works of other agencies in and around the premises. The Contractor shall afford 
all facilities to them like lockable & open place for storing their materials, place for their site 
office, etc., as may be directed by the Engineer's Representative, so that they can 
concurrently carry on their works. These agencies will make their own arrangements for the 
security of their stores, works, offices, etc. 

6.24. Lifesaving appliances and First-Aid equipment: The Contractor shall provide and maintain 
upon the works sufficient, proper and efficient lifesaving appliances and first aid equipment 
to the approval of the Engineer and Port Safety Officer. 
 

6.25. Safety Measures 
 

a) The contractor shall provide all safety equipment such as jacket, safety belt, safety shoes, 
helmet, gloves etc. to his workers during the execution of work 

b) If the contractor does not follow the safety precautions as prescribed in the tender 
conditions/ instructed/ required as per construction practices, the contractor will be 
imposed a penalty of Rs.1,00,000/- per occasion 

c) If the contractor fails to follow the safety instructions continually for 3 occasions during 
the execution of any particular work, the contractor shall be debarred for 6 months from 
participating in MBPA tenders. 

d) During the execution of work if any fatal accidents occurred to the labourers employed 
by the contractor due to the negligence and also not adhering to the instructions on 
safety, the contractor shall be blacklisted for minimum 3 years and/ or as may be decided 
by the Chief Engineer and will not be allowed to participate in any of the tenders of 
MBPA. 

e) If the labourers are required to work at a height of 20 feet or above, the contractor shall 
provide safety net as per the site requirement and a separate supervisor shall be posted 
to monitor the same. 
 

7. Labour: 
 
7.1. Compliance with statutes and payment of wages: 
 
7.1.1. The Contractor shall make his own arrangements for the engagement of all labour preferably 

local. 
 

7.1.2. The Contractor shall comply fully with all Central and State laws dealing with the employment 
of persons, apprentices etc. including the Employment of Children Act, 1938, Payment of 
Wages Act, 1936, the Workmen's Compensation Act, 1923, the Factories Act, 1948, the 
Minimum Wages Act, 1948, Dock Labour Regulations, Contract Labour (Regulation and 
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Abolition) Act 1970 and any statutory amendment or re-enactment thereof for the time being 
in force. 
The successful Contractor shall also obtain certificate of registration under rule No.24 of the 
'Building and Other Construction Workers Central Rules 1988' from the office of the Deputy 
Chief Labour Commissioner (Central)-IV, Mumbai. 

7.1.3. The Contractor shall display on the site of the Work notices regarding wages etc. as are 
required under the law. The Contractor shall also maintain Wage Books and Wage Slips and 
other records concerning labour/ workers as are required under the law. 

 
7.1.4. The Contractor shall submit periodical return records concerning the labour employed on the 

Works, to the Engineer’s representative. 
 
7.1.5. The Contractor shall ensure that none of his or his Sub-Contractor's employees camp at the 

site/ working area or at the Employer's lands/ premises without written permission. 
 

7.1.6. The Contractor shall be responsible for the observance by his sub-contractors of the foregoing 
provisions. 

 
7.1.7. The Employer shall have the right to deduct from the moneys due to the Contractor, any sum 

required or estimated to be required for making good loss suffered by a worker or workers by 
reason of non-compliance by the Contractor to the existing laws and regulations concerning 
the labour employed on the Work. 

 
7.1.8. The contractor shall comply with the following conditions while deploying of casual labours on 

the contracts awarded to them by MBPA and submit the required documents in support 
thereof.  
a. Registration with Employees Provident Fund (EPF), Organisation & intimation of P.F. 

Registration code No. 
b. Registration with Employees State Insurance Corporation and submission of ESI code No 

and updating the contribution towards the ESIC, 
c. Workmen Compensation Policy shall be invariably taken irrespective of labour strength, 
d. Labour License shall be obtained if the deployed man power is more than 19, 
e. All the workmen shall be paid as per Minimum Wages Act. 
f. Payment to the workers shall be made through Bank accounts only; 
g. All the workmen should be covered under Life Insurance under Pradhan Mantri Bima 

Scheme. 
All the conditions mentioned above, shall be scrupulously followed failing which payment of 
bills will not be recommended. Dock Entry permits will be issued to only those labourers who 
carry EPF/ESIC Id Cards. 

 
7.2. Supply of drinking water to labour: 

 
The Contractor as far as practicable, having regard to local conditions, provide on the Site, to 
the satisfaction of the Engineer's Representative an adequate supply of drinking and other 
water for the use of the Contractor's staff and workmen. 
 

7.3. Festivals and religious customs: 
 

The Contractor shall in all dealings with labour in his employment have due regard to all 
recognised festivals and observe days of rest as applicable to the outdoor staff of the 
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Engineering Department of Mumbai Port Authority. 
 

7.4. Epidemics: 
 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with 
and carry out such regulations, orders and requirements as may be made by the Government 
or the local municipal, medical or sanitary authorities for the purpose of dealing with and 
overcoming the same. 

 
7.5. Disorderly conduct etc.: 

 
The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 
riotous or disorderly conduct by or among his employees, officers or agents and for the 
preservation of peace and protection of persons and property in the neighbourhood of the 
works against the same. 

 
7.6. Foot wear, gloves etc.: 

 
The Contractor shall at his own expense provide footwear and gloves for all labour engaged on 
concrete mixing work and all other types of work involving the use of tar and cement, glass 
shields for welder and diving equipment for divers etc. to the satisfaction of the Engineer or 
his Representative and on his failure to do so, the Employer shall be entitled to provide the 
same and recover the cost from the Contractor. 
 

7.7. Accidents: 
 

The Contractor shall within 24 hours of the occurrence of any accident at or about the site or 
in connection with the execution of the Work report such accidents to the Engineer and the 
Engineer's Representative. The Contractor shall also report such accidents to the concerned 
constituted authorities. 

 
7.8. Fair wages clause: 

 
(i) The Contractor shall pay the labourers engaged by him on the work not less than fair 

wages which expression shall mean whether for time or piece work the respective rates 
of wages as fixed by the Central Public Works Department as Fair Wages for Greater 
Mumbai payable to the different categories of labourers as set out in the schedule 
annexed thereto. However, subject to the other provisions in the Conditions of 
Contract herein and to provision of any other law for the time being in force in the 
country.  

(ii) Contractor shall notwithstanding the provision of any contract to the contrary cause to 
be paid a fair wages to the labourers directly engaged on the work including any labour 
engaged by the sub-Contractor in connection with the said works as if the labourers 
had been immediately employed by him. 

(iii) Display of notices regarding wages, etc.: 
The Contractor shall, before he commences his work of contract, display and correctly 
maintain and continue to display and correctly maintain in a clean and legible condition 
at conspicuous places on the work site notices in English and in the local Indian 
language spoken by the majority of the workers stating therein the rates of wages 
which have been fixed as fair wages and the hours of work for which such wages are 
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earned and send a copy of such notices to the Engineer, Mumbai Port Authority. 

 

(iv) Wages, Books and Wage Slips: - 
The Contractor shall maintain Wage book of each worker in such form as may be 
convenient but the same shall include the following particulars. 

i) Rate of daily or monthly wages. 
ii) Nature of work on which employed. 
iii) Total number of days worked during each wage period. 
iv) Total amount payable for the work during each wage period. 
v) All deductions made from the wages with all indications in each case of the ground 

for which the deductions are made. 
vi) Wages actually paid for each wage period. 
A wage slip for each worker employed on the work. 

Provided that the Engineer may grant exemption from the maintenance of the wage 
slip if in his opinion not more than 10 persons are likely to be employed directly or 
indirectly on the work but in any case he will have to maintain wage books.  

(v) Preservation of books and slips: 
The wage books and the wage slips shall be preserved for a period of not less than 12 
months after the date of last entry made in it. 

(vi) Inspection of books and slips: 
The Contractor shall allow inspection of the aforesaid wage books and wage slips to 
any of his workers or to an agent at a convenient time and place after due notice is 
received or to the Engineer, MBPA or any other person authorised by him or on his 
behalf. 

(vii) The Engineer, MBPA or any other person authorised by the Engineer on his behalf shall 
have power to make enquiries with a view to ascertaining and enforcement due and 
proper observance of the fair wage clause. He shall also have the power to investigate 
into any complaint regarding any default made by the Contractor or sub-Contractor in 
regard to such provision. 

(viii) The Engineer shall have the right to deduct from the money due to the Contractor any 
sum required or estimated to be required for making good the loss suffered by a worker 
or workers for the reason of non-payment of the aforesaid fair wages except on 
account of any deductions that may be permissible under any law for the time being in 
force. 
 

(ix) The contractor will be required to submit evidence of payment of wages to the labour/ 
workmen in to their bank account, the statement of remittance towards wages, EPF & 
ESIC for all labours engaged for the subject work along with their bills duly verified by 
the Executing Engineer and an Officer of the Welfare Division of Mumbai Port 
Authority. The wages and remittances for ESIC, EPF etc. shall be in accordance with the 
prevailing labour laws, rules and regulations governing the minimum wages Act. The 
contractor’s bills will not be processed / passed/ in case of non-compliance of these 
provisions in the contract. 

 
8. Materials and Workmanship: 
 

a) Quality of materials, workmanship and tests: 
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i. All material and workmanship shall be of the respective kinds described in the 
Specification and in accordance with the Engineer's Instructions and shall be 
subjected from time to time to such test as the Engineer may direct at the place of 
manufacture or fabrication, on the Site or any approved Testing Laboratories. The 
scale of sampling and testing shall be as per norms prescribed by the Bureau of Indian 
Standard, and where not prescribed by BIS the same shall be as directed by the 
Engineer. 

 

ii. The Contractor shall provide such assistance, instruments, machines, labour and 
materials as are normally required for inspection, sampling, measurement or testing 
any work and the quality, weight or quantity of any material used and shall supply 
samples of materials before incorporation in the Works for testing as may be selected 
and required by the Engineer. 

 

iii. The material under test shall be stacked by the Contractor separately and he shall not 
use a material unless and until it is tested and accepted by the Engineer or his 
Representative. In case of violation of this requirement by the Contractor, payment 
may not be made for the work executed with such materials. If the Contractor 
repeatedly violates the above requirement, the Employer will be at liberty to 
determine the contract and the Contractor will be responsible to the Employer for the 
damage thereby incurred by the latter. 

 

iv. Acceptance/ rejection of the material(s) will normally be communicated to the 
Contractor as per the test result findings. Rejected material shall be removed from 
the site by the Contractor within three days of rejection or such period as may be 
specified by the Engineer or his Representative. 

 

v. The Contractor shall arrange to test any of the materials/ finished items/ concrete 
cubes etc. as per relevant IS Specifications in laboratories of Engineer's choice. All 
other costs (except the testing charges) i.e. cost of material, packaging, transportation 
etc. shall be borne by the Contractor. The testing charges shall be borne by the 
Employer if the test results are satisfactory except for the testing carried out at the 
Contractors Material Testing Laboratory at site. If the test results are 
unsatisfactory/not as per relevant IS Specifications/ MBPA's Specifications, the testing 
charges shall be borne by the Contractor. The payment of testing charges for 
satisfactory test results will be reimbursed through the Contractor's next interim bill. 

 

vi. Construction Materials may be tested at following Laboratories: 
 

1. VJTI Material Testing Lab 
2. MCGM Material Testing Lab at worli. 
3. Structwel Designers & Consultants Pvt. Ltd. 
4. TCR Engg. lab 
5. S.K.G. Project & Engg. Pvt. Ltd. 
6. Global Lab 

 

vii. Construction Material testing labs other than listed above also can be included in the 
above list after obtaining Chief Engineers’ specific approval.   
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viii. Employer however reserves the right of choice of testing laboratory 
 

  

b) Access to place of manufacture/ works etc.: 
The Employer and the Engineer and any person authorised by them shall at all times have 
access to the Contractor's plant, Works and to the site and to all workshops and places 
where work is being prepared or where material, manufactured articles or machinery are 
being obtained for the Works and the Contractor shall afford every facility for and every 
assistance in obtaining right to such access. 

c) Examination of work before covering up: 
 

No work shall be covered up or put out of view without the approval of the Engineer or 
the Engineer's Representative. The Contractor shall afford full opportunity for the 
Engineer or the Engineer's Representative to examine and measure any work, which is 
about to be covered up or put out of view and to examine foundations before permanent 
work is placed thereon. The Contractor shall give due notice to the Engineer's 
Representative whenever any such work is ready or about to be ready for examination 
and the Engineer's Representative shall without unreasonable delay attend for the 
purpose of examining and measuring of such work. 

d) Removal of improper work and materials: 
 

The Engineer or his Representative shall, during the progress of the works, have power to 
order in writing from time to time the removal from the site within such time or times as 
may be specified in the order, of any materials which in the opinion of the Engineer or his 
Representative are not in accordance with the Contract, and the substitution of the 
materials so removed by proper and suitable materials, and  

The removal and proper re-execution (notwithstanding any previous test thereof or 
interim payment thereof) of any Work which in the opinion of the Engineer or his 
representative is not in accordance with the Contract in respect of materials or 
workmanship. 

In case of default on the part of the Contractor in carrying out such order the Employer 
shall after giving a notice to the Contractor, be entitled to employ and pay other persons 
to carry out the same and all expenses consequent thereon or incidental thereto shall be 
borne by the Contractor and shall be recovered from him by the Employer or may be 
deducted by the Employer from any moneys due or which may become due to the 
Contractor. 

e) Right to use before tests: 
 

If the Contractor neglects to make the tests on completion within the time stipulated by 
the Contractor, the Engineer / Employer shall nevertheless have the right of using the 
works at the Contractor's risk until the test on completion are successfully carried out. 

9. Commencement and Delays: 
 
9.1. Release of site for carrying out the works: 

 
 The Contractor shall complete all initial formalities for the tender such as payment of Security 

deposit, taking out necessary insurance policies, Labour License etc. under this contract within 
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21 days after the date of receipt of the letter of acceptance of his offer. If the Contractor delays 
these activities, the contract will be liable for termination and the Earnest money deposited 
by him will be forfeited and the Contractor will be responsible for the losses suffered by the 
Employer. 

 The site will be released in whole/ parts immediately after Contractor fulfilling all above 
mentioned formalities. Provisions of clause 6.3 B & C may also be referred. 

9.2. Commencement & execution of works: 
 

Contractor shall commence the work immediately at the site or part site(s) released to them. 
The works shall be carried out as in the ‘Schedule of Quantities & Rates’ and as specified and 
as directed. 

 
9.3. Remedy for Contractor's failure to make proper progress: 

  

Upon the Engineer certifying that, in his opinion, the Contractor, after receiving from the 
Engineer a written notice, 

1. has suspended progress on any portion or any item of the Works for seven days, or 
2. has failed to make proper progress on any portion of item of the works for seven days, or 
3. has failed to complete any portion or items of the works by the time specified by the 

Engineer, or 
4. has failed to remove from site within seven days, materials which have been condemned 

and rejected, or 
5. has failed to pull down within seven days and rebuild within the time stipulated by the 

Engineer, works which have been condemned and rejected, or 
6. has failed to give to the Engineer or his Representative proper facilities for inspecting the 

works or any part thereof for three days, or 
7. has failed to carry out proper tests for three days on any work or materials, 

 
then the Employer, without restricting/prejudice to their rights under relevant Clause in the 
‘Conditions of Contract’ and without expelling the contractors from the site of works, without 
determining the contract and while permitting the Contractor to carry out other balance works 
under this contract, may carry out at the risk and cost of the Contractor, the execution of such 
portion or items of the works which the Contractor has suspended or failed to make proper 
progress in or failed to complete within the specified time, removal of condemned and 
rejected materials from the site, pulling down and rebuilding of condemned and rejected work, 
the provision of proper facilities for inspecting the works, and Testing of any work or materials. 

 
 In such cases, additional expenditure incurred if any by the Employer over and above that 

which would have been incurred by him had the above works been carried out by the 
Contractor under the terms of this contract shall be paid by the Contractor to the Employer. 
The Employer reserves his right to recover such additional expenditure from the money's 
payable to the Contractor or from deposits or such amount that may have been lodged by the 
Contractor with the Employer for due performance of the contract. The Employer further 
reserves his right to recover such additional expenditure from the money's Payable to the 
Contractor for any other contracts or transactions of any nature whatsoever existing between 
the Employer and the Contractor. 

Further, MBPA reserves the right to debar/ blacklist the contractor for 3 years from taking up 
any MBPA works/ contracts. 
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9.4. Suspension of work on order of Engineer: 
 

 The Contractor shall on the written order of the Engineer or his representative suspend the 
progress of the Works or any part thereof for such time or times and in such manner as the 
Engineer or his representative may consider necessary and shall, during such suspension, 
properly protect and secure the Work so far as is necessary in the opinion of Engineer or his 
representative and shall not resume the execution of the same until a written order is received 
from the Engineer or his Representative to proceed. Cost, if any, incurred by the Contractor in 
giving effect to the instructions of the Engineer or his Representative under this clause shall 
not be borne or paid by the Employer. 

9.5. Completion Period: (Pl refer Clause no 4 of SCC) 
 

9.5.1. Time is the essence of the Contract. The Completion Period for the entire work covered 
under this tender is Four (4) Months (excluding Monsoon) as mentioned in the tender 
Notice hereinbefore. Monsoon period will be considered as 1st June to 30th September. 
Completion period of the work shall be calculated excluding monsoon period. However, the 
contractor will be allowed to carry out the work in continuous dry spells during monsoon 
period subject to the approval of Engineer In-charge. 

 

9.5.2. The work shall be completed in accordance with the provisions of the Contract with any 
authorised alterations, amendments, additions or omissions within the completion period 
stipulated or such further period as may be allowed by the Engineer under Clause No.9.6 
hereunder and shall not be considered as completed until the Engineer has certified in writing 
that it has been completed to his satisfaction. 

 

9.5.3. If the work is delayed beyond the completion period stipulated in the contract or extended 
period as may be allowed by the Engineer in accordance with Clause No.9.6 hereunder, the 
Contractor shall be liable to pay liquidated damage to the Employer as set out in Clause No.9.8 
hereunder. 

 

9.5.4. If the delay in completion of the work is more than twenty-five percent (25%) of the stipulated 
completion period, the contract is liable to be terminated. 

 
9.6. Extension of time: 

 
9.6.1   In the event of  

(i) any delay, impediment or prevention by employer  

(ii) Any extra or additional works 

(iii) Exceptionally adverse climatic conditions 

(iv) Other special circumstances which may occur other than through a default of or breach of 
contract by the contractor or for which he responsible. 

which may occur be such as may in the opinion of the Engineer fairly entitle the Contractor to 
an extension of time for the completion of the work, the Engineer shall determine the period 
of such extension, subject to the condition that any and every extension of time granted by 
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the Engineer shall be deemed to be in full compensation and satisfaction for and in respect of 
any and every actual or possible loss/ damage or injury sustained or sustainable by the 
Contractor in respect of the cause or causes giving rise to such extension. Provided further that 
the Engineer is not bound to take into account above circumstances / event unless the 
Contractor has within 28 days after such circumstances / event have arisen or as soon 
thereafter as is practicable delivered to the Engineer's Representative particulars of any claim 
to an extension of time to which he may consider himself entitled in order that such claim may 
be investigated at that time. 

Note: No extension case will be considered if Contractor submits the request for 
extension 28 days after the scheduled/ extended/ actual date of completion. 
 

9.6.2 As per MbPA transparency plan, the extension in completion period will be initially approved 
by Chief engineer and will be sent for audit concurrence. On receipt of audit concurrence, the 
proposal will be put-up to variation committee. Based on recommendations of variation 
committee, it will be put up for competent sanction. This complete process will take about 60 
days’ time which the contractor shall note. 

 
9.7. Working hours: 

 
The Working Hours shall normally be from 09.00 A.M. to sunset. No work shall be carried out 
between sunset and 09.00 A.M. and on Sundays and on public holidays except with the 
previous sanction in writing of the Engineer or his Representative. However, granting of such 
permission will be entirely at the discretion of the Engineer or his Representative and cannot 
be claimed by the Contractor as a matter of right. The refusal to grant such permission will not 
be accepted as a ground or excuse for not completing the Works within the contract period 
stated above or as a ground for the Contractor to claim additional payment. However, the 
timing of the place of work/ office/ hospital shall be followed for working in coordination with 
the concerned staff thereat. 

 
9.8. Liquidated damages for delay in completion: 
 

9.8.1 If the Contractor fails to complete the Work within the time prescribed in the Contract or 
extended time as may have been granted by the Engineer, then the Contractor shall pay to the 
Employer, liquidated damages for such default (and not as a penalty). 

 

9.8.2 The Liquidated Damages for delay to complete the work covered under this contract shall be 1/2 
% (0.5%) of the contract price for delay of each week or part thereof in completion of work 
subject to a maximum ceiling of 10% of the contract price. Provisions of clause 9.5.1 shall also 
be considered while framing L.D charges. 

 

9.8.3   However, if the work is delayed by more than 25% of the contracted completion period of that 
part, the contract for that particular part is liable to be terminated and the balance work of 
that part are liable to be got completed by Mumbai Port Authority through any other agency 
at the risk and cost of the defaulting Contractor. In such cases the contractor will be debarred 
for a period of three years. 

 

9.8.4 The Employer may without prejudice to any other method of recovery deduct the amount of 
such damages from moneys in his hands due or which may become due to the Contractor from 
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this contract only. The payment or deduction of such damages shall not relieve the Contractor 
from his obligations to complete the works under tender or from any other of his obligations 
and liabilities under the Contract. 

9.9. Certificate of substantial completion of works: (Not applicable to this contract) ( Refer Clause 
12 of SCC) 

 

9.9.1. As soon as, in the opinion of the Engineer the works have been substantially completed and 
have satisfactorily passed any final test that may be prescribed by the Contract, and the site 
shall have been handed back by the Contractor to the Employer, the Engineer may on receiving 
a written undertaking by the Contractor to finish all outstanding work during the first two 
months of Defect liability period, issue a certificate of substantial completion. The Defect 
Liability Period for the Works shall commence from the date of such certificate. In the event 
of the outstanding works not being completed within two months from the date of issue of 
the Substantial Completion Certificate, the Work shall be deemed not to have been taken over 
on the date of the Substantial Completion Certificate and the Defect liability period thereof 
shall begin only when the outstanding works are completed in all respects and handed over to 
the Engineer. 
 

9.9.2. The issue of such certificate of Substantial Completion is a matter to be decided by the 
Engineer in his absolute discretion and the discretion will be exercised in cases of the following 
types. 

 
i) Work has been completed to such an extent that the Employer is enabled to occupy and 

make gainful use of it to the extent he intended to and such gainful use can be made by 
him without being unduly inconvenienced by concurrent execution of the balance of 
works by the Contractor. 

ii) The work has been absolutely handed over to another agency and the balance of works is 
small and the Contractor cannot undertake these small balance works efficiently 
concurrently with the work of the other agency. 

 

9.9.3. In cases where the Engineer decides that the circumstances justifying issue of certificate of 
Substantial Completion do not exist, the date of completion means the date on which the work 
has been completed in all respects (barring rectification of minor defects, which rectification 
does not interfere with the gainful use. 
 

9.9.4. Bonus: (This clause is not applicable to this tender- Refer clause no 13 of SCC) 
 

10. Maintenance and defects: 
 
10.1. Defect during execution: 

The Contractor shall at his own cost and within three days after notice in writing to that effect 
has been given, commence to re-execute such portion of the works under each part of the 
tender as the Engineer or his Representative may consider have been executed in an 
unsatisfactory manner, even though the works may have been previously passed, or even if 
the Contractor's attention had not been previously drawn to the unsatisfactory nature thereof. 
No certificate that may be granted by the Engineer to the Contractor under these presents 
shall relieve the Contractor from his liability for and in respect of unsound work discovered 
prior to the date of issue of the final certificate. 

 
10.2. Defect liability period: (Refer Cl. No. 7 of SCC) 
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Defect Liability Period for the works covered under this contract is one year. 
 

10.3. Repair and remedies during defect liability period: 
 

During the Defect Liability Period, the Contractor shall execute all such works of repair, 
amendment, reconstruction, rectification and making good of defects, imperfections, 
shrinkages or other faults as may be instructed to the Contractor in writing by the Engineer. 
Such repair or remedial measures shall be attended within fourteen days from the date of 
receipt of written instructions. 

 
As regards to the procedure of carrying out the repair/s, rectification and making good of 
defects, the decision of Engineer shall be final and binding upon the Contractor. The works 
carried out during the Defect Liability Period shall also be maintained till the end of Defect 
Liability Period. 
 

10.4. Cost of repairs and remedies: 
   

All such work of repairs and remedies shall be carried out by the Contractor at his own expense, 
if in the opinion of the Engineer, the same is due to the use of materials or workmanship not 
in accordance with the Contract or due to neglect or failure on the part of the Contractor to 
comply with any obligations expressed or implied under the contract. 

 
10.5. Remedy on Contractor’s failure to carry out work as required: 

 
If the Contractor fails to do any such work of repairs and remedies and as required by the 
Engineer, the Employer shall be entitled to carry out such work by his own workmen or through 
other Contractor. The cost so incurred shall be deducted from contractor’s retention money 
or any money's due or that become due to the Contractor. 

 

11. Additions, Alterations and Omissions: 
 
11.1. Variations: 
 

(i) The Engineer may make any variations in the, quality or quantity of the Works, or any part 
thereof that may in his opinion be necessary, and for that purpose or if for any other 
reason it shall in his opinion be desirable, shall have powers to order the Contractor to do 
and the Contractor shall do any of the following. 
(i) Increase or decrease the quantity of any work included in the Contract. 
(ii) Deletion of any work. 
(iii) Change the character or quality or kind of any work. 
(iv) Change the levels, lines, position and dimensions of any part of the Works, and 
(v) Execute additional work of any kind necessary for the completion of the Works. 
Such variation shall not in any way vitiate or invalidate the Contract but the value (if any) 
of all such variations shall be taken into account in ascertaining the amount of the Contract 
Price. 

(ii) No such variation shall be made by the Contractor without an order in writing of the 
Engineer, provided that no order in writing shall be required for increase or decrease in 
the quantity of any work where such increase or decrease is not the result of an order 
given under this clause but is the result of the quantities required to be executed for 
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completion of the work being more or less than those stated against the respective items 
in the Schedule of Quantities and Rates, and provided further that in such cases, variation 
from the rates in the accepted Schedule of Quantities and Rates shall not be allowed. 

(iii) The valuation of extra item / substituted item / modified item shall be made in accordance 
with Clause No.11.2 hereunder, provided that the varied work has been executed with the 
prior approval of the Engineer. 
 

(iv) If extra item / substituted item / modified items are executed by the Contractor without 
the prior approval of the Engineer, such work is liable to be rejected and shall be re-
executed by the Contractor at no extra cost. However, the Engineer, at his sole discretion, 
may accept such works, but the payment for the same will be made after reduction of ten 
percent (10%) from the valuation of such works made as per Clause No.11.2. 

 
11.2. Valuation of extra item / substituted item / modified item: 
 

The rate for any extra item/ substituted item/ modified item shall be determined by the 
Engineer as detailed below. 

a) From a similar item if such an item exists in the tender. 
b) From a comparable item, if such an item exists in the tender. 

 
If (a) & (b) are not available then, in the following order of preference 

c) From a similar or comparable item from the Mumbai Port Authority Schedule of Rates. 
d) From CPWD Analysis of Rates/ All India Standard Schedule of Rates -Standard Analysis of 

Rates published by Government of India, Ministry of Works and Housing, National 
Buildings Organisation and using current costs of labour and materials and with an 
allowance of 10% on direct costs toward contractors' profit and overheads. 

e) From actual direct costs of labour and materials consumed and with an allowance of 10% 
towards contractors' profit and overhead. 
 

In case of (d) and (e) above, the Contractor shall submit vouchers in respect of the rates of 
labour, material and hire charges of hired plant and equipment paid by him. In case of plant 
and equipment owned by the Contractor, the rates of hire charges to be billed will be fixed by 
the Engineer. 

Provided that no increase of the Contract price under this clause of variation of rate or price 
shall be made unless as soon after the date of the order as is practicable, and in the case of 
extra or additional work before the commencement of the work or as soon thereafter as is 
applicable, notice shall have been given in writing: 

Provided further that in the event of the Contractor disagreeing with the rate determined by 
the Engineer, the Contractor shall not stop the work but shall expeditiously execute the same 
and the Employer will make provisional payment at the rate determined initially pending 
review and final decision. 

If the valuation of rates of extra items/ substituted/ modified items are determined as per 
Clause Nos.11.2(a), 11.2(b) & 11.2(c) then the percentage on total amount/ offered/ quoted 
by the Contractor above or below the estimated cost put to the Tender shall be applied to 
these rates and if the valuation of rates of extra items/ substituted items are determined as 
per Clause Nos.11.2(d) & 11.2(e) then the percentage on total amount/ offered/  quoted by 
the Contractor above or below the estimated cost put to the Tender Notice, shall not be 
applied to these rates. 
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11.3. Payments for extra work: 
 

The contractor shall send to the Engineer once in every month an account giving particulars 
(as full and detailed as possible) of all payments for any additional works to which the 
contractor may consider himself entitled and of all extra and additional works ordered by the 
Engineer which he has executed during the preceding months and no claim for payment for 
any such works will be considered which has not been made within such time as may be 
possible for the Engineer to physically check the said extra or additional work done by the 
contractor.  Provided always that the Engineer shall be entitled to authorise payment to be 
made for any such works notwithstanding the contractor’s failure to comply with this 
condition, if the contractor has at the earliest practicable opportunity, notified the Engineer 
that he intends to make a claim for such works. 

12. Plant, temporary works and materials: 
 
12.1. Exclusive use for the works: 

All Construction Plant, Temporary Works and materials provided by the Contractor shall when 
brought on to the site be deemed to vest in the Employer and the Contractor shall not remove 
the same without the consent in writing of the Engineer's representative. Provided that 
nothing contained in these conditions shall prevent the Employer from retaining on the site 
for the due completion of the Works any item of construction plant, Temporary Works and 
materials after the happening of any event, which gives to the Engineer the right to exclude 
the Contractor from the site and proceed with the completion of the Works. Upon the 
completion of the Works, or certification by the Engineer that the plant, Temporary Works or 
materials are no longer required for the Works, the same shall be deemed to re-vest in the 
Contractor, who may then remove them from the site of work within the period stipulated by 
the Engineer. 

12.2. Removal of plant etc.: 
 

Upon completion of the works, the Contractor shall remove from the site all the said 
construction plant and temporary works remaining thereon and any unused and surplus 
materials provided by the Contractor and rubbish of every kind and leave the whole of site and 
Works clean and in a workmanlike condition to the satisfaction of the Engineer. If the 
Contractor fails to remove any of the said construction plant, temporary works or unused 
materials or rubbish within such reasonable time after the completion of the Works as may be 
allowed by the Engineer, then the Employer may sell the same and shall after deducting from 
the proceeds, the costs, charges and expenses of and in connection with such sale, pay the 
balance if any to the Contractor. 

12.3. Employer not liable for damage to the plant etc.: 
 

The Employer shall not at any time be liable for the loss or damage of said construction plant, 
temporary Works or materials. 

12.4. Employer's plant and equipment: Not Applicable 
 

13. Measurement: 
13.1. Quantities: 
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The quantities set out in the Schedule of Quantities and Rates are the estimated quantities and 
are liable to altered or omitted to any extent.  

 
13.2. Works to be measured: 
 

The Engineer shall ascertain and determine by measurement, the value of the work done in 
accordance with the Contract. From time to time during the execution of the works and 
whenever required by the Engineer or his Representative, detailed measurements of any part 
or parts of the Work shall be taken jointly by the Engineer's Representative and the authorised 
representative of the Contractor. If any work is likely to be covered up or put out of view the 
Contractor shall give due notice to the Engineer's Representative to enable him to examine 
and measure such work before it is covered up or put out of view (see Clause No.8.C of 
‘Conditions of Contract’). The Contractor shall provide qualified staff and appropriate 
equipment to assist the Engineer or his Representative in taking such joint measurements and 
shall furnish all particulars required by either of them. The measurements will be recorded by 
the Engineer's Representative in the Measurement Books, which shall be countersigned by the 
authorised representative of the Contractor at the time of recording the measurements. 

If the Contractor has any difference of opinion as to the recorded measurements, he shall 
submit, in writing, to the Engineer, within one week from the date of the measurement, the 
details as to the points of differences claimed, which will be examined and decided upon by 
the Engineer separately. 

Should the Contractor or his authorised representative fail to forthwith attend for taking the 
measurements along with qualified staff and appropriate equipment after having been 
intimated by the Engineer or his Representative, 

and/ or 

fail to countersign the measurements in the Measurement Books, 

and/ or 

fail to submit to the Engineer, in writing, within one week from the date of the measurement, 
the details of the points of differences claimed, if any,  

then the measurements taken and recorded by the Engineer's Representative shall be taken 
to be the correct measurements which shall be final and binding on the Contractor and the 
Contractor shall have no right to dispute the same. 

Should the Contractor fail to give due notice to enable the Engineer's Representative to 
examine and measure works before the same are covered up or put out of view, such work 
will not be measured and the Contractor shall have no right to claim payment for the same. 

The authorised representative of the Contractor is also required to countersign the Progress 
Books, cement register, material register and all other record books, in which the Engineer's 
Representative records the progress in connection with the contract work. In case the 
contractor's representative does not countersign the above records, the records maintained 
by the engineer's representative shall be treated as final and binding on the contractor. 

13.3. Method of measurement: 
 

The Works shall be measured net, notwithstanding any general or local custom except where 
otherwise specifically described or prescribed in the Contract. 
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14.  PRICE VARIATION & PRICE ADJUSTMENT : ( This Clause not applicable to this Tender.  

 The Contractor will not be paid Price Variation for work under this Contract. 
  

15. Certificates and Payments: 
(a) Mode of payment: 

Mode of payment for civil works: 
 

1. The Contractor shall submit to the Engineer after the end of each month his bills for 
the Works executed upto the end of the month together with particulars of other 
amounts to which he is entitled under the Contract. The minimum amount of an 
interim bill shall be of Rupees five lakhs. However, in exceptional cases, the Engineer/ 
Engineer's representative at his discretion, may issue an interim bill even if the 
amount is less than the above. 

2. These bills shall be submitted on a printed Proforma to be prepared at the cost of the 
Contractor as per the Proforma - III(A) or III(B). 

3. In a cycle of three interim bills, two consecutive bills will be based on estimated value 
of work done as certified by the Engineer (referred to as estimated interim bills) and 
the third bill (referred to as measured interim bill) will be based on detailed 
measurements as certified by the Engineer. 

4. For the purpose of estimated interim bill, the amount to be billed will be worked out 
by the Engineer's Representative and the Contractor shall submit the bill accordingly. 

5. The measured bill shall be based on detailed measurements of the Works taken jointly 
by the Engineer's Representative and the authorised representative of the Contractor, 
subject to the provisions of Clause No.13.2 of ‘Conditions of Contract’. 

6. If the Contractor has any difference of opinion as to the estimated value of work/ 
measured quantities of work billed he may indicate the same by way of a separate 
Annexure to the bill and not by altering the estimated value of work/ measured 
quantities of work recorded by the Engineer's Representative. The differences 
claimed by the Contractor will be examined and decided upon by the Engineer 
separately in terms of the contract. 

7. All payments against interim bills shall be treated as ‘on account’ payments subject to 
adjustment at any time until the date of payment of final bill. 

8. The Employer/ Engineer reserve the right to adjust the amount of any bill against the 
Contractor's dues to the Employer in connection with this contract or in connection 
with any other dealings of the Contractor with the Employer. 

9. In case of interim bills based on estimated value of work, one hundred percentage 
(100%) of the amount certified by the Engineer shall generally be paid by the 
Employer within ten (10) working days from the date of certification of the bill by the 
Engineer. 

10. In case of interim bills based on detailed measurement of work Eighty percentage 
(80%) of the amount certified by the Engineer shall generally be paid by the Employer 
within ten (10) working days from the date of certification of the bill by the Engineer 
and the balance twenty percentage (20%) of the amount will be paid by the Employer 
within twenty one (21) working days from the date of certification of the bill by the 
Engineer. 

11. Every effort will be made by the Employer for making payments to the contractor 
within the stipulated period. However, if for any reasons, payments are delayed by 
the Employer beyond the stipulated period after satisfactory submission of 
Contractor’s claim comprising of all the relevant documents, no interest shall be 
payable for such delayed payments. 
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12. The Contractor's final bill shall be passed for payment after the Engineer certifies 
completion/ substantial completion of the work and the Contractor complies with all 
the Conditions of the Contract excluding the Condition regarding Defect Liability 
Period. 

13. The date, on which the bill amount is credited in to contractor’s bank account by the 
Employer, will be considered as the date of payment for all purposes. 

14. The Engineer may at any time make any correction or modification to any certificate, 
which shall have been issued by him and shall have powers to withhold any certificate 
if the works or any parts thereof are not being carried out to his satisfaction. 

15. In case the Contractor fails to prepare and submit interim or final bills, the Engineer 
reserves the right to prepare and certify the bills for payment/ recovery as the case 
may be. 

 
(b) Refund of Performance security deposits: 

 
Upon the expiry of the Defect Liability Period, the Performance Security Deposit mentioned in 
Clause No.6.2 will be refunded to the Contractor after obtaining permission from Chief 
Engineer , provided always that if at such time if any work remain to be executed by the 
Contractor ordered during the Defect Liability Period pursuant to Clause 10 hereof, the 
Employer shall be entitled to recover from the Security Deposit the actual expenditure 
incurred by the Employer in the completion of such works or if such works have yet to be 
completed, the Engineer's estimate of the cost of completion of such works, plus any other 
amounts due from the Contractor. 
 
                The performance security ( security deposit ) shall not be refunded except with the 
prior permission of Chief Engineer & unless and until the contractor complies all the 
requirements of ESIC as mentioned in the tender notice and at clause xx.xx.xx and after 
adjusting other amounts due if any breach of the conditions of contract. The CE’s dept. will not 
be held responsible for the refund of the security deposit if the same are not done for want of 
a written application from the contractor  
(c) No interest payable: 

 
No claim for interest from the contractor will be entertained by the Employer in respect 
of any deposits or with respect to any moneys or balances which may be in the hands of 
the Employer owing to any dispute between the Employer or the Engineer and the 
Contractor, or with respect to any delay on the part of the Employer in making monthly or 
final payments or otherwise. 

16. Remedies and Powers: 
 

16.1. Employer's lien: 
 The Employer shall have a lien on and over all or any moneys that may become due and 

payable to the Contractor under these presents, and/or also on and over the deposit or 
security amount or amounts paid under the Contract and which may become repayable to the 
Contractor under the conditions on that behalf herein contained for or in respect of any debt 
or sum that may become due and payable to the Employer by the Contractor either alone or 
jointly with another or other, and either under this or under any other contracts or 
transactions of any nature whatsoever between the Employer and the Contractor. 

16.2. Damages and forfeiture of security deposit: 
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 In case of failure on the part of the Contractor at any time during the currency of the Contract 
to comply with any of the conditions herein contained or in case of any breach of any of the 
terms and Conditions of the Contract or if the Employer shall enter and determine the Contract 
under relevant Clause above no right of action for any work done or for materials or plant of 
which the Employer may have taken possession in accordance with relevant Clause in any 
other respect shall arise until the Engineer has certified that the Work has been satisfactorily 
completed and the costs of completion and penalties due for delay in completion and the 
periodical payments which have been made to the Contractor have been ascertained and the 
amount thereof certified by the Engineer in writing. The Contractor shall be liable to make 
good to the Employer the difference, if any, between the costs of the completion of the Works 
by the Employer or through other Contractors as aforesaid and the costs on the basis of the 
Schedule of Quantities and Rates hereunder and all other charges and expenses as shall or 
may in anyway be incurred or sustained. The Employer shall be at liberty to retain the said 
sums from any amount that shall become due and payable to the Contractor under this or any 
other contract without prejudice to the provision hereof. The Employer shall be entitled to 
forfeit the Security Deposit lodged by the Contractor with the Employer and the Retention 
Money retained by the Employer under Clause 6.2 above or to assess the loss or damage which 
the Employer has suffered by reason of such failure or breach and to appropriate the said 
Security Deposit towards such loss and damage without recourse to a Court of Law and 
without prejudice to any right of recovery by and any other means. If however, upon this being 
done, it appears from the Engineer's certificate that the aggregate amount of the cost of 
construction and the penalty if any payable by the Contractor is less than the sum which will 
be justly due to the Contractor in respect of the work actually executed by him upon the basis 
of the rates and prices hereunder written then the Employer shall pay the balance to the 
Contractor within a reasonable time after the issue of such certificates and if it so appears that 
such amount is more the sum aforesaid then the balance shall be paid by the Contractor to 
the Employer. 

 
16.3. Extras Expenses: 

 
 Any extra expenses in addition to the amount specified in the Schedule of Quantities and Rates 

which may be incurred by the Employer in the performance of the Works, required owing to 
the neglect or omission on the part of the Contractor or his workmen during the execution of 
the Contract shall be deducted from any sums due or which may thereafter become due to 
the Contractor, or the Contractor may be called upon to pay the amount of such extra expense 
to such person or persons as the Employer may appoint to receive the same and in the event 
of the Contractor failing to make such payment the said amount shall be recoverable from him 
in such manner as the Employer may determine. 

 

17. Law and Language: 
 
 The Contract shall be interpreted and have effect in accordance with the Law of India and no 

suit or other proceeding relating to this Contract shall be filed or taken up by the Contractor 
in any Court of Law except in Mumbai. The Language for communications shall be English in 
which the Tender / contract is written. 

 

18. Engineer Decision Final 
 

The whole of the work under this contract shall be carried out under the direction of the 
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Engineer and his decision upon all questions relating to the details of construction or the 
meaning of the drawings, conditions of contract, Specifications, Schedule of quantities and 
rates and the methods of carrying out the work shall be final and any dispute arising under in 
connection with this contract or the carrying out thereof including any question as to 
construction and meaning of this contract or any clause therein shall be final and binding upon 
the Contractor whether such decision shall have given by way of certificate or otherwise and 
whether it shall have been given during the progress of the work or after completion of the 
same. 

19. Notice to Statutory bodies: 
 

The Contractor shall give the notices to traffic police, municipal corporation, police, and other 
statutory and non-statutory authorities, etc. that may be required by law and obtain all 
requisite licences for temporary obstructions, enclosures and for any other purposes 
whatsoever and pay all fees, taxes and charges which may be leviable on account of his/ their 
own operations in executing the contract. 

 
The contractor shall also give notices to Central Industrial Security Force (CISF), Mechanical 
Engineering Department, MSSC, Local Police, Port Department and Port Fire and Safety Officer 
of Mumbai Port Authority and shall abide by their terms and conditions. 

 

20. Safety of existing services: 
 

The Contractor shall take due care and adopt such measures to ensure that the existing 
underground utility services of Mumbai Port Authority as well as other Public Utility Bodies viz. 
TATA, BEST, MTNL, MCGM etc. are not damaged during the execution of the work. Exact 
location and nature of a service shall be ascertained by the contractor from the concerned 
agencies by taking trial pits at strategic points as directed by the Engineer or his representative. 
The work in the vicinity of such services shall be carried out to meet the specific requirements 
of the concerned authority to which the service belongs. Any damage caused to a service, 
irrespective of the fact that the utmost precautions are taken to avoid damage shall be at the 
entire risk and cost of the Contractor. 

 

21. Contractor’s site office: 
 

The contractor will be allowed, rent free, the use of such ground, as is available at or near the 
site of work, for his site office, Laboratory & store, as in the opinion of the Engineer’s 
Representative may be absolutely necessary for the execution of works. In case if the 
contractor desires to have store/ office in MbPA residential buildings and in the absolute 
discretion of the Engineer, such rooms will be allotted to the contractor subject to the 
availability and recovery of rental charges as per MbPA rules. The electricity charges shall be 
recovered at the prevailing MBPA rates from the running bills. If allotted such units shall be 
vacated within 30 days of the completion of contract period failing which penal rent as per 
MbPA rules will be recovered from the contractor. The maintenance of such units shall be the 
sole responsibility of the contractor. 

 

22. Removal of Surplus Excavated Materials & Debris: 
All the surplus excavated materials/ debris/ cement plaster/ brick bats/concrete/ wooden 
scrap materials/ scrap etc. after back filling and debris arising out of the work as ordered by 
the site Engineer shall be removed by Contractor by making necessary arrangement to dispose 
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it of anywhere out of Mumbai Port Estate. The material shall not be dumped anywhere in 
Mumbai Port Authority Estate. If any of such materials are found dumped anywhere in Mumbai 
Port Authority Estate, a fine of Rs.50,000/- per lorry load will be recovered from the Contractor. 

23. Records: 
 

The contractors Site Engineer shall record, keep and maintain progress book, work instruction 
book, materials register, instruction register, hindrance register, work diary, and all such other 
records etc. as per CVC guidelines and Third Party Inspection or/and as directed. Such records 
shall be updated daily and submitted for verification by the Engineer. 
Note: In case the contractor is in default in timely up keep of the said a recovery of Rs. 15,000/- 
will be charged for each occurrence.  

 

24. Facilities to be provided by the Contractor: 
 

24.1  Vehicle: (This clause not applicable to this Tender. (Refer Cl. No. 01 of SCC)) 
    Deleted 

 
24.2   Site Office for MbPA Engineer Incharge: (Refer Clause No 9 Of SCC.) 
(Not applicable to this tender) 
 

24.3  Subsequent to award of work within 15 days, the contractor at his own cost shall provide 
the following 

 

Sr. 
No. 

Item Qnty. 

1. Printer cum scanner of HP Deskjet ink advantage 
2138 or equivalent  

1 

2. Office stationary  As and when  required 

3. Laptop( Dell core i3 ,11th gen or equivalent) with 
internet connection 

1 nos 

 

25. Adjustments for Changes in Legislation: 
 

The contract price shall be adjusted to take account of any increase or decrease in cost 
resulting from a change in the laws (including the introduction of new laws and the repeal or 
modification of existing laws) or in the judicial or official government interpretation of such 
law, made after cut off date (i.e. 28 days prior to submission of tender), which affect the 
contractor in the performance of his obligations under the contract. 

 
If the contractor suffers (or will suffer) delay and / or incurs (or will incur) additional cost as a 
result of these changes in the laws or in such interpretations made after the cut off date, the 
contractor shall give notice to the Engineer and shall be entitled to (i) an extension of time for 
any delay (to be established by the contractor) and (ii) payment of such costs arising out of 
such changes in legislations. 
 

26. Force Majeure  
 

(A) In this clause, ‘Force majeure’ means an exceptional event or circumstances: 
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a) Which is beyond party’s (Employer or contractor) control 
b) Which such party could not reasonably have provided against before entering into the 

contract. 
c) Which, having arisen, such party could not reasonably have avoided or overcome and  
d) Which is not substantially attributable to the other party 

 
Force Majeure may include, but is not limited to, exceptional events or circumstances of 
the kind listed below, so long as conditions a) to d) above are satisfied. 

 

 War, hostilities (whether war to be declared or not), invasion, act of foreign enemies 

 Rebellion, terrorism, revolution, insurrection, military or usurped power or civil war, 

 Riot, commotion, disorder, strike or lockout by persons other than contractor’s personnel 
and other employees of the contractor and sub-contractors, 

 Munitions of war, explosive materials, ionising radiations or contaminations by radio-
activity, except as may be attributable to the contractor’s use of such munitions, 
explosives, radiations or radio-activity and  

 Natural catastrophes such as earthquakes, tsunami, hurricane, typhoon or volcanic 
activity. 

 
(B) No Breach of Contract: 

 
The failure of the party to fulfil any of its obligations hereunder shall not be considered to 
be breach of, or default under this contract in so far as such inability arises from any event 
of Force Majeure, provided that the party affected by such an event has taken all 
reasonable precautions, due care and reasonable alternative measures, all with the 
objective of carrying out the terms and conditions of this contract. 

 
(C) Measures to be taken: 
 
 A party affected by an event of Force Majeure shall take all reasonable measures to 

remove such party’s inability to fulfil its obligations hereunder with a minimum of delay. 
 A party affected by an event of Force Majeure shall notify other party of such event as 

soon as possible, and in any event not later than 14 days following the occurrence of such 
event, providing evidence of the nature and cause of such event, and shall similarly give 
notice of the restoration of the normal conditions as soon as possible. 

 The parties shall take all reasonable measures to minimise the consequences of any event 
of force majeure. 

 

27. Use of MbPA weigh bridges: 
 

The contractor shall be permitted free use of Mumbai Port Authority weigh bridges for 

weighment of asphaltic materials. However, in case the said weigh bridges are out of order / 

not available for whatsoever reason, the contractor will be allowed to weigh the asphaltic 

materials at private weigh bridges at their cost. 

 

28. As made drawing and progress photographs: 
 

The Contractor shall at his cost and expenses supply to the Employer prints of colour 
photographs of progress &completed work from time to time. Minimum 100 photographs 
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shall be submitted for entire work. The photographs shall be of size 8” x 10” each.  The 
album shall be handed over to the Employer. No prints or soft copy shall be supplied to any 
person or persons without the previous permission of the Employer in writing.  

29. Mobilisation Advance: (Not applicable to this Tender. Refer Clause No 10 Of SCC) 
               Deleted  
 

30. Claim, dispute and Arbitration 
(Arbitration applicable for works costing more than Rs.5.0 Cr) 
 

Following procedure will be adopted for settlement of Claims, Disputes etc. 
 
30.1 Engineer's Decision: 

If a dispute of any kind whatsoever arise between the Employer and the Contractor in 
connection with, or arising out of, the Contract or the execution of the works, whether during 
the execution of the works or after their completion and whether before or after repudiation 
or other termination of the contract, including any dispute as to any opinion, instruction, 
determination, certificate or valuation of the Engineer, the matter in dispute shall, in the first 
place, be referred in writing to the Engineer, with a copy of the other party. Such reference 
shall state that it is made pursuant to this clause. No later than the eighty-fourth day after 
the day on which he received such reference the Engineer shall give notice of his decision to 
the Employer and the Contractor. Such decision shall state that it is made pursuant to this 
Clause. 

 
Unless the Contract has already been repudiated or terminated, the Contractor shall, in every 
case, continue to proceed with the Works with all due diligence and the Contractor and the 
Employer shall give effect forthwith to every such decision of the Engineer unless and until 
the same shall be revised, as hereinafter provided, in an amicable settlement or an arbitral 
award. 

 
If either the employer or the Contractor be dissatisfied with any decision of the Engineer, or 
if the Engineer fails to give notice of his decision on or before the eighty – fourth day after 
the day on which he received the reference, then either the Employer or the Contractor, may, 
on or before the seventieth day after the day on which he received notice of such decision, 
or on or before the seventieth day after the day on which the said period of 84 days expired, 
as the case may be, give notice to the other party, with a copy for information to the Engineer, 
of his intention to commence arbitration, as hereinafter provided, as to the matter in dispute. 
Such notice shall establish the entitlement or the party giving the same to commence 
arbitration, as hereinafter provided, as to such dispute and, subject to Sub-Clause 30.4, no 
arbitration in respect thereof may be commenced unless such notice is given. 

 
If the Engineer has given notice of his decision as to a matter in dispute to the Employer and 
the Contractor and no notice of intention to commence arbitration as to such dispute has 
been given by either the Employer or the Contractor on or before the seventieth day after 
the day on which the parties received notice as to such decision from the Engineer, the said 
decision shall become final and binding upon the Employer and the Contractor. 

30.2 Amicable Settlement: 

Where notice of intention to commence arbitration as to a dispute has been given in 
accordance with Sub-Clause 30.1, the parties shall attempt to settle such dispute amicably 
before the commencement of arbitration. Provided that, unless the parties otherwise agree, 
arbitration may be commenced on or after the Fifty-Sixth (56) day after the day on which 
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notice of intention to commence arbitration of such dispute was given, even if no attempt at 
amicable settlement thereof has been made. 

30.3  Arbitration: 

 Any dispute in respect of which: 

(a) the decision, if any, of the Engineer has not become final and binding pursuant to Sub-
Clause 30.1, and 

(b) Amicable settlement has not been reached within the period stated in Sub Clause 30.2. 

shall be finally settled, unless otherwise specified in the contract, under the Government of 
India's Arbitration and Conciliation Act, 1996 by one or more arbitrators appointed under such 
act. The said arbitrator(s) shall have full powers to open up, review and revise any decision, 
opinion or instruction or determination, certificate or valuation of the Engineer related to the 
dispute. 

Neither party shall be limited in the proceedings before such arbitrator/s to the evidence nor 
did arguments put before the Engineer for the purpose of obtaining his said decision pursuant 
to Sub-Clause 30.1. No such decision shall disqualify the arbitrator/s on any matter whatsoever 
relevant to the dispute. 

Arbitration may be commenced prior to or after completion of the works, provided that the 
obligation of the Employer, the Engineer and the contractor shall not be altered by reason of 
the arbitration being conducted during the progress of the works. 

The work under the contract shall, however, continue during the arbitration proceedings and 
no payment due or payable to the contractor shall be withheld on account of such 
proceedings. The arbitrators shall be deemed to have entered on the reference on the dates 
they issue notice to both the parties fixing the date of their first hearing. The venue of 
arbitration shall be Mumbai, India. The fees, if any, of the Arbitrator(s) if required to be paid 
before award in respect of disputes is made and published, shall be paid half by each of the 
parties. 

30.4.  Failure to comply with Engineer's decision:  

Where neither the Employer nor the contractor has given notice of intention to commence 
arbitration of a dispute within the period stated in Sub-Clause 30.1 and the related decision 
has become final and binding, either party may, if the other party fails to comply with such 
decision, and without prejudice to any other rights it may have, refer the failure to arbitration 
in accordance with Sub-Clause 30.3. The provisions of sub-clause 30.1 and 30.2 shall not apply 
to any such reference. 

30.5 Progress of work not be interrupted 

The Contractor must at all times fulfill his obligations under the Contract and shall not slow 
down or stop the progress of work during the period any dispute is under settlement either 
through reference to the Engineer or through arbitration pursuant to the last preceding clause.  
Even if the works to be carried out during such a period involve matters under dispute, the 
Contractor shall nevertheless proceed with the works as per direction of the Engineer, pending 
settlement of the dispute.  Failure of the Contractor in this respect shall constitute default on 
his part and render him liable to actions under the provisions of Clause 32.  

30.6  Venue of Arbitration Proceedings 

            The venue of arbitration proceedings will be Mumbai. 

30.7  Fees and Expenses 
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The fees and expenses of the arbitrator and all other expenses of the arbitration shall be 
initially borne and paid by the respective parties subject to determination by the arbitrator.  
The fees of the third arbitrator, if applicable, are to be equally borne by both the parties.  The 
arbitrator may provide in the arbitral award for the reimbursement to the prevailing party or 
the defending party, as the case may be, of its cost and expensed in bringing or defending 
arbitration claim, including legal fees and expenses incurred by the party. 

30.8 Provided always as follows: 

30.8.1 Nothing of the provisions in clause no. 30.1 to 30.7 herein above would apply in the case of 
contracts where tendered amount appearing in the letter of acceptance of the tender / offer 
is less than Rs.5,00,00,000/- (Rs. Five Crore). In such cases the decision of the Chief Engineer 
shall be final with an appealing authority as Chairman of the Port. The decision of the 
Chairman shall be binding upon the Contractor.   

30.8.2 The Contractor shall have to raise disputes or differences of any kind whatsoever in relation 
to the execution of the work to the Engineer within 30 days from the date of occurrence of 
the cause of dispute and before the preparation of the final bill, giving detailed justifications, 
in the context of contract conditions. 

30.8.3 Contractor’s dispute, if any, arising only during the maintenance period stipulated in the 
contract, must be submitted to the Engineer, with detailed justifications in the context of 
contract Conditions, before the final completion of the work. No dispute or difference on any 
matter whatsoever, pertaining to the contract can be raised by the contractor after the 
completion of the work. 

30.8.4 Contractor’s claim / dispute raised beyond the time limits prescribed in Clauses 30.8.2 and 
30.8.3 shall not be entertained by the Engineer and / or by any Arbitrator, subsequently. 

30.8.5 The Chairman / Employer shall have the right to alter the panel of Arbitrators on their sole 
discretion, by adding the names of new Arbitrators and / or by deleting the names of existing 
Arbitrators, without any reference to the Contractor. 

31. Space for material storage, Labour Camp & Residential Accommodation 
 

31.1  Residential Accommodation 
Deleted 
 

31.2  Space for Material storage/ labour camp 
Deleted 

 

32. TERMINATION 
 

32.1 Termination for Default 
(a) The Employer, without prejudice to any other remedy for breach of Contract, by written 

notice of default sent to the Contractor, may terminate the Contract in whole or in part: 
 

(i) if the Contractor fails to execute the works or deliver any or all of the material 
within the period specified in the Contract, or within any extension thereof 
granted by the Employer pursuant to Clause 9.6;  
 

(ii)  if the Contractor fails to perform any other obligation under the Contract; or 
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(iii)  if the Contractor, in the judgment of the Employer has engaged in fraud and 
corruption, as defined in Clause 33, in competing for or in executing the Contract. 
 

(b) In the event the Employer terminates the Contract in whole or in part, pursuant to 
Clause 32.1(a), the Employer may execute or procure, upon such terms and in such 
manner as it deems appropriate, material or works or related services similar to those 
undelivered or not performed, and the Contractor shall be liable to the Employer for any 
additional costs for such similar material or works or related services.  However, the 
Contractor shall continue performance of the part of the Contract which is not 
terminated. 
 

32.2 Termination for Insolvency. 
 
The Employer may at any time terminate the Contract by giving notice to the Contractor if the 
Contractor becomes bankrupt or otherwise insolvent.  In such event, termination will be 
without compensation to the Contractor, provided that such termination will not prejudice or 
affect any right of action or remedy that has accrued or will accrue thereafter to the Employer 
 

32.3 Termination for Convenience. 
 

(a) The Employer, by notice sent to the Contractor, may terminate the Contract, in whole or 
in part, at any time for its convenience.  The notice of termination shall specify that 
termination is for the Employer’s convenience, the extent to which performance of the 
Contractor under the Contract is terminated, and the date upon which such termination 
becomes effective. 
 

(b) The material or works or related services that are complete and ready for shipment / 
execution within twenty-eight (28) days after the Contractor ’s receipt of notice of 
termination shall be accepted by the Employer at the Contract terms and prices.  For the 
remaining material or works or related services, the Employer may elect:  

 
(i)  to have any portion completed and delivered at the Contract terms and prices; and/or 

(ii) to cancel the remainder and pay to the Contractor an agreed amount for partially 
completed material or works or related services and for materials and parts 
previously procured by the Contractor. 

 
32.4 Liquidation and Re-Entry: 
 

 In the event of the Contractor going into liquidation or passing an effective resolution for 
winding up or upon the Contractor becoming bankrupt or making an arrangement with or 
assigning in favour of his creditors or upon his assigning this Contract or upon an execution 
having been levied on the Contractor's goods or upon the Engineer certifying under his hand 
to the Contractor that in his opinion the Contractor. 

i)  has abandoned the Contract, or 
ii) has suspended the progress of the Works for seven days after receiving from the Engineer 

written notice to proceed without any lawful excuse under these conditions, or 
iii) has failed to make proper progress with the Works for seven days after receiving from the 

Engineer written notice to employ more men, and/ or items of Plant equipment and/ or 
materials, or 

iv) has failed to remove materials from the site or re-execute work seven days after receiving 
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from the Engineer written notice that the said materials or Works were rejected by the 
Engineer, or 

v) has failed to give the Employer or the Engineer proper facilities for inspecting the Works 
or any part of them for three days after receiving from the Employer or the Engineer 
written notice demanding the same, or 

vi) has failed to complete all or any part of the Work by the time or extended time for 
completion, or 

vii) has failed to submit any work or material to proper tests for three days after receiving a 
written notice from the Engineer requiring the same, or 

viii) has failed to give proper account of the materials issued to him, or 
ix) has removed from the Site without the Engineer's written permission any plant or material 

brought to the site, or 
x) has committed repeated breaches of any of the conditions of the contract or Specifications 

for the materials and workmanship, or 
xi) has failed to complete the work within twenty-five percent (25%) of the contracted 

completion period over the completion period as stipulated under Clause No. 9.5 herein 
above. 

 then the Employer after giving fourteen (14) days' notice in writing to the Contractor, may 
enter upon the site and the Works and expel the Contractor therefrom and may use the 
materials and plant upon the premises for completion of the Work and employ any other 
Contractor to complete or may himself complete the Works and upon such entry the Contract 
shall be determined save as to the rights and powers conferred upon the Employer and the 
Engineer hereby. The Engineer's Certificate under this clause shall be conclusive proof as 
between the Contractor and the Employer of the statements contained therein. 

33. Corrupt or Fraudulent Practices 
 

The Employer requires that Tenderers/Suppliers/Contractors under this contract, observe the 
highest standard of ethics during the procurement and execution of this contract. In pursuance 
of this policy, the Employer: 
 

(a) defines, for the purpose of these provisions, the terms set forth below as follows: 
(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 
contract execution; and 

 
(ii)  “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among Tenderers (prior to or after 
tender submission) designed to establish tender prices at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open 
competition. 

 
(b) will reject a proposal for award of work if he determines that the Tenderer 

recommended for award has engaged in corrupt or fraudulent practices in competing 
for the contract in question. 

 
(c) Will declare a Tenderer ineligible, either indefinitely or for a stated period of time, to 

be awarded a contract/contracts if he at any time determines that the Tenderer has 
engaged in corrupt or fraudulent practices in competing for, or in executing, the 
contract. 
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(d) Submission of fraudulent documents will be treated as major violation of the tender 

procedure and in such cases the EMD/BG of the bidder shall be forfeited, apart from 
blacklisting the firm for the next 3years. 

 

34. ADVERTISEMENT  
 
Without the written permission of the Employer, the contractor shall not advertise in newspaper 
and/or in electronic media and/or shall not display on any hoarding, fencing, building etc. in 
connection with this contract.  

 

35. SITE MEETINGS  
The Engineer or the contractor may require the other to attend the site meeting to review 

the plans for remaining work and to deal with matters revised in accordance with early warning 
procedure. 

   

36. Third Party Inspection: (Not applicable to this tender. Refer Clause No 11 of SCC) 
 

37. Access to Site: 
The site is a building occupied by employees of MbPA & CISF and is accessible to the contractors. 
However, the contractor has to abide by the rules of CISF and MbPA at the site.  
 
 
 

Chief Engineer 
Mumbai Port Authority 

***** 
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MUMBAI PORT AUTHORITY 
Civil Engineering Department 

 

Tender No.E-53/2023 
 

Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND.  

TECHNICAL SPECIFICATIONS 
        
1. General:  
 
1.1.  All materials used in the works shall be of the best quality of their respective kinds, obtained from 

sources and suppliers approved by the Engineer-In-Charge and shall conform to the latest issues 
of relevant Indian Standards specifications. Any materials not fully specified and for which no 
relevant Indian Standard may be available shall be the best of its kind and as approved by the 
Engineer-In-Charge.  

 
1.2. Samples of all materials to be used for the works shall be got approved from Engineer-In-Charge       

before these are brought to site.  
 
1.3. While submitting the samples for approval the Contractor also supply information regarding the 

name of the manufacturer and manufacturer’s specifications.  
 
1.4. No material shall be used in the works without prior approval of the Engineer-In-Charge.  
 
1.5. All materials brought to site shall be stored and protected in such a manner that these remain in 

perfect condition until these are to be used in the works. Storage, protection and handling of 
material shall be as per relevant Indian Standards and where such standards are not available, it 
shall be as per instructions of Engineer-In-Charge.  

 
1.6. The Contractor shall maintain complete record of all materials received on the site or in stores 

and working area and shall make copies of such records available to the Engineer-In-Charge.  
 
1.7. All materials rejected by Engineer-In-Charge shall be removed from the site immediately and shall 

be replaced by the Contractor at his own cost.  
 
2. Sampling and testing:  
 
All materials used in the works shall be subjected to inspection and test. Samples of all materials 
proposed to be employed in the permanent works shall be submitted to the Employer for approval 
before they are brought to the site.  
Cost of all samples and tests, whether at the manufacturer's premises, at sources, at site or at any 
testing laboratory or institution as directed by the Employer shall be deemed to be included in the 
rates quoted in the Bill of quantities and no extra payment whatsoever shall be made on this account.  
 
3. Rejected Materials:  
 
If any materials brought to site are rejected by the Engineer in charge as result of tests carried out at 
the site or visual observation any having been found below the specification or standard the 
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contractor shall forthwith remove the same and replace them, at his own cost to the entire 
satisfaction of the Engineer-in-Charge.  
 
4. Excavation:  
 
The excavations shall be in any soil, asphalt, road metal and rubble packing. The Contractor should 
ascertain the nature of these strata by trial bores or pits at his own expenses before tendering. Useful 
excavated materials as may be required by the Engineer's representative will be stacked within a lead 
of 50 m. The Contractor shall observe fully the safety requirements, as mentioned in IS - 3764 - "Safety 
Code for excavation work".  
 
The contractor shall provide and work at his own cost all pumps, engines and machinery required to 
keep the trenches for the drains or foundations, and all other excavations, clear of water, whether 
subsoil water, storm water, or leakage from tanks, walls drains, sewers or pipes, so that there may be 
no accumulation of such water and that no setting out may be done, no masonry be laid, no concrete 
deposited, no joints made and no measurements taken in water. The pumping shall be continued so 
long after execution of any portion of the work and repeated so often as the Engineer's representative 
may consider necessary. The pumps and power applied must be such as the Engineer's representative 
may determine to be sufficient at any particular time, or he may himself supply pumps and power at 
the Contractor's expense, or he may stop the work together until he is satisfied.  
 
All excavations shall be carried out in conformity with the directions laid hereunder and in a manner 
approved by the Employer. The work shall be so done that the suitable materials available from 
excavation are satisfactorily utilized as decided upon beforehand. While planning for excavations, the 
contractor shall take adequate precautions causing no damages of existing various cables or pipe lines 
etc. The damages shall be made good at contractor's risk and cost. The excavations shall conform to 
the lines, grades sides slope and levels shown on the drawings or directed by the Employer. The 
contractor shall not excavate outside the scope or below limits of excavation. Subject to the permitted 
tolerances, any excess depth excavated below the specified levels shall be made good at the cost of 
the contractor with suitable material of similar characteristics to that removed and compacted as 
given hereunder. All debris and loose material on the slopes of cuttings shall be removed. No back 
filling shall be allowed to obtain required slopes excepting that when boulders or soft materials are 
encountered in cut slopes, these shall be excavated to approved depth on instructions of the employer 
and the resulting cavities filled with suitable material and thoroughly compacted in an approved 
manner. All the excavated materials disposed of as directed by the Employer as specified. The rate of 
excavation shall include disposal, levelling in layers etc.  
 
5. Rubble:  
 
Rubble stone shall be of the approved quality. The rubble packing shall consist of good hard basalt 
stone hand packed and properly rammed and consolidated to required thickness. The stones shall be 
hand set as close as possible and to a uniform depth. The width of the upper part of the stones shall 
not be more than 200 mm or less than 150 mm unless otherwise directed. The interstices shall be 
filled with stone chips, removing the projections above the rubble layer with care, so as not to loosen 
the whole. The rubble packing shall be thoroughly watered and rammed. Where specified it shall be 
rolled with a road roller of approved capacity as directed. The rubble packing shall be blinded by 50 
mm metal before being rolled. Where waterproof paper is to be laid on top of the rubble packing a 
small quantity of murrum (not to form a layer in itself) should be spread smoothly without any extra 
cost.  
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6. CEMENT: Cement to be used for cement concrete works shall be  
 
OPC 33 grade, confirming to IS:269 OR  
OPC 43 grade, confirming to IS:8112 OR  
OPC 53 grade, confirming to IS:12269  
Portland Pozzolana Cement confirming to IS:1489 – 1991 with prior approval for RMC  
 
6.1. Generally, ordinary Portland cement of 53 grade complying with the requirements of IS 12269 
shall be used in all works. The cement which has set or partially set shall not be used.  
 
6.2. Each consignment of cement shall be accompanied by a certificate from the manufacturer 
showing that the cement offered has been tested and analyzed, and such test and analysis comply in 
all respects with the Indian Standard Specification. The cement shall be purchased from manufacturer 
or distributor of M/s. ACC, Ambuja or Ultra tech or Vasavadatta. However, the equivalent cement may 
be allowed to use with the prior approval of the engineer in charge.  
 
6.3. The contractor shall advise the Engineer-in-charge of receipt of each delivery, and shall forward 
to him the manufacturer’s certificate together with the invoice stating the quantity delivered, the 
name and address of the manufacturer.  
 
6.4. Each consignment of cement shall, after delivery to site, be subjected to all the tests and analyses 
required by IS:269. Samples shall be collected as directed by the Engineer-in-charge and the tests 
carried out at the field laboratory or an approved laboratory in Mumbai. The cement from which the 
samples have been executed shall not be used in any works before completion of the testing and 
analysis and until it has been accepted as satisfactory by the Engineer-in-charge. The Engineer-in-
charge may reject any cement if the results of such tests are not satisfactory, notwithstanding the 
manufacturer’s certificate. All rejected cement shall be immediately removed from the site at the 
contractor's own cost.  
 
6.5. The contractor shall be responsible for keeping all the cement in sound and acceptable condition. 
Any cement, which deteriorates while in the stock and is rejected as un-suitable by the Engineer-in-
charge shall be removed from the site and replaced by the Contractor at his own expense.  
 
6.6. In order to ensure due progress, the contractor shall at all times maintain on the site at least such 
stock of cement as the Engineer-in-charge may from time to time consider necessary.  
 
6.7. Cement in bulk shall be transported to the site in properly designed and approved bulk carriers. 
The contractor shall provide suitable unloading and storage facilities. The contractor shall submit full 
details of unloading, handling and storage facilities for the approval of the Engineer-in-charge before 
the Contractor receives any cement in bulk.  
 
6.8. If the cement is brought in the bags, then following to be observed for strict compliance.  
 
Cement in original bags with description of item, quantity, quality and manufacturers name shall be 
unloaded undercover and stored in a perfectly watertight and well ventilated building having a floor 
raised not less than 30 cm. from the ground. An air space shall be left between the floor and the 
bottom layer of the bags. Each consignment shall be identified by a serial number and date of delivery. 
Cement shall be issued from the store in the delivery. Cement shall be issued from the store in the 
order in which it is received on site, commencing with the consignment, which has been in the store 



Tender No.E.53/2023  Technical Bid  

 66 

 

for the longest period of time. The age of cement at the time of delivery to the site shall not be more 
than 2 (two) months and the cement shall be used in the works within 3 (three) months thereafter.  
 
7. SAND:  
Sand to be used on works shall conform to the requirements of the Indian Standard Specification 
No.383 of 2016 for "Coarse and Fine Aggregates from natural sources for concrete". Sand shall be of 
approved quality, clean, sharp and free from injurious amounts of dust, mica, shells, soft particles, 
shale, alkali, organic matter, silt, loam or other deleterious substances. It shall conform as nearly as 
possible to the grading shown in Table III of I.S. 383 of 2016. Sand shall not contain more than 4% of 
silt and other deleterious matter by weight or 8% by volume. Sand shall be washed or screened, if 
necessary at no extra cost.  
 
8. Concrete Aggregate:  
 
8.1. Aggregate shall comply with the requirement of IS: 383 of 2016 "Coarse and fine aggregates from 
natural sources for concrete”. The Loss Angeles abrasion value shall not be more than 35 percent.  
 
8.2. Aggregate shall be hard, strong, durable, clean and free from any adherent coatings or other 
deleterious matter and shall be obtained from an approved source. Aggregates, which are chemically 
reactive with alkalies of cement, shall not be used. Aggregates, which are not clean, shall be washed 
in clean fresh water to the satisfaction of the Engineer-in-charge.  
 
8.3. All aggregates shall be subject to inspection and testing. Sampling and testing shall be carried out 
in accordance with IS: 2386 (part I to VIII) "Methods of Test for Aggregates for Concrete". All costs and 
expenses incurred in complying with this requirement shall be borne by the Contractor. Before work 
is begun the contractor shall inform the Engineer-in-charge about the sources(s) of aggregates. The 
contractor, at his own cost, shall submit to the Engineer-in-charge representative samples of various 
aggregates from each source of supply for tests and approval. Only aggregates from sources of supply, 
which pass the requisite tests and are approved by the Engineer-in-charge, may subsequently be used 
in the works.  
 
8.4. The grading of the fines in reinforced concrete shall be within the limits of grading zones I and II 
as defined in IS:383 "Coarse and Fine Aggregate from Natural sources for concrete" - Table 4. Fine 
aggregate for use in concrete shall be washed if order by the Engineer-in-charge.  
 
8.5. Unless otherwise specified on the Drawings, all coarse aggregates in reinforced concrete shall be 
graded aggregates of 20mm nominal size and down.  
 
8.6. Aggregates shall be stored at the site on clean, well-drained areas which are not liable to flooding. 
The various sizes and types of aggregates shall be well separated and the layout and siting of the 
storage areas shall be submitted to the Engineer-in-charge for approval prior to the starting of 
construction.  
 

8.7. Any aggregate brought to the site which is not approved by the Engineer-in-charge shall be 
immediately removed from the site by the contractor at his own cost.  
 

8.8. All aggregates shall be subject to inspection and testing, sampling and testing shall be carried out 
in accordance with IS:2386 (Part I to VII) “Methods of Test for Aggregates for concrete”. All costs and 
expenses incurred in complying with this requirement shall be borne by the Contractor. The grading 
of individual aggregates shall be as per IS.  
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9. Water:  
 
Clean fresh water only shall be used for mixing all concrete, grout and mortar. The water shall be free 
from any deleterious matter in solution or in suspension and be obtained from an approved source. 
The quality of water shall conform to IS:456.  
The contractor shall make adequate arrangements to deliver and store sufficient water at the works 
for use.  
 
10. Reinforcement:  
 
a) The mild steel to be used in reinforced cement concrete work shall be tested quality and shall 
comply with the requirements of Indian Standard Specification No.432. High strength deformed bars 
shall conform to I.S.1786. The contractor shall produce test certificates from the manufacturers of 
steel. In addition to these certificates, tests shall be carried out at an approved laboratory and should 
the result of tests made in accordance with the provisions of the Indian Standard Specification show 
that the steel does not comply with this specification, the Engineer's representative will reject the lot/ 
lots from which the sample or samples were taken and the same shall not be used in the works but 
shall be removed there from and the work already executed with such bars may be ordered to be 
demolished.  
 
b) In addition to the laboratory test as stated above, the sample pieces of reinforcement bars from 
each lot of the steel brought at site shall be weighed and the weight per running meter of bar shall be 
recorded by the Engineer's representative, in the presence of contractor's representative. If the 
weight of the bar is within tolerance limits as specified in the relevant I.S., the same may be allowed 
to be used in the work.  
 
c) The payment shall, however, be restricted to the actual weight as recorded above or theoretical 
weights as per I.S. code whichever is less. All steel used for reinforcement shall be free from loose 
scales of rust, which must be removed with stiff wire brush. Steel bars must also be free from oil or 
paint. The steel shall be properly braced, supported and otherwise held in position so as to get proper 
cover and to prevent displacement while concrete is put in. The correct number and sizes of 
reinforcing bars, stirrups and binders shall be provided and placed in position strictly according to the 
drawings or as may be ordered by the Engineer's representative, from time to time. This must be 
looked after with proper care and checked over by a competent Foreman personally and finally before 
placing the concrete.  
 
d) Reinforcing Steel TMT 500  
 
The reinforcement bars shall be corrosion resistant having tensile strength of Fe 500 N/sq.mm. This 
shall conform to manufacturer's specification. The reinforcement shall be purchased from 
manufacturer or distributor of M/s. Steel Authority of India Ltd. (SAIL) or M/s. TISCO or M/s. VIZAG. 
However, the equivalent steel may be allowed to use with the prior approval of the engineer in charge.  
 
The reinforcement binding wire shall conform to IS: 280 "Mild Steel Wire for General Engineering 
Purpose", with size 1 mm or more. Each consignment of Reinforcement brought at site shall be 
accompanied by a Manufacturer's Batch test certificate. Reinforcement bars shall be stored on site on 
timber or concrete supports, suitable space and of sufficient height to keep steel clear of the ground. 
The reinforcement shall be stored separately size wise.  
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The testing shall be carried out as per Approved Quality Assurance Plan. The cost of all above tests on 
Reinforcement shall be deemed to be included in the rates entered in the Bill of Quantities of related 
items of the work.  
 
Minimum cover to reinforcement shall be equal to that specified or shown on the drawings. Where 
two bars cross the outer one shall have the minimum cover, unless specified otherwise.  
All steel reinforcement before the concrete is poured shall be cleaned and made free from dust, loose 
scales, oil, rust, grease or any other deleterious material. Particular care shall be taken to avoid 
contamination of reinforcement with mould oil.  
No concrete shall be deposited until all reinforcement has been inspected and approved by the 
Engineer-in-charge. There shall be in attendance on each concreting gang a competent steel fixer who 
shall ensure that the reinforcement and other embedded fittings are kept in position before placing 
and compacting of the concrete.  
 
11. Formwork:  
 
Steel plates for formwork to be used in connection with reinforced cement concrete work shall be 
strongly and firmly erected. The Form Work must be plane, smooth and free from holes, open joints 
and other imperfections. They shall be coated with suitable mould oil to prevent the concrete 
adhering to the surface of the mould. Proper precautions must be taken to see that all the joints in 
shuttering are water tight and the same should be covered with G. I. Strips, plastic paper etc. to 
prevent the escape of cement slurry. At exceptional places, wooden Form Work may be permitted by 
the Engineer’s Representative. The timber should be of sufficient thickness and scantlings should be 
of such good quality as not to wrap, deflect, or deform the same.  
The formwork shall be properly strutted and braced in and be strong enough so as to be perfectly rigid 
and unyielding during the operation of filling, ramming and vibrating the concrete with vibrator. The 
props of the slabs shall be braced laterally. The dimensions and constructions of the form work, shall 
be to the entire satisfaction of the Engineer's representative and shall be such as to bring out the 
completed work to the required dimensions and with perfect smooth finish.  
Before filling the forms, care shall be taken to see that the reinforcements are in their proper positions 
and thoroughly secured from being disturbed during the filling and ramming of the concrete and that 
the moulds are absolutely free from dried up cement or concrete, pieces of wood rags, projecting 
nails or other rubbish.  
All precautions must be taken to prevent the leakage of cement slurry during vibration and the 
consequent honeycombing. Any honey combed concrete members may require to be dismantled or 
repaired at the discretion of the Engineer's representative, at no extra cost to MbPT.  
Stripping of Form Work shall be not prior to 3 days for the in situ vertical members and 1 day for 
precast elements like dhappa, Kerb Stone, Divider Block etc.  
 
12. Concrete:  
 
i) The concrete shall be composed of water, Portland Cement, or Portland Pozzolana Cement as 
approved, sand and coarse aggregate.  
 
All sand and coarse aggregate used on the works shall be carefully and accurately measured in suitable 
gauge boxes and in quantities to the entire satisfaction of the Engineer's representative and the 
cement to be added to the aforesaid mix shall be either by one or two full bags, the water being added 
to the dry mix in a manner in which it can be properly controlled and measured.  
The cement shall be measured by weight or by bags. One bag of cement weighing 50 kg. shall be 
considered equal to 0.034 cu.m. in volume.  
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ii) Concrete mixing:  
 
The concrete shall be mixed in an efficient power driven batch mixer. The capacity of the drum shall 
as far as possible be such that only whole bags of cement are used in each batch. Mixing shall continue 
for at least 2 minutes after all the materials including water, are placed in the drum and before any 
part of the batch is discharged. The drum shall be revolved not less than 14 and not more than 18 
revolutions per minutes. The drum shall be completely emptied before receiving materials for the 
succeeding batch. The volume of the mixed material of each batch shall not exceed the mixer 
manufacturer's rated capacity of the drum. The drum shall be thoroughly washed when mixing 
operations cease for any period longer than 1 hour. Hand mixing of concrete, if permitted by the 
Engineer's representative shall be carried out in the following manner.  
The specified quantity of sand shall be spread out first making a level heap about 150 mm deep on a 
watertight platform or trough, at least 2.7 m X 3.7 m in size, with three sides of sufficient depth to 
prevent the materials being shovelled off during the operation of mixing. On the top of the sand the 
specified quantity of cement, with an addition of 10% to allow for hand mixing, shall be spread. All 
the dry sand and cement shall be turned over with square ended shovels at least three times until the 
mixtures is of uniform colour. Each shovelful should leave the shovels with a spreading action as well 
as turning. The specified quantity of coarse aggregate shall now be added and the whole mixture 
turned over again at least three times. The specified quantity of water shall then be added slowly 
through a rose attached to watering can when the process of turning the mixture over is being carried 
out. The mixing shall be continued until the whole batch has reached an even consistency and the 
mortar is spread evenly through the batch. The mixing should not take more than 15 minutes after 
the addition of water. One whole bag of cement with an addition of 10% shall be used in each batch.  
 
iii) Placing of concrete:  
 
Mortar or concrete which has partially set before having been placed in situ shall not be taken into 
used again either by itself or after mixing with additional materials or water.  
All concrete must be deposited in the forms within ten minutes after leaving the mixer and the 
concrete must be worked round the various reinforcements carefully by means of rods and small 
beaters and trowels, care being always taken to see that no reinforcement is disturbed from its 
position and no voids are left, the sides of the forms being gently tapped by spades, wooden mallets 
and trowels to ensure proper filling and a uniform smooth outside surface. Approved power vibrators 
must be used for consolidating concrete in positions as approved by the Engineer's representative.  
 
iv) Curing:  
 
The concrete exposed surfaces should be kept damp or covered with water for at least two weeks to 
ensure slow and proper setting.  
 
v) Concrete Strength Test:  
 
From each day's concreting a set of 6 concrete cubes shall be taken as per IS: 516 for each grade of 
concrete. However, not more than 2 cubes shall be taken from a single batch. Batches for sampling 
shall be randomly selected by the Engineer's representative. Of these 6 cubes thus made 3 cubes (each 
cube representing concrete of different batch) shall be tested at 7 days and the remaining 3 cubes at 
28 days. The test strength of sample shall be the average of the strength of 3 cubes.  
The compressive strength shall be as under: - 
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Grade of concrete  Minimum 7 days 
strength in N/mm2  

28 days strength  
in N/mm2  

M15 / (1:2:4)  10.0  15  
M20 / (1:1.5:3)  13.5  20  

 
 
 

   
The testing shall be carried out in Field Laboratory or at any of the Testing Laboratory as directed by 
the Engineer's representative. The cost of cubes and transportation of the cubes will have to be borne 
by the contractor.  
 
Note:- The testing charges shall be reimbursed to the contractor only if the test results are satisfactory.  
The code of practice to be referred to shall be the Indian Standard Code of Practice for plain and 
reinforced concrete for General Building Construction (Revised) No.I.S.456 and IS 516. 
 In the event of unsatisfactory results of the tests, the contractors shall be required to take such 
measures as will be directed by the Engineer's representative, free of cost to the Port Trust.  
 
13. Cement mortar:  
 
The cement mortar for all masonry work whether it be of brick or stone or for plaster shall be as 
specified in the Schedule of Quantities & Rates. The cement and sand to be used for cement mortar 
shall be carefully gauged in suitable sized boxes thoroughly mixed in a dry state on a clean wooden/ 
steel platform and mixed again after addition of the requisite quantity of fresh water. It shall be 
prepared in such quantity as can readily be used up and mortar which has partially set shall under no 
circumstances be used by mixing additional materials or water. 
 
 14. Brick masonry:  
 
Bricks shall be best locally available common burnt clay building bricks having an average crushing 
strength of not less than 35 kg. per sq.cm. when tested in accordance with IS 3495 (Part I). The bricks 
shall be conventional FPS bricks of approved dimensions 230 mm x 115 mm x 75 mm ( 9” x 4½” X 3” ) 
with tolerance of upto (+) or (-) 8% on the nominal metric dimensions. The dimensions of the bricks 
will be tested in accordance with para 5.2.1 of IS 1077-1976. The bricks shall satisfy the requirements 
in regard to water absorption and efflorescence in accordance with paras 6.2 and 6.3 of IS 1077.  
No broken bricks shall be used except as closers. Cement and sand shall be as specified earlier. Cement 
mortar for brick masonry work shall be as specified above.  
The bricks shall be laid with the frogs facing upward. The vertical joints shall break joint with course 
below and above but they shall be directly over one another in alternate course to prevent the 
necessity of brick bats. The joints are not to exceed 10mm in thickness and are to be full of mortar, 
well finished up and neatly struck. The work shall be kept wet while in progress to the entire 
satisfaction of the Engineer's representative till the mortar is properly set. On Sundays and other 
Holidays when the work is stopped the top of all unfinished masonry shall be kept flooded with water 
and labourers shall be employed for the purpose.  
15. Cement Plaster with cement and sand:  
 
For plastering, all joints in brick masonry work shall be raked out to a depth of at least 20 mm and all 
R.C.C. and concrete surfaces shall be thoroughly roughened to the entire satisfaction of the Engineer 
- in - charge and the area to be plastered shall be washed and wetted thoroughly before plastering is 
commenced. The cement mortar shall be used within 30 minutes after it leaves the mixing board. 
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Internal plaster shall be finished smooth with Neeru/ Plaster of Paris/ Cement as directed and external 
sand face or rough cast as directed. Before work is started, patches of plaster 120 mm X 150 mm must 
be put, approx. 3 m apart as gauges to ensure an even thickness and the cement plaster must be 
applied in even squares or strips. Care must be taken to keep the whole surface thoroughly wetted 
for at least a week. The joints between R.C.C. frame work and masonry walls shall be carefully filled 
in with cement mortar.  
 
Sand faced plaster shall be carried out in one or two coats as specified. Two coats sand faced plaster 
shall be applied as follows:  
 

a. The first coat of cement mortar in proportion of (1:3) shall be applied uniformly all over the 
surface to be plastered to a thickness of 12 mm with a trowel and float board and in exact 
plumb. This coat shall be allowed to rest for not less than half an hour. Indentations shall 
then be made in the form of waves by a broom over the surface to form a key for the second 
coat. The first coat shall be cured for at least four days.  

 
b. The second coat of cement mortar shall be applied in the proportion of (1:3) using clean sand 

screened through a mesh of not less than 1.5 mm and not more than 3 mm equal size to a 
uniform thickness by trowel and flat board in exact plumb. The surface shall be tapped with 
cork piece or rubber sponge or hand operated spray machine (gudgudi) as approved by the 
Engineer in charge to give a desirable uniform sandy granular appearance.  
 

c. The thickness of plaster mentioned in the relevant items is indicative only. The thickness may 
vary to any extend depending upon the existing surface or due to the chipping out of brick 
work during the plaster removal or due to the un-even brick work etc. No additional payment 
will be made to additional thickness if any due to any reason. For external plaster, in special 
cases at the discretion of Engineer, the contractor will be allowed to apply a base coat of the 
same mix with embedment of brick bats to reduce the additional thickness of plastering at 
NO extra cost to MbPT.  
 

16. Structural steel work:  
 
i) Steel: The steel to be used for the main structural members shall be completely in accordance 
with the provisions and conditions of the Indian Standard Specification No.226 for 'Structural Steel 
(Standard quality). The design, fabrication and erection of the structural steel work shall be in 
accordance with the Indian Standard Specification No.800 for "code of practice for the use of 
structural steel in general building construction".  
 
ii) I.S. Sections: All structural work except where otherwise stated shall be of rolled steels and all 
sections shall be of Indian Standard Specifications unless shown or unless expressly approved by the 
Engineer's representative.  
 
iii) Tests: The contractor shall forward to the Engineer's representative the manufactures test 
certificate for each consignment of steel received by him. The Engineer's representative reserves the 
right to carry out further test if he considers it necessary in accordance with the provisions of the 
Indian Standard Specifications. If such tests are to be carried out, instructions to do so will be given 
by the Engineer's representative before the steel arrives on the works to enable the tests to be 
carried out before fabrication is commenced.  
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iv) Fabrication: Unless otherwise directed by the Engineer's representative, all steel work shall be 
fabricated, assembled and joined by welding in shops before despatch to site to the maximum extent 
possible and as may be reasonably transported.  
  
All angles, plates, bars etc. shall be straightened or shaped while cold by means of pressure and not 
by hammering. The ends of the structural members will generally be neatly sawn or cropped to length 
and whenever specially directed, shall be chipped or filled or planed. Edges of plates cut by shearing 
or by flame shall be finished in a workmanlike manner.  
 
17. Painting for steel work:  
 
The whole of the steel work with the exception of galvanised work shall be scraped to bare metal and 
thoroughly cleaned of all scales and rust. Before fabricating, all parts in contact or in accessible after 
assembly will be painted with one coat of zinc chromate primer. After fabrication, all parts and 
members which are not to be embedded in concrete shall be given one prime coat of zinc chromate 
primer in the shop. After erection at site all parts and members which are to be embedded in concrete 
will be given one coat of cement wash. Other parts which are to remain exposed shall be painted with 
two coats of approved paint. The whole surface of steel work will be thoroughly painted and open 
spaces in joints and connections etc. will be applied before the previous one is completely dry. No 
painting will be done in wet weather unless under cover and properly protected.  
 
18. Drainage works:  
 
a) The sewer, storm water drains hereafter called "Drains" in the subsequent clauses shall be to the 
alignment and gradient shown on the plans and sections.  
 
b) The pipes before being laid shall be thoroughly cleaned specially the inside of the pipes. Cracked 
pipe shall altogether be rejected.  
 
c) The socket ends of pipes shall always face upstream of effluent flow.  
 
d) The drains shall run in perfect straight lines between manholes as shown on plans and sections.  
 
e) When trenches opened for laying the drains, water pipes or any other work are over 1 M in depth 
or even less than that in low bearing soil ground or near heavy or important building or Railway sidings, 
their sides shall be closely and securely supported by suitable timbering.  
 
f) The drains, manholes, water gullies, Inspection Chambers and all joints of pipes must be made 
thoroughly sound and water tight and any joint which may be proved to be leaky at any time during 
the progress of the works or the contractor's subsequent period of maintenance shall be immediately 
made sound by the Contractor at his own cost who shall prove all works to  
be water tight by filling it with water to such height, as the Engineer's representative may determine. 
Any additional precautionary measures or appliances that may be found necessary to ensure the 
water tightness of the water gullies, Inspection Chambers, manholes and the joints of pipes shall be 
adopted by the contractor without extra charge, the responsibility of making them completely water 
tight resting upon the contractor.  
 
g) Trenches shall be excavated to the following widths or as directed according to the size of drain to 
be laid and for that width and depth alone will the contractor be paid if the excavation is to be paid 
separately.  
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Width of trenches: 
 

Size of pipe  Upto required depth,  
width of excavation 

150 mm 650 mm 

230 mm  750 mm 

300 mm 835 mm 
450 mm  965 mm 

 
 

Size of Pipe Widths of foundation concrete Bedding 
and rubble packing 

150 mm  450 mm 

230 mm  610 mm 

300 mm 690 mm 

450 mm 820 mm 

 

If the contractor excavates wider trench, he will do so at his own expenses. Excavations for manholes, 
inspection chambers and water gullies will be taken to the required depth and will be the size of 
concrete bedding on plan.  
 
h) Where excavations made in excess of the limits delineated on the drawings, either by error or by 
accident, the voids so formed shall be filled in with lime concrete or rubble masonry or otherwise at 
the discretion and to the satisfaction of the Engineer's representative and at the expense of the 
contractor.  
 
i) The contractor shall excavate all such work as Engineer's representative may require in order to locate 
the position of water pipes, drains, sewer, or any other services met with, in or about any excavation, 
whatever shall, if the Engineer's representative deem it practicable be properly maintained by the 
contractor, and by means of shoring, strutting, planking over padding or otherwise as the Engineer's 
representative may direct. They shall be protected by the contractor from damage during the progress 
of the work, or if damaged, such damage together with all matters and things resulting from the same, 
shall be made good and effectually remedied by the contractor as the Engineer's representative may 
decide and at the expenses of contractor. In the event of the failure on the part of the contractor to 
carry out to the satisfaction of the Engineer's representative any of the above protective provisions, 
the Engineer's representative may, with or without notice to the contractor to adopt such measure as 
he may deem necessary at the expense and risk of the contractor. If, however, the Engineer's 
representative considers it impractical for the contractor to maintain any such services and that the 
exigencies of the work necessitate the breaking down, removal of diversion of any such services, then 
the cost of breaking down or removing any such drains or sewers and of providing such chutes, pumps 
or other appliances for the raising and temporary passage of the water or sewage and the cost of 
pumping out or otherwise removing, shall be borne by the contractors. The cost of breaking down and 
removing any such water pipes or gas pipes and of rebuilding, replacing, diverting or reinstating any 
such services shall be paid to the contractor as provided by the contract. The Engineer's 
representative's opinion as to the amount of the charges shall be final and binding upon the contractor.  
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j) Wherever shoring may be deemed necessary by the Engineer's representative the contractor shall 
provide the same in the best possible manner with best materials and to the satisfaction of the 
Engineer's representative. The contractor shall employ such kind or kinds of shoring as the Engineer's 
representative may consider the exigencies of the work to require and it is to be distinctly understood 
that the work "shoring" is to comprise all classes of such work and all appliances and appurtenances 
including polling boards, sheet piling and runners (Whether the joints be butt, groove and tongue, 
feather edge and groove, bird's mouth and double splay, rebated or otherwise), together with waling, 
struts, props, raking and other shores; blocks, wedges, iron dogs, bolts, screws, nails and every thing 
that may be required for due execution of the work. The rates for laying pipes, constructing manholes 
and constructing water gullies shall be held to include the cost of shoring, and no separate allowance 
shall be made on account of the necessity of shoring.  
 
k) The contractor shall provide and work at his own cost all pumps, engines and machinery required to 
keep the trenches for the drains of foundations, and all other excavations clear of water, whether 
subsoil water, storm water, or leakage from tanks, walls drains, sewers or pipes so that there may be 
no accumulation of such water and that no setting out may be done, no masonry may be laid, no 
concrete deposited, no joints made and no measurements taken in water. The pumping shall be 
continued so long after execution of any portion of the work and repeated so often as the Engineer's 
representative may consider necessary. The pumps and power applied must be such as the Engineer's 
representative may determine to be sufficient at any particular time, or he may himself supply pumps 
and power at the contractor's expense, or he may stop the work altogether until he is satisfied.  
 
l) During excavation mechanically or manually extreme care shall be taken to avoid any damage to the 
underground utility services. In case of any damage occurs to the utility services, the same shall be 
rectified immediately in consultation and as directed by the concerned department failing which the 
same will be rectified by the employer by any means and the charges will be recovered from the 
contractor.  
 
m) The excavated material, debris, brick bats, cement mortar, tile, etc. shall be transported away by 
the contractor anywhere outside MbPT estate. It shall be the sole responsibility of the contractor to 
dispose off the materials anywhere outside MbPT estate. Contractor shall indemnify MbPT for any 
illegal dumping of the excavated material, debris, brick bats, cement mortar, tile, etc.. In case of any 
materials are dumped in MbPT estate, Rs. 25,000/- per truck will be recovered from the bill as penalty.  
 
19. R.C.C. Drainage pipes:  
 
The RCC pipes shall be conforming to IS: 458.  
The R.C.C. pipes shall be carefully laid in position at the required level and their abutting faces shall be 
coated with hot bitumen in liquid condition by means of a brush. The wedge shaped groove in the end 
of the pipe shall then be filled with a sufficient quantity of a special bituminous plastic compound or 
bitumen soaked spun yarn. The collar shall then be slipped over the end of the next pipe butted well 
against the bituminous plastic ring by suitable appliances approved by the Engineer - in - charge so as 
to thoroughly compress the plastic compound into the grooves, care being taken that the concentricity 
of the pipes and the levels are not disturbed during this operation.  
The collars shall then be placed symmetrically over the end of the two pipes and the space between 
the inside of the collar and the outside of the pipe filled with a (1:1) mixture of cement and sand 
tempered with just sufficient water to have a consistency of the semi dry conditions well packed and 
thoroughly rammed with caulking tools. The joints shall be finished off with a fillet sloping at 450 to the 
sides of the pipe. The finished joints shall be protected and cured for at least four days or as directed.  
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20. Man-holes:  
 
(i) These shall be constructed on drains in the form and of the dimensions shown on the drawing or as 
directed.  
 
(ii) Wherever a pipe enters or leaves a manhole, bricks on edge must be cut to a proper form and laid 
around the upper half of the pipe so as to form an arch. All round the pipe there shall be of a joint of 
cement mortar 12mm thick between it and the bricks. The ends of all pipes shall be properly built in 
and neatly finished off with cement mortar.  
 
(iii) Frames are to be bedded in cement mortar on the brick work with splayed fillet all round and in 
such position that the top may be 12mm above the original surface of the pavement. The covers are to 
be placed in position and the whole left neat and dry.  
In case the specifications for any works under this contract is not covered by the above specifications, 
the relevant IS code shall be applicable for such works.  
 
21. General:  
 
21.1. All materials used in the works shall be of the best quality of their respective kinds, obtained from 
sources and suppliers approved by the Engineer-In-Charge and shall conform to the latest issues of 
relevant Indian Standards specifications. Any materials not fully specified and for which no relevant 
Indian Standard may be available shall be the best of its kind and as approved by the Engineer-In-
Charge.  
 
21.2. Samples of all materials to be used for the works shall be got approved from Engineer-In-Charge 
before these are brought to site or before use in works.  
 
21.3. While submitting the samples for approval the Contractor also supply information regarding the 
name of the manufacturer and manufacturers specifications.  
 
21.4. No material shall be used in the works without prior approval of the Engineer-In-Charge.  
 
21.5. All materials brought to site shall be stored and protected in such a manner that these remain in 
perfect condition until these are to be used in the works. Storage, protection and handling of material 
shall be as per relevant Indian Standards and where such standards are not available, it shall be as per 
instructions of Engineer-In-Charge.  
 
21.6. The Contractor shall maintain complete record of all materials received on the site or in stores 
and working area and shall make copies of such records available to the Engineer-In-Charge.  
 
21.7. All materials rejected by Engineer-In-Charge shall be removed from the site immediately and shall 
be replaced by the Contractor at his own cost.  
 
22. C.I. Pipes & Fittings: The CI pipes to be used for the work shall be with socket & spigot ends and 
shall bear ISI mark and conform to IS: 1536, 1537 and 1538 and shall be manufactured by reputed firms 
with Electrosteel, TISCO, NECO etc. CI sluice valves, fire hydrants shall be of standard municipal pattern 
and conforming to the relevant IS.  
 
The lead to be used shall be soft and free from admixtures. The weight of lead to be poured in the joints 
shall be as per BS: 1211 Class ‘B’ and should be poured up to specified depth as per the above BS. The 
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caulking shall be carried out with proper caulking tool and hammer 1.75 to 2.75 kg. in weight in such a 
manner that the joint becomes sound and water tight. The GI pipes and fittings shall be tested and 
approved by MCGM.  
 
23. PVC Pipes:  

(A)  All PVC pipes and fittings should conform to IS:4985-1988.  
(B)  The wall thickness of pipe fittings must be 3.2 mm at any point and for pipes it must be as per 

the table given below. 
 

                                                    90mm                                                             110 mm  

(i)  Rain water drainage  1.8 to 2.2 mm.  2.5 to 3.0 mm  
(ii)  Waste & Soil waste  1.8 to 2.2 mm.  2.5 to3.0 mm  

(iii)  All jointing PVC to PVC and to other materials shall be strictly 
carried out as per manufacture's specifications.  

 

  
  
  

Jointing 
Instructions: 
 
 (a)  

 
 
 
Make sure the spigot end and inside of Socket is clean and sealing ring is placed 
evenly in the socket.  

(b)  When cutting pipes, make sure they are cut straight, chamfer the end of pipe to an 
angle of 15 degrees with a Medium file.  

(c)  A correct "depth of entry" of the Spigot into the Socket is required to allow thermal 
movement.  

(d)  Smear rubber lubricant evenly on the chamfered spigot and the selling ring. Then 
insert the Spigot into Socket with light twisting motion and ensure the 10 mm 
expansion gap in allowed.  

 

 

 
24. Cement based waterproofing treatment:  
 
(i) The proposed cement based water proofing treatment is to be given to the terraces which are laid 
with I.P.S. stone over brick bat layer and/or asphalt waterproofing course on R.C.C. slab.  
 
(ii) The work of providing cement based waterproofing treatment shall be carried out in best workman 
like manner entirely to the satisfaction of the Engineer at site.  
 
(iii) The waterproofing work shall be carried out as per the procedure detailed in para (iv) below.  
 
(iv) The surface where waterproofing is to be done shall be thoroughly cleaned with wire-brush after 
removal of I.P.S. dammer and cloth coating, brickbat coba etc. and all the loose scales shall be 
removed and dusted off.  
 
Cement slurry mixed with special waterproofing compound shall be poured into the joints of brickbats 
and also over the brick bats placed.Immediately after this, cement mortar (1:4) mixed with special 
waterproofing compound shall be poured into the joints of brickbats and on the top of brickbats. 
Finally, the top shall be finished with 50 mm. thick layer of Indian Patent Stone (1:2:3) mixed with 
special waterproofing compound. The finished surface shall be marked with false squares of size 300 
mm. x 300 mm. to give the appearance of tiles if necessary. Curing of waterproofing treatment shall 
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be done for a minimum period of 21 days by flooding the terraces with water. All the internal and 
external cracks of the parapet walls shall be carefully sealed to make the surface waterproof. Where 
parapet walls do not exists, the sides of the RCC slabs will be neatly finished with C.M. (1:3) mixed 
with waterproofing compound, making drip moulding etc. complete as directed by the Site Engineer. 
No extra payment will be made for the work of filling cracks and the rate should be inclusive of this 
work.  
 
(v) The tenderer is required to give tests for water tightness on completion of the work by ponding 
for required water depth on the terraces for 240 hours. The completion certificate will be issued only 
after the satisfactory completion of the test for waterproofing.  
 
25. Painting  
 
All paints to be used in the subject work shall be of 1st quality of the manufacturer. All the painting 
works are to be carried out as specified. The areas of painting given are only for the guidance of the 
contractors. The contractors in their own interest are advised to thoroughly verify the details and 
ascertain the quantity and nature of work involved before tendering and no extra payment will be 
allowed for any increase in quantity after award of contract. Before starting the work, the contractor 
shall obtain details regarding colour scheme and use the colour and shades as approved by the Chief 
Engineer or his assistant.  
 

(a) All existing internal and external painting of walls, ceilings, columns, beams, verandahs, 
weather shades, railings etc. shall be thoroughly cleaned of loose scaling dirt etc. before 
applying paint internally/ externally. The uneven plaster surfaces shall be leveled with 
POP/Birla Putty. POP/ Birla Putty shall be applied to the entire wall to make the surface 
smooth and level. Oil bound/ acrylic distemper/ synthetic enamel paint/ Apex ultima/ 
white wash etc. shall then be applied in approved shades giving two or three shades as 
specified. Distemper shall be applied in two coats over a coat of primer. The work shall 
be carried out according to the manufacturer's specifications. Exterior paint shall be 
Apex Ultima manufactured by Asian Paints. Before applying the paint, external paint 
shall be removed carefully and surfaces shall be washed thoroughly to ensure a clean 
surface free of all colours/ dirt. The Apex Ultima paint shall then be applied in two coats 
according to the maker's specifications over a coat of primer manufactured by M/s. Asian 
Paints.  

(b)  Painting with readymade synthetic enamel paint to doors, windows in dado and steel 
work, white washing, colour washing, polishing shall be done according to the 
specifications and items. Primer coat of zinc chromate anti-corrosive paint shall be 
applied to all the steel work, cement primer for masonry & RCC surfaces and wood 
primer for wooden surface before applying two coats of ready mix synthetic enamel in 
approved make, colour and shades. The letter painting shall be carried out as per existing 
letters and numbers. Meter boxes and hand railing of staircase shall be polished and 
lettering on meter boxes then to be redone as per existing numbers and letters as 
directed. Overhead RCC water storage tanks/ hume pipe tanks to be painted two coats 
of Apex Ultima paint of approved make, colour & shade externally. Additional letters 
and numbers as required and directed at site shall be painted. The existing boards at the 
ground floor entrance shall be polished/ painted/ lettering be done as directed at site 
and letter painting be done with ready mixed synthetic enamel paint. The rates quoted 
in the Schedule of Quantities & Rates shall be inclusive of necessary labour, tools, 
materials, scaffolding etc. 
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(c) The contractor will have to take adequate precautions and make necessary 
arrangements so as to protect the furniture, window glasses etc. from the dropping of 
paint, polish, colour washing, white washing etc. and leave the premises clean and tidy 
by cleaning them at the end of each day's work.  

(d) The contractor shall paint the date of painting with ready mixed synthetic enamel paint 
wherever directed. The contractor shall remove all the debris resulting from the work as 
directed.  

(e) For all iron and steel work, a coat of zinc chromate anti-corrosive paint as primer will 
however have to be given over the entire surface after cleaning, etc. before applying two 
coats in ready mixed synthetic enamel paint.  

 
The various materials to be used for this work shall be of good standard quality and approved by MbPT 
& shall be of following makes or any other equivalent approved make. 
 
 i )  Ready Mixed ( Synthetic Enamel Paint ) :  

 
First Quality of Berger Paints, Asian paint, ICI, NEROLAC or any other equivalent make as may be 
approved by the Chief Engineer.  
 
ii ) Oil Bound / Acrylic Distemper:  
First Quality Berger Paints, Asian paint, ICI, NEROLAC or Equivalent approved by the Chief 
Engineer.  
 
iv) External Paint: 
 

 

External paint shall be APEX ULTIMA manufacture by M/s. Asian Paints 100% acrylic smooth 
emulsion with silicon additives. In case of non-availability of Apex Ultima, equivalent paint 
manufactured by any manufactures which are having better parameters than Apex Ultima, shall be 
approved by the Engineer In charge on submission of necessary documentary proof of non-
production of Apex Ultima.  
 
For oil bound distemper work for over coating the surface previously painted with oil bound 
distemper, if it is in good conditions the surfaces should be rubbed, cleaned, washed and allowed to 
be dried or otherwise it should be properly scrapped filled with manufactured putty and leveled 
before applying primer. Before painting, contractor has to make uneven surface even by filling plaster 
of paris/ Birla putty, etc. wherever required. All loose and flaky materials should be removed. 
 
In case of partial failure of the existing coating of oil bound distemper the affected portions should be 
scrapped, imperfection should be made good and primed with approved primer before applying two 
coats of oil bound/ acrylic distemper in accordance with the manufacturer’s specifications. The 
ultimate test for whether the required consistency of distemper as recommended by the 
manufacturer has been used shall be that the distemper should completely and uniformly obliterate 
the original surface in addition to conforming to the standard of film thickness, etc. as laid down by 
the manufacturers.  
  
 In case where the existing finish is in colour wash and the same is to be substituted by the oil bound/ 
acrylic distemper, a cost of primer in accordance with manufacturer’s specifications will have to apply 
before applying two coats of oil bound/ acrylic distemper.  
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The entire work shall be carried out in a workman like manner and the contractor shall obtain the 
specific permission from the Engineer-in-charge before applying primer coat and each finishing coat 
and has to keep a record of such activity duly approved by site in charge.  
 
26)  Renovo Plaster (Texture)  : - 1 coat – Renovo Synthetic Plaster in desired texture finish (Stone / 
Scratch / Flat, etc by trowel / spray / roller depending on the desired finish).  
 
Note :- Top coats or colour effects can be given over the Renovo Synthetic Plaster finish by applying  
two coats(2 coats )  of acrylic paint of thickness 50-60 micron by roller of approved colour shade as 
per manufacturer's specifications as directed including preparing surfaces for painting by any 
approved means, scaffolding, cleaning and curing etc. complete as directed by Engineer-In-Charge  
 
 
 Surface Preparation :- 
a)Masonary/concrete/block:- All new surfaces must be cured according to the supplier’s 

recommendations— usually about 30 days. Remove all form release and curing agents. Rough 
surfaces can be filled to provide a smooth surface.   Cracks, voids, and other holes should be 
repaired with an 
Elastomeric patch or sealant. 
 
b)Milddew :- Remove before painting by washing with a solution of 1 part liquid bleach and 3 parts 
water. Apply the solution and scrub the mildewed area. Allow the solution to remain on the surface 
for 10 minutes. 
Rinse thoroughly with water and allow the surface to dry before painting. Wear protective 
eyewear, waterproof gloves, and 
protective clothing. Quickly wash off any of the mixture that comes in contact with your skin. Do not 
add detergents or ammonia to the bleach/water solution. 
 
Note:-  
Drying Time :  
Touch: 12 hour  
Recoat: 24 hours  
Drying and recoat times are temperature, humidity, and film thickness dependent 
 
27)Renovo paint : 
Two coats of acrylic paint of Thickness 50-60 micron applied by roller of approved colour shade as 
per manufacturer's specifications as directed including preparing surfaces for painting by any 
approved means, scaffolding, cleaning and curing etc. complete as directed by Engineer. 
 
The entire work shall be carried out in a workman like manner and the contractor shall obtain the 
specific permission from the Engineer-in-charge before applying primer coat and each finishing coat 
and has to keep a record of such activity duly approved by site in charge.  
 
The specification of the works under various items of the schedule of quantities and rates which 
not covered above, shall be as per relevant IS specification.  
 
26. Method of Measurements:  
 
i) General:  
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The quantities given in the Schedule of Quantities and Rates are approximate. Payment will be made 
for the actual quantities of work ordered & executed and as jointly measured by the Engineer’s 
representative & the contractor.  
The Quantities shall be net as they are finished and fixed in the works. The rates and prices shall 
include whatever allowance is considered by the Contractor to be necessary for waste, sinkage 
working area, construction slopes, batters, etc.  
 
ii) Excavation:  
 
Rates for excavation shall cover excavation in any strata including old foundations etc. as per items 
provided in the Bill of Quantities & Rates. 
 
Measurements for the excavation shall be for exact width, length and depth shown or figured on the 
drawings or as specified.  
The rates are to be inclusive of excavation for working spaces, shuttering and shoring, 
bailing/pumping out water, back filling.  
 
iii) Rubble packing, Sub-base & Water Bound Macadam etc.:  
 
The measurements shall be for consolidated thickness. No extra payment will be made for 
sinking/settlement into the earth or layer below.  
 
iv) Concrete work:  
 
The measurement of Concrete works shall be as per the dimensions of the elements cast at site in 
cubic meter.  
All concrete work shall be measured and paid for the net design and unfinished dimensions. Increase 
in dimensions caused by the plaster finish will not be taken into account. No deductions shall be 
made nor any extra paid for chamfers provided. Deductions will not be made for pipes and fittings.  
In case of junctions of two or more concrete members only one of the members will be measured 
full and no claims for overlap of other members shall be allowed.  
Rates for all concrete items shall be inclusive of necessary scaffolding, moulding, and form work, 
designing, mixing and placing of concrete, vibrating, finishing, curing and testing of concrete etc.  
 
v) Masonry work:  
 
Brick/ stone masonry will be paid for the actual cubic contents in cubic meters. No deductions will 
be made for pipes and fittings.  
 
vi) Reinforcement:  
 
Reinforcement bars, Dowel bars, Tie Bars fixed in accordance with the drawings and specifications 
will be measured as the net calculated weight upto two decimals on the basis of standard weight as 
per I.S.I. Structural Engineers Hand Book No.1 (Revised) and I.S.1786-1966. (Revised). The rates shall 
include for cutting and wastage, straightening, short and long lengths, rolling margin, bending, 
fixing, binding wire etc. However, all spacers bars, saddles, etc. shall be provided as per site 
instructions and shall be separately measured and paid under reinforcement item only. Laps as 
shown on drawings or as approved at site shall be measured and paid.  
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Samples pieces of bars from each lot brought at site shall be weighed and the weight per metre 
jointly recorded. The payment shall be restricted to the actual recorded weight or theoretical weight 
as per I.S. whichever is less.  
 
vii) Cement plaster:  
 
Measurement for plaster shall be the actual area of surface to be provided with plaster.  
 
viii) Painting:  
 
These shall be paid for the actual area painted or as lumpsum as per relevant item.  
 
ix) Structural steel work:  
 
Weights of steel sections calculated on the basis of standard weights will be considered for 
payment. Lengths of sections will be taken to the nearest centimetres. No deduction will be made 
for holes of bolts or rivets. All base plates, gusset plates in their cut shape, holding down bolts, nuts 
will be considered for payment. No payment will be made for washers.  
 
x) Part rates:  
 
The Engineer may sanction part rates for partly executed work under any item of the Schedule of 
Quantities and Rates as may be deemed proper and fit by him. For this purpose, the Contractor shall 
submit written application for grant of part rates, furnishing calculations in support of the part rates 
requested.  
 
xi) For any other item of work for which mode of measurement is not specified above mode of 
measurement shall be in accordance with IS 1200.  
 
 
27. Technical Specifications: Workmanship  
 
a) A high standard of workmanship in all trades will be required. The Contractor shall ensure that 
only skilled and experienced tradesmen are employed.  
 
b) The contractor shall be responsible for supply, use and maintenance of all construction plant and 
equipment and he shall ensure that it is suitable for the work and is maintained in such manner as to 
ensure safe and efficient working. The Engineer-In-Charge may direct unsuitable plant to be  
removed from the site and replace plant and to his satisfaction at the cost of the Contractor.  
 
c) The Contractor’s supervisory staff shall be fully experienced in the type of works being carried out 
under this contract.  
 
 
28. Soling  
 
28.1. Rubble stone for soling shall be laid flat touching to each other. Voids/Pockets are to be filled 
with quarry run kapachi material.  
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28.2. Trap rubble stone used for soling shall be hand packed as closed as possible and bedded firmly 
with broadest face downwards and greatest length across. Voids shall be filled with stone chips or 
murum. Soling shall be watered and compacted to the satisfaction of Engineer-in-Charge.  
 
 
 
29. Defective Work:  
 
Any work found to be substandard or defective shall be rectified/ redone to meet with requisite 
standard and specification to the entire satisfaction of Engineer In- Charge. No payment shall be 
made for rejected works.  
 

30. ADDITIONAL SPECIFICATIONS: 
 

1. All dismantling, demolition, removing items are inclusive of cost of scaffolding. 

2. All serviceable items removed from dismantling work and having salvageable value 

excluding steel shall be transported to MbPA yard at no extra cost to MbPA or as 

directed. Steel to be removed under rebate item. 

3. Debris removed under demolition/dismantling work shall be removed immediately out 

of MbPA estate at no extra cost to MbPA. 

4. Contractor shall hire all required machinery cranes, JCB, Compressor. mobile lift cranes 

etc. with no extra cost to MbPA. 

5. Epoxy material required for the work shall be of Dr. Beck, Sunanda, Krishna Conchem, 

Roff Chemicals. Polymer shall be of Sunanda Chemicals, Krishna Conchem. Contractor 

shall submit manufacturer’s catalogue and take approval of the chemicals before 

commencement of the work. 

6. Concrete items are inclusive of shuttering and formwork. 
 

             CHIEF ENGINEER 
                           Mumbai Port Authority 
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Mumbai Port Authority 
Civil Engineering Department 

 
Tender No.E-53/2023 

 
Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND. 

 
Special Conditions of Contract (SCC) 

 
The following Special Conditions of Contract (SCC) shall supplement and / or amend the General Conditions 
of Contract (GCC) and other provisions of contract.  Whenever there is a conflict, the provisions herein shall 
prevail over those in the GCC.   

 
1. Further to clause no 24.1 of GCC vehicle shall not be provided by the successful bidder for this tender. 

 
2. Further to clause no 2.2 of Eligibility criteria of Tender Notice, Joint venture is not allowed for this tender. 

 
3. Further to clause no 2.5 of Instructions for Preparation and Submission of Tender, MBPA registered 

contractors can not avail PEMD facility for this tender.  They have to pay EMD as per tender provision 
 

4. Completion period 
Further to provisions of clause no. 7 of Tender Notice and clause no 9.5 of GCC, Completion period for the 
works covered under this tender is Nine months excluding Monsoon. The completion period will 
commence from the date of release of site. Monsoon period will be considered as 1st June to 30th 
September. Completion period of the work shall be calculated excluding monsoon period. However, the 
contractor will be allowed to carry out the work in continuous dry spells during monsoon period subject to 
the approval of Engineer In-charge. 
 

5. Liquidated damages: 
The Liquidated Damages for delay to complete the work covered under this contract shall be 1/2 % (0.5%) 
of the contract price for delay of each week or part thereof in completion of work subject to a maximum 
ceiling of 10% of the contract price.  
 

6. Further to provisions of clause no 6.11 of GCC, Contractor shall take out workmen compensation policy for 
minimum 10 Labours for his contract and Contractors all risk policy shall cover 
a. Material Damage-  70% of contracted cost. 
b. Third Party liability- Rs. 5 Lakhs for any one person. 
c. All other routine benefits covered by All Risk Policy (ARP). 
 

7. Further to provisions of clause no 10.2 of GCC, defect liability period for the works covered in this contract 
is one year from the date of completion of entire work. 
 

8. Further to provisions of clause no 14 of GCC, Price Variation clause is not applicable to this tender.  
 

9. Further to provisions of clause no 24.2 of GCC, contractor shall not provide site office for MBPA engineers.  
 

10. Further to provisions of clause no 29 of GCC, mobilisation advance is not payable under this contract. 
 

11. Further to provisions of clause no 36 of GCC, works will not be inspected by third party. 
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12. Further to provisions of clause no 9.9 of GCC, substantial completion is not applicable to this tender 
 

13. Further to provisions of clause no 9.9.4 of GCC, Bonus clause is not applicable to this tender. 
 

14. Further to provisions of clause no 37 of GCC, access to site shall be allowed under this contract. 
 
 
 

Chief Engineer 
Mumbai Port Authority 

***** 
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Annexure-1 
Format of 

Letter of Application 
(On the Letter Head of the Bidder) 

To:   
The Chief Engineer,  
Mumbai Port Authority, 
Shoorji Vallabhdas Marg, 
Mumbai- 400 001. 
 
Sub: Tender No.E- 53/2023 : Miscellaneous repairs and painting to building no. 1&2 at Pravin 
Nagar, Reay road, GWND. 
 
SIR, 

1.  We hereby request to be qualified with the Mumbai Port Authority as a Tenderer for the subject work 
under Tender No. E- 53/2023 :  Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, 
Reay road, GWND. 
 
2.  We authorize Mumbai Port Authority or its authorized representatives to conduct any investigations 
to verify the statements, documents and information submitted and to clarify the financial and technical 
aspects of this application. For this purpose, we hereby authorize (any public official, engineer, bank, 
depository, manufacturer, distributor. etc.) or any other person or firm to furnish pertinent information 
deemed necessary and requested by Mumbai Port Authority to verify statements and information provided 
in this application or regarding our competence and standing.   
3.  The names and positions of persons who may be contacted for further information, if required, are 
as follows: 

Name : ________________________________                      
Designation :________________________________                    
Telephone :________________________________                    
E-mail id :________________________________   

4.  We declare that the statements made and the information provided in the duly completed 
application are complete, true and correct in every detail. On verification at any time in the future if it is 
found that information furnished with this application and statements made therein are not true, 
incomplete or incorrect, we hereby authorize Mumbai Port Authority to reject our application.   
5.  We agree for unconditional acceptance of all the terms and conditions set out in the bid document 
and also agree to abide by this bid response within the validity period of the subject tender.  
6.  I/We understand that Mumbai Port Authority reserves the right to reject any application without 
assigning any reason thereof.   
7.  It is hereby confirmed that I/We are entitled to act on behalf of our corporation/company/ 
firm/organization and empowered to sign this document as well as such other documents, which may be 
required in this connection.     
Dated this _____________Day of _____ 2023 
 
 (Signature)           (In the capacity of)       
Duly authorized to sign the Bid Response for and on behalf of:    
 
(Name and Address of Company)                      Seal/Stamp of bidder 
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Annexure-2 
Mumbai Port Authority 

Civil Engineering Department 
 

Tender No.E-53/2023 
 

MISCELLANEOUS REPAIRS AND PAINTING TO BUILDING NO. 1&2 AT PRAVIN NAGAR, REAY ROAD, 
GWND. 

Undertaking by the Tenderer 
To, 
The Board of Mumbai Port Authority. 
I/We, M/s._______________________________________ have gone through the tender document 
carefully and hereby confirm as under. 
1) The tender documents as described in the Tender Notice and elsewhere in the tender document for 
the work of Tender No.E.53/2023  for MISCELLANEOUS REPAIRS AND PAINTING TO BUILDING NO. 1&2 AT 
PRAVIN NAGAR, REAY ROAD, GWND..  
2) sealed as described without any defacement, addition, alternation or interpolation. All such addition 
or alteration has been indicated separately in our tender covering letter with all the relevant Annexures 
and Preforms duly filled in. 
3) I/We have submitted our tender with Earnest Money Deposit as described in the Tender Notice’. 
4) I/We have not indicated anywhere in the first cover, the amount of our price bid of work. 
5) I/We have not made any counter stipulation and conditions and I/We agree that in the event of any 
such counter conditions my/our tender will be summarily rejected and such offer will not be evaluated and 
considered at all by you. 
6) I/We hereby declare that, all information furnished by me/us with this tender is true to the best of 
my/our knowledge, belief and in case, if it is found that, the information furnished is not true or partially 
true or incorrect, I/We agree that my/our tender shall be summarily rejected without prejudice to the right 
of the Board of Trustees of Port of Mumbai to take further action into the matter. 
7) I/We hereby declare that, we not been black listed / debarred in any of the 
institute/organisations I / We do hereby declare that we have not been blacklisted / debarred by any 
Central / state government department or public sector undertaking from taking part in the tendering 
process. 
8) I/We have not made any payment or illegal gratification to any person/ authority connected with the 
bid process so as to influence the bid process and have not committed any offence under the PC Act in 
connection with the bid. 
 
Witness's  
Signature 

:  
 

 Tenderer's 
Signature 

:  

Name :   Name :  
Designation :   Designation :  
Address :   Address :  
       
       
       
Tel. No. :   Tel. No. :  
Date  :   Date  :  
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Annexure-3 
Mumbai Port Authority 

Civil Engineering Department 
 

Tender No.E-53/2023 
 

Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND. 
 

Information to be furnished by the Tenderer 

(Ref: Clause Nos. 2.3 of the Tender Notice) 
 

1. Name of the Tenderer 
 

:  

    
2. Registered Office Address 

 
 

: 
 

 

3. Telephone Nos. :  
    

4. Fax Nos. :  
    

5. Signatory to the Tender :  
 (on whose name Power of Attorney 

has been issued) 
  

 Name :  
 Position held in the firm :  
 Mobile No. 

 
:  

6. Permanent Income Tax Account No. 
(PAN) of the firm 

:  

    
7. Registration No. for GST on Works 

Contracts. 
 

:  
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Annexure-3 
(Page 2 of 2) 

 
8. Experience of similar works executed by the tenderer (Ref. clause No. 2.1 of Tender 

Notice). 
  
 Name of Three similar 

works completed during 
last seven years ending  

31.07.2023 

O
R 

Name of Two similar 
works completed 

during last seven years 
ending  

31.07.2023 

O
R 

Name of One similar 
work completed during 
last seven years ending 

31.07.2023 

 
1) 
 
 
 
2) 
 
 
 
3) 

 

 
1) 
 
 
 
 
 
2) 
 

 
1) 

 

  
 Note-: 

 1. Similar works" shall mean ‘any completed Building repair work ‘ 

 2. Complete details of the above work to be furnished as per Annexure-5. 
9. List of other Documents to be furnished by the tenderer: 
 i) Power of Attorney of signatory to Tender (Notary attested copy) 
  Certified/ attested copies of following documents 

 ii) Names, Addresses & ages of partners and Deed of Partnership OR Memorandum and 
Articles of Association of the Company 

 iii) Latest Annual Report with Balance Sheet, Profit & Loss Account statement 
  (Certified by Chartered Accountant) 
 iv) Copy of PAN card issued by Income Tax authorities. 
 v) Copy of TDS certificate from the previous employer or Form 26 AS of IT department as 

evidence to establish the work experience 
 vi) Copy of GST Registration 

Tenderer's Signature :  

Name :  
Designation :  
Address :  
   
   
Tel. No. :  
Date  :  
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Annexure-4  
Mumbai Port Authority 

Civil Engineering Department 
 

Tender No.E-53/2023 
Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND. 

Average Annual Financial Turn-over of the Tenderer 

During Last Three Years Ending on 53.03.2023 

 (Ref: Clause 2 of the Tender Notice ) 
 

Financial Year 
Financial Turnover  

Rs. in Lakhs 

2020 -2021  

2021 -2022  

2022- 2023  

Average Annual Turnover =  

 
Note :  Seal and Signature of Charted Accountant is must  along with   
Unique Document Identification Number  
(If this annx. is submitted duly certified/signed by CA then Latest Annual Report with Balance Sheet, Profit 
& Loss Account statement need not be submitted) 
 
Chartered 
Accountant’s 
Signature 

:   Tenderer's 
Signature 

:  

Name :   Name :  
Designation :   Designation :  
Address :   Address :  
       
       
       
Membership No. :      
Tel. No. :   Tel. No. :  
Date  :   Date  :  

 
 

***** 
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Annexure-5 

Mumbai Port Authority 
Civil Engineering Department 

 
Tender No.E-53/2023 

 
Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND. 

 
Experience of ‘Similar Works’ executed by the Tenderer 

(Ref: Clause No. 2 of ‘Tender Notice’) 
 

1. Name of work :  
    

2. 
 

Name & Address of the Employer 
 

:  
 

3. Name of Contact Person of Employer 
 

:  

4. Telephone Nos. :  

5. Location of work site 
 

:  

6. Scope of works carried out  
 

:  

7. Contract Value :  

8. 
 

9. 
 

10. 
 

Actual Value of work executed by Tenderer 
 
Actual Start Date of work: 
 
Schedule Completion Date of work: 
 

: 
 
: 
 
: 
 

 

11. 
 

12. 

Actual Completion Date of work: 
 
Delay in completion of work with reasons. 

: 
 
: 

 

 
Note: Tenderers shall fill the above proforma separately for each work. The tenderer has to enclose the 

employer's certificates to confirm satisfactory performance. 
Tenderer's Signature :  

Name :  
Designation :  
Address :  
   
   
Tel. No. :  
Date  :  

***** 
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Annexure-6 
ELECTRONIC CLEARING SERVICE MANDATE FORM 

 
To: From:  
 (Firm’s Name & Address) 
___________________________________ ________________________________ 
(Name of Department) Mumbai Port Authority 
 
  Sub: Payment through NEFT/RTGS/ECS system  
  Ref: Tender No.___________ 

***** 
Kindly arrange the payment of our bills/EMD through NEFT/RTGS/ECS system.  

The details of our bankers are as under: 

1. MBPA Registration No./Tender No./ : ___________________________ 
 Party’s Bill No. or any other reference 
 in terms of which payment is due : 
 
2. Bank’s Name : ___________________________ 
 
3. Bank’s Address & Telephone Number : ___________________________ 
 
4. 9 digit MICR Code No. of the Bank Branch : ___________________________ 
 
5. IFSC Code : ___________________________ 
 
6. Type of Account : ___________________________ 
 (Saving/Current/Cash Credit) 
 
7. Ledger Folio No. : ___________________________ 
 
8. Account No. alongwith proof : ___________________________ 
 (photocopy of blank CANCELLED cheque) 
 
9. Permanent Account Number : ___________________________ 
 
10. Mobile Number : ___________________________ 
 
11. Landline No. : ___________________________ 
 
 I/We hereby declare that the particulars given above are correct and complete. If the transaction is 
delayed or not effected at all due to reasons of incomplete or incorrect information, I/We would not hold 
the Mumbai Port Authority responsible. 
 
Date :   AUTHORISED SIGNATORY  
   COMPANY SEAL AND STAMP 
 
 Certified that the particulars furnished above are correct as per our records.  
 
Bank’s Stamp    Signature of the Authorised  
Date :    Official of the Bank 
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ANNEXURE – 7 

INTEGRITY PACT 

BETWEEN 

MUMBAI PORT Authority (MbPA) hereinafter referred to as "The Principal" 
AND 

.........................hereinafter referred to as    "The Bidder/Contractor” 
 

Preamble 
 
The Principal intends to award, under laid down organizational procedures, contract/s for Tender No.E- 
53/2023 :  Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND..The 
Principal values full compliance with all relevant laws of the land, rules, regulations, economic use of 
resources, and of fairness / transparency in its relations with its Bidder(s) and /or Contractor(s).  
In order to achieve these goals, the principal will appoint an Independent External Monitor (IEM), who will 
monitor the tender process and the execution of the contract for compliance with the principal mentioned 
above. 
 
Section 1 - Commitments of the Principal. 
 
(1)     The Principal commits itself to take all measures necessary to prevent corruption and to observe the 

following principles: -   

(a) No employee of the Principal, personally or through family members, will in connection with 
the tender for, or the execution of a contract, demand, take a promise for or accept, for self or 
third person, any material or immaterial benefit which the person is not legally entitled to.   

(b) The Principal will, during the tender process, treat all BIDDERs with equity and reason. The 
principal will in particular, before and during the tender process, provide to all bidder(s) the 
same information and will not provide to any     bidder(s) confidential/ additional information 
through which the bidder(s) could obtain an advantage in the relation to the process or the 
contract execution. 

(c) The Principal will exclude from the process all known prejudiced persons.  
 

(2)     If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will 
inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.  

 
 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 
 
(1) The Bidder (s)/Contractor(s) commit himself to take all measures necessary to prevent corruption.  

He commits himself to observe the following principles during his participation in the tender 
process and during the contract execution.  

 
a. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise 

or give to any of the Principal's employees involved in the tender process or the execution of the 
contract or to any third person any material or other benefit, which he/she is not legally entitled 
to, in order to obtain in exchange any advantage or during the execution of the contract.   
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b. The Bidder(s) /Contractor(s) will not enter with other Bidders in to any undisclosed agreement 
or understanding, whether formal or informal.   This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids, or any other actions 
to restrict competitiveness, or to introduce cartelization in the bidding process.   

c. The Bidder(s)/Contractor(s) will not commit any offence, under the relevant IPC/PC Act; further 
the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition, or personal 
gain, or pass on to others, any information or document provided by the Principal, as part of the 
business relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically.   

d. The bidder(s)/contractor(s) of foreign origin shall disclose the name and address of the agents / 
representatives in India if any. Similarly, the bidder(s)/contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principle if any. Further details as mentioned in the 
“Guidelines on Indian agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/ 
Contractor(s). Further, as mentioned in the guidelines all the payments made to the Indian 
agents/ representative have to be in Indian rupees only.  Copy of the “Guidelines on Indian 
agents of Foreign Suppliers “as Annexed and marked as Annex- “A”. 

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries, in 
connection with the award of the contract.  

 
(2)     The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 

be an accessory to such offences.  
 
Section-3    Disqualification from Tender process and exclusion from future contracts. 
 

If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression, 
through a violation of Section-2, above or in any other form, such as to put his reliability or 
credibility in question, the principal is entitled to disqualify the Bidder(s)/ contractor(s), from the 
tender process, or take action as per the procedure mentioned in the “Guidelines on Banning of 
Business dealings”. Copy of the “Guidelines on Banning of Business dealings” is annexed and 
marked as Annexure “B”. 
  

Section-4    Compensation for damages. 
 

1. If the Principal has disqualified the Bidder(s), from the tender process prior to the award, 
according to Section-3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit/Bid Security.  

 
2. If the Principal has terminated the contract according to Section-3, or if the Principal is 

entitled to terminate the contract according to Section-3, the Principal shall be entitled to 
demand and recover from the Contractor, liquidated damages of the contract value, or the 
amount equivalent to Performance Bank Guarantee.  

 
Section-5    Previous transgression 
 

1. The Bidder declares that, no previous transgressions occurred in the last 3 years, with any 
other company, in any country, confirming to the anti-corruption approach or with any other 
Public Sector Enterprise in India, that could justify his exclusion from the tender process.  
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2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

tender process for action can be taken as per the procedure mentioned in “Guidelines on 
Banning of Business dealings”.  

 
Section-6    Equal treatment of all Bidders/Contractors/Subcontractors 
 

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors, a commitment 
in conformity with this Integrity Pact, and to submit it to the Principal before contract signing.  

2. The Principal will enter into agreements with identical conditions as this one with all Bidders, 
Contractors and Subcontractors.  

 
3. The Principal will disqualify from the tender process all Bidders, who do not sign this pact or 

violates its provisions.  
 
Section-7    Criminal charges against violation Bidder(s)/Contractor(s)/Sub-contractor(s) 
 

If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, or of an 
employee, or a representative, or an associate of a Bidder, Contractor, or Subcontractor, which 
constitutes corruption, or if the Principal has substantive suspicion, in this regard, the Principal 
will inform the same to the Chief Vigilance officer.  
 

Section-8    Independent External Monitor/ Monitors 
 

1. The principal appoints competent and credible Independent External Monitor for this Pact. 
The task of the Monitor, is to review independently and objectively, whether and to what 
extent, the parties comply with the obligations under this agreement.  

 
2. The Monitor is not subject to instructions, by the representative of the parties and performs 

his functions neutrally and independently. He reports to the Chairman, MBPA.  
 

3. The Bidder(s)/Contractor(s) accepts that, the monitor has the right to access, without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor.  The Contractor will also grant the Monitor, upon his request and demonstration 
of a valid interest, unrestricted and unconditional access, to the project documentation.     The 
same is applicable to Subcontractors. The monitor is under contractual obligation, to treat the 
information and documents of the Bidder(s)/Contractor(s)/Subcontractor(s) with 
confidentiality. 
 

4. The Principal will provide to the Monitor, sufficient information about all meetings, among 
the parties related to the Project, provided such meetings could have an impact, on the 
contractual relations between the Principal and the Contractor.  The parties offer to the 
Monitor the option to participate in such meetings. 
 

5. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so 
inform the Management of the Principal and request the management to discontinue, or take 
corrective action, or to take other relevant action.   The Monitor can in this regard submit 
non- binding recommendations.    Beyond this, the Monitor has no right to demand from the 
parties, that they act in a specific manner, refrain from action or tolerate action. 
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6. The Monitor will submit a written report, to the Chairman, MBPA within 8 to 10 weeks, from 
the date of reference or intimation to him by the Principal and, should the occasion arise, 
submit proposals for correcting problematic situations. 

 
7. Monitor shall entitle to compensation on the same terms as being extended to / provided to 

Independent Directors on the MBPA Board. 
 

8. If the Monitor has reported to Chairman, MBPA, a substantiate suspension of an offence, 
under relevant IPC/PC Act, and the Chairman, MBPA has not, within reasonable time, taken 
visible action to proceed against such offence, or reported it to the Chief Vigilance Officer, the 
Monitor may also transmit this information directly to the Central Vigilance Commissioner.  
 

9. The word ‘Monitor’ would include both singular and Plural. 
 
Section-9 -   Pact Duration 

 
This Pact begins when both parties have legally signed it.   It expires for the contractor 10 months 
after the last payment under the contract, and for all other bidders & three months the contract 
has been awarded. 
 
If any claim is made/lodged during this time, the same shall be binding and continue to be   valid, 
despite   the   lapse   of   this   Pact, as   specified   above, unless   it   is discharged/determined by 
Chairman, MBPA.  

  



Tender No.E.53/2023  Technical Bid  

 96 

 

 



Tender No.E.53/2023  Technical Bid  

 97 

 

Annexure A of Integrity Pact 
 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 

1.0 Valid Authorized Dealership Certificate from the Foreign Principal/O.E.M. should be submitted by 
the Indian Agent/Dealer and such firm’s name shall be added to the Approved List of O.E.M. and 
Authorized Dealers. 
 

2.0 Registered address of the foreign principal and their Indian Agent should appear in the Authorized 
Dealership Certificate. 
 
i)   The tenderer shall submit an undertaking along with their tender offer that they have not made 

any payment or illegal gratification to any person/authority connected with the tender process 
so as to influence the tender process and have not committed any offense under the Prevention 
of Corruption Act in connection with the tender. 

 
ii)  The tenderer shall disclose any payments made or proposed to be made to any intermediaries 

(agents etc.) in connection with the tender. 
 
2.1 MBPA standard payment terms are as per mutually agreed INCO terms.  

Agency Commission: MBPA does not agree to pay any agency commission either in Indian or in 
Foreign Currency. 

 
2.2  Failure to furnish correct and detailed information as called for in paragraph 2.0 above may render 

the concerned tenderer’s offer liable for rejection OR in the event of a contract materializing, the 
same may be liable for termination by MBPA.  Besides, a penalty of payment of a named sum OR 
banning business dealings with MBPA may be levied. 

 
 
 

****** 
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Annexure B of Integrity Pact 
 

GUIDELINES ON BANNING OF BUSINESS DEALINGS CONTENTS 
 

Sr. 
No. 

Description 

1. Introduction 

2. Scope 

3. Definitions  

4. Initiation of banning / suspension 
5. Suspension of business dealings 

6. Ground on which banning of business dealing can be initiated 

7. Banning of business dealings 

8. Removal from list of approved agencies – Suppliers/ contractors etc. 

9. Procedure for issuing Show cause notice 

10. Appeal against the decision of Competent Authority 

11. Review of the decision by the competent authority. 

12. Circulation of the names of agencies with whom business dealings have 
been banned. 

 
 
 
1.   Introduction 

 
1.1 The Board of Trustees of the Port of Mumbai (The Board / MBPA), incorporated by The 

Major Port Trusts Act, 1963, as amended by Major Port Trusts (Amendment) Act, 1974 and 

is an authority within the meaning of article 12 of Constitution of India. MBPA has also to 

safeguard its commercial interests, MBPA deals with agencies, who have a very high degree 

of integrity, commitments and sincerity towards the work undertaken.  It is not in the 

interest of MBPA to deal with Agencies who commit deception, fraud or other misconduct 

in the execution of contracts awarded / orders issued to them.  In order to ensure 

compliance with the constitutional mandate, it is incumbent on MBPA to observe principles 

of natural justice before banning the business dealings with any Agency. 

 
1.2 Since banning of business dealings involves civil consequences for an Agency concerned, it 

is incumbent that adequate opportunity of hearing is provided and the explanation, if 

tendered, is considered before passing any order in this regard keeping in view the facts and 

circumstances of the case. 

 
2. Scope 

 
2.1 The General Condition of Contract (GCC) of MBPA generally provide that MBPA reserves the 

rights to remove from list of approved suppliers/ contractors or to ban business dealings if 

any Agency has been found to have committed misconduct and also to suspend business 

dealings pending investigation. 
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2.2 Similarly, in case of sale of material there is a clause to deal with the Agencies / customers 

/ buyers who indulge in lifting of material in unauthorized manner.   

 
2.3 However, absence of such a clause does not in any way restrict the right of MBPA to take 

action / decision under these guidelines in appropriate cases. 

 
2.4 The procedure of (i) Removal of Agency from the List of approved suppliers / contractors (ii) 

Suspension and (iii) Banning of Business Dealing with Agencies has been laid down in these 

guidelines. 

 
2.5 These guidelines apply to all departments of MBPA. 

 
2.6 It is clarified that these guidelines do not deal with the decision of the Management not to 

entertain any particular Agency due to its prior / inadequate performances or for any other 

reason. 

 
2.7 The banning shall be with prospective effect, i.e. future business dealings. 

 
3. Definitions 

In these Guidelines, unless the context otherwise requires 
(i) Party/ Contractor/ Supplier/ Purchaser/ Customer shall mean and include a public limited 

company or a private limited company, a firm whether registered or not, an individual, a co-

operative society or an association or a group of persons engaged in any commerce, trade, 

industry etc. Party/ Contractor / Supplier/ Purchaser / Customer in the context of those 

guidelines is indicated as ‘Agency’  

 
(ii) ‘Inter-connected Agency’ shall mean two or more companies having any of the following 

features: 

(a) If one is a subsidiary of the other. 

(b) If the Director(s), Partner(s), Manager(s) or Representative(s) are common. 

(c) If management is common. 

(d) If one owns or controls the other in any manner. 

 
(iii) ‘Competent Authority’ and ‘Appellate Authority’ shall mean the following: 

 
a) For MbPA Banning 

The Head of the Department shall be “Competent Authority” for the purpose of these 
guidelines. Chairman, MBPA shall be ‘Appellate Authority’ in respect of such cases 
except banning of business dealings with Foreign Suppliers of imported material.  
 

b) For banning of business dealings with Foreign Suppliers of imported material, MBPA’s 

HOD Committee (MHC) shall be the ‘Competent Authority’.  The Appeal against the 

Order passed by MHC shall lie with Chairman as First Appellate Authority. 

 
c) In case the foreign supplier is not satisfied by the decision of the First Appellate 

Authority, it may approach Chairman as Second Appellate Authority. 
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d) MBPA Board shall have overall power to take suo-moto action on any information 

available or received by him and pass such order(s) as he may think appropriate, 

including modifying the order(s) passed by any authority under these guidelines. 

 
iv) ‘Investigating Department’ shall mean any Department Investigating into the conduct of the 

Agency and shall include the Vigilance Department, Central Bureau of Investigation, the 
State Police or any other department set up by the Central or State Government having 
powers to investigate. 

v) List of approved Agencies – Parties / Contractors / Suppliers/ Purchasers/ Customers shall 
mean and include list of approved registered Agencies – Parties/ Contractors / Suppliers / 
Purchasers / Customers etc. 

 
4.   Initiation of Banning / Suspension 

Action for banning/ suspension business dealing with any Agency should be initiated by the 
department having business dealing with them after noticing the irregularities or misconduct on 
their part.  Besides any department, Vigilance Department may also be competent to initiate 
such action. 
 

5.  Suspension of Business Dealings 
5.1 If the conduct of any Agency dealing with MBPA is under investigation by any department 

(except Foreign Supplier of imported material), the Competent Authority may consider 
whether the allegations under investigation are of a serious nature and whether pending 
investigation, it would be advisable to continue business dealings with the Agency.  If the 
Competent Authority, after consideration of the matter including the recommendation of 
the Investigating Department, if any, decides that it would not be in the interest to continue 
business dealings pending investigation, it may suspend business dealings with the Agency. 
The order to this effect may indicate a brief of the charges under investigation.  It is decided 
that inter-connected Agencies would also come within the ambit of the order of suspension, 
the some should be specifically stated in the order.  The order of suspension would operate 
for a period not more than six months and may be communicated to the Agency as also to 
the Investigating Department. The Investigating Department may ensure that their 
investigation is completed and whole process of final order is over within such period.  

5.2. The order of suspension shall be communicated to all Departmental Heads. During the 
period of suspension, no business dealing may be held with the Agency. 

 
5.3 As far as possible, the existing contract(s) with the Agency may continue unless the 

Competent Authority, having regards to the circumstances of the case, decided otherwise. 
 

5.4 If the gravity of the misconduct under investigation is very serious and it would not be in the 
interest of MBPA, as a whole, to deal with such an Agency pending investigation, the 
competent Authority may send his  

 
Recommendations to Chief Vigilance Officer (CVO), MBPA Head of Department (HOD) along 
with the material available. If HOD considers that depending upon the gravity of the 
misconduct, it would not be desirable to have any dealings with the Agency concerned an 
order suspending business dealing may be issued by the Competent Authority, copy of 
which may be endorsed to the Agency concerned. Such an order would operate for a period 
of six months from the date of issue. 
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5.5 For suspension of business dealing with foreign suppliers of imported material, following 
shall the procedure. 

 
i) Suspension of the foreign suppliers shall apply throughout MBPA. 
ii) Based on the complaint forwarded or received directly by Vigilance Department, if 

Gravity of the misconduct under investigation is found serious and it is felt that it 
would not be in the interest of MBPA to continue to deal with such Agency pending 
investigations. Vigilance Dept. may send such recommendation on the matter to 
HOD to place before MHC consisting of the following: 

 
1. Head of Finance Department. 
2. Head of Executing Department. 
3. Head of User Department. 
4. Head of Legal Department.   

 
The Committee shall expeditiously examine the report, give its 
comments/recommendations within twenty-one days of receipt of the reference by HOD. 

 
iii) If MHC opines that it is a fit case for suspension, MHC may pass necessary orders 

which shall be communicated to the foreign supplier by HOD. 
 

5.6 If the Agency concerned asks for detailed reasons of suspension, the Agency may be 
informed that its conduct is under investigation. It is not necessary to enter into -
correspondence / argument with the Agency at this Stage. 

 
5.7 It is not necessary to give any show cause notice or personal hearing to the Agency before 

issuing the order of suspension. However, if investigations are not complete in six months’ 
time, the Competent Authority may extend the period of suspension by another three 
months, during which period the investigation must be completed. 

 
6 Ground on which Banning of Business Dealing can be initiated 
 

6.1 If the security consideration including questions of loyalty of the Agency to the State, so 
warrants. 

 
6.2 If the Director / Owner of the Agency, Proprietor or partner of the firm is convicted by a 

Court of Law for offences involving moral turpitude in relation to its business dealing with 
the Government or any other public sector enterprises or MBPA, during the last five years. 

 
6.3 If there is strong justification for believing that the Directors Proprietors, Partners, owner 

of the Agency have been guilty of malpractices such bribery, corruption, fraud, substitution 
of tenders, interpolations, etc. 

 
6.4 If the Agency continuously refuses to return/ refund/ the dues of MBPA without showing 

adequate reason and this is not due to any reasonable dispute which attract proceeding in 
arbitration of Court of Law. 

 
6.5 If the Agency employs a public servant dismissed / removed or employs person convicted 

for an offence involving corruption or abetment of such offences.  
 



Tender No.E.53/2023  Technical Bid  

 102 

 

6.6 If business dealing with the Agency have been banned by the Govt. or any other public 
sector enterprises.  

 
6.7 If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation of 

facts. 
 
6.8 If the Agency uses intimidation / threatening or brings under outside pressure on MBPA or 

its Official in acceptance/ performances of the job under the contract. 
 
6.9 If the Agency indulgence in repeated and / or deliberate use of delay tactics in complying 

with contractual stipulations. 
 
6.10 willful indulgence by the Agency in Supplying sub-standard material irrespective of whether 

pre-dispatch inspection was carried out by MBPA or not.   
  

6.11 Based on the findings of the investigation report of CBI/Police against the Agency for 
malafide/unlawful acts or improper conduct on his part in matters relating to MBPA or even 
otherwise; 

 
6.12 Establishment litigant nature of the Agency to derive under benefit. 
 
6.13 Continued poor performance of the Agency in several contracts. 

 
6.14 It the Agency missuses the premises of facilities of MBPA forcefully occupies tampers or 

damages the properties including land, water resources forests/ trees, etc. 
 
(Note: The examples given above are only illustrative and not exhaustive.   
The Competent Authority may decide to ban business dealing for any good and sufficient reason). 
 
7. Banning of Business Dealings. 

 
7.1 Normally, a decision to ban business dealings with any Agency should apply throughout the 

MBPA.  However, the Competent Authority can impose such ban if in the particular case 
banning of business dealings will serve the purpose and achieve its objective and banning 
throughout the MBPA is not required in view of the local conditions and impact of the 
misconduct/ default.  Any ban imposed shall be applicable across the MbPA.   
 

7.2 For banning, the proposal should be sent by Head of Executing Department to the CVO 
setting out the facts of the case and the justification of the action proposed alongwith all 
the relevant papers and documents except for banning of business dealings with foreign 
suppliers of imported material. 
The Vigilance Department shall process the proposal for a prima-facie view in the matter by 
the Competent Authority nominated for MbPA-wide banning. 
The CVO shall get feedback about that agency from the HOD, based on this feedback, a 
prima-facie, decision for banning/ or otherwise shall be taken by the Competent Authority. 
If the prima-facie decision for banning has been taken, the Vigilance Department shall issue 
a show-cause notice to the agency conveying why it should not be banned throughout 
MbPA.  After considering the reply of the Agency and other circumstances and facts of the 
case, a final decision for banning shall be taken by the Competent Authority. 
 

7.3 There will be a Standing Committee to be appointed by HOD for processing the cases of 
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Banning of Business Dealings except for banning of business dealings with foreign suppliers.  
However, for procurement of items/ award of contracts, to meet the requirement of 
Department, the committee shall be consisting of HOD from Executing, Finance, Law & User 
Department.   Member from Executing Department shall be the convener of the Committee.  
The functions of the Committee shall, inter-alia include. 

 
 

i) To study the report of the investigating Agency and decide it a prima-facie case for 
MbPA-wide / Local unit, wise banning exists, if not, send back the case to the 
Competent Authority. 

ii) To recommend for issue of show cause notice to the Agency by the concerned 
department. 

iii) To examine the reply to show cause notice and call the Agency for personal hearing 
if required. 

iv) To submit final recommendation to the Competent Authority for banning or 
otherwise. 

 
7.4 If the Competent Authority is prime-facie of view that action for banning business dealings 

with the Agency is called for, a show cause notice may be issued to the Agency as per 
paragraph 9.1 and an enquiry held accordingly. 

 
7.5 Procedure for Banning of Business Dealings with Foreign supplier of imported material. 

i) Banning of the agencies shall apply throughout the MBPA including subsidiaries. 
ii) Based on the complaint forwarded by HOD or received directly by Vigilance 

Department, an investigation shall be carried out by Vigilance Department.  After 
investigation depending upon the gravity of the misconduct Vigilance Department 
may send their report to HOD to be placed before MHC consisting of the following: - 
 

(i) Head of Finance Department. 
(ii) Head of Executing Department. 
(iii) Head of User Department. 
(iv) Head of Legal Department.   

 
The committee shall examine the report and give its comments/ recommendations 

within 21 days of receipt of the reference by HOD. 
 

iii) If MHC opinion that it is a fit case for initiating banning action, it will direct HOD to 
issue show-cause notice to the agency for replying within a reasonable period. 

  
iii) On receipt of the reply or on expiry of the stipulated period, the case shall be 

submitted by HOD to MHC for consideration & decision. 
 
v) The decision of the MHC shall be communicated to the agency by HOD. 
  

 
8. Removal from List of Approved Agencies- Suppliers/ Contractors, etc. 
 

8.1 If the Competent Authority decides that the charge against the Agency is of a minor nature, 
it may issue a show-cause notice as to why the name of the Agency should not be removed 
from the list of approved Agencies- Suppliers/ Contractors, etc. 
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8.2 The effect of such an order would be that the Agency would not be disqualified from 
competing in Open Tender Enquiries but Limited Tender Enquiry may not be given to the 
Agency concerned. 

 
8.3 Past performance of the Agency may be taken into account while processing for approval of 

the Competent Authority for awarding the contract. 
 
9. Show-cause Notice 

 
9.1 In case where the Competent Authority decides that action against an Agency is called for, 

a show-cause, notice has to be issued to the Agency, Statement containing the imputation 
of misconduct or misbehavior may be appended to the show-cause notice and the Agency 
should be asked to submit within 15 days a written statement in its defense. 

 
9.2 If the Agency requested for inspection of any relevant document in possession of MBPA, 

necessary facility for inspection of documents may be provided. 
 
9.3 The Competent Authority may consider and pass an appropriate speaking order. 

a) For exonerating the Agency if the charges are not established. 
b) For removing the Agency from the list of approved Suppliers/Contractors, etc.  
c) For banning the business dealings with the Agency. 

 
9.4 It is to ban business dealing, the period for which the ban would be operative may be 

mentioned. The order may also mention that the ban would extend to file interconnected 
Agencies of the Agency.  

 
10. Appeal against the Decision of the Competent Authority 
 

10.1 The Agency may file an appeal against the order of the Competent Authority banning 
business dealings, etc. The appeal shall lie to Appellate Authority. Such an appeal shall lie 
preferred within one month from the date of receipt of the order banning business dealing 
etc. 
 

10.2 Appellate Authority would consider the appeal and pass appropriate order which shall be 
communicated to the Agency as well as the Competent Authority. 

 
11. Review of the Decision by the Competent Authority 
 

Any petition/ application field by the Agency concerning the review of the banning order passed 
originally by HOD under the existing guidelines either before or after filling of appeal before the 
Appellate Authority or after disposal of appeal by the Appellate Authority, the review petition can 
be decided by the HOD upon disclosure of new facts/ circumstances or subsequent development 
necessitating such review. The Competent Authority may refer the same petition to the Standing 
Committee for examination and recommendation. 

 
12. Circulation of the names of Agencies with whom Business dealings have been banned. 
 

12.1 Depending upon gravity of misconduct established, the Competent Authority of the 
corporate office, may circulate the names of Agency with whom business dealings have 
been banned, to the Government Departments, other Public Sector Enterprises, etc. for 
such action as they deem appropriate. 
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12.2 If Government Departments or a Public Sector Enterprise request for more information 

about the Agency with whom business dealings have been banned, a copy of the report of 
Inquiring Authority together with the copy of the order of the Competent Authority/ 
Appellate Authority may be supplied. 

  
12.3 If Business dealings with any Agency have been banned by the Central of State Government 

of any other Public Sector Enterprises, MBPA may without any further enquiry or 
investigation issue an order banning dealing with the Agencies and its inter connected 
Agencies. 

 
 

***** 

 

 

 

 

 

ANNEXURE 8 
NON - DISCLOSURE AGREEMENT 

 
 

THIS NON-DISCLOSURE AND CONFIDENTIALITY AGREEMENT ("Agreement") made at Mumbai the 

           , day of , 2023 
 

By and between: 

 
The Board of Mumbai Port Authority, incorporated by Major Port Authority Act, 1963, as amended     by 

Major Port Authority Act, 2021 having its Office at Port House/Vijaydeep, Shoorji Vallabhdas Marg, Ballard 

Estate, Mumbai - 400001(hereinafter referred to as “PRINCIPAL”) which expression shall unless 

repugnant to the context or meaning hereof, be deemed to include its successors and assigns of the First 

Part; 

And 

  (hereinafter referred to as “Bidder/Contractor” which term shall 

include its successors and assigns) of the Second Part. 

(PRINCIPAL and Bidder/Contractor are individually referred to as a "Party" and collectively as "Parties") 

WHEREAS: 

 
1. PRINCIPAL is engaged in execution of Contract of Civil Engineering and related works of Mumbai 

Port Authority. 

2. BIDDER/CONTRACTOR is engaged in implementation of Civil/ Labor intensive/ Housekeeping 
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works at MbPA. 

3. PRINCIPAL is desirous of execution of Civil/Labor intensive/Housekeeping works at MbPA from 

BIDDER/CONTRACTOR. In course of discussion, implementation and providing the Services, Parties 

will have access to the confidential and / or proprietary data / information of each other. In 

consideration thereof parties undertake to respect the confidentiality of this confidential 

information under the terms and conditions set out hereunder. 

4. The party disclosing the confidential information is hereinafter referred to as the “Furnishing 

Party” and the party receiving the confidential information is hereinafter referred to as 

“Recipient/Receiving Party”. 

 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED BY & BETWEEN THE PARTIES 

HERETO AS FOLLOWS: 

1. The proprietary and confidential information to be accessed by and received by the parties shall 

be subject to the terms and conditions set out herein below: 

Any and all oral, written, electronic, graphic or machine – readable information including, but not 

limited to, that which relates to patents, patent applications, research, product plans, products, 

developments, inventions, processes, designs, drawings, Engineering, formulae, markets, software 

(including source and object code), hardware configuration, computer programs, algorithms, business 

plans, agreements with third parties, services, customers, business, financial, and operational and any 

other information or data, or a combination of any of them accessed by or supplied to the “Receiving 

Party” by, or at the direction of the “Furnishing Party” including any copies, excerpts, notes, 

memoranda, summaries, analysis or compilations or a combination of two or more of these generated 

by the Receiving Party (collectively, the “Information”), will be treated as confidential as provided in this 

Agreement. 

2. For purposes hereof, “Information” shall not include: 

(a) Information in the public domain at the time that it was provided by the Furnishing Party or 

which subsequently came into the public domain other than as a result of breach of this Agreement; 

(b) Information obtained from a third party who is authorized to do so; 

(c) Information independently developed by the Receiving Party without reference to the 

Information; or 

(d) Information in the possession of the Receiving Party prior to its disclosure by the Furnishing 

Party to the Receiving Party. 

3. All Information: 

 
(a) Shall remain the property of the Furnishing Party; 

(b) shall be treated as confidential by the Receiving Party, and the Receiving Party shall take such 

action as shall be necessary or desirable to preserve and protect the confidentiality of the 

Information and in any event using means not less than those used to protect its own confidential 

information; 

(c) Shall be used solely for purposes as provided in this Agreement, and for no other purpose; and 
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(d) shall not be disclosed to any third party other than the Receiving Party and such of its officers, 

directors, employees, financial advisors, accountants or attorneys necessary on a “need to know” 

basis (each an “Authorized Person”) without the Furnishing Party’s prior written consent, and 

provided that each such employees/personnel/consultants has agreed to maintain the 

confidentiality of the Information in accordance with the terms hereof; 

Provided however, that prior to disclosing the Information, the Receiving Party shall require each person 

who receives the Information to be cognizant of and to comply with the terms and conditions of this 

Agreement. 

4. In the event that the Receiving Party or any of its Authorized Persons becomes legally 

compelled (including, without limitation, by law, rule, regulation or governmental regulatory or 

administrative or similar agency as part of a judicial or administrative proceeding including, without 

limitation, by deposition, interrogatory, request for information or documents, subpoena, civil or 

criminal investigative demand or otherwise) to disclose any of the Information, the Receiving Party 

shall provide the Furnishing Party with immediate written notice of such requirement so that the 

Furnishing Party may seek a protective order or other appropriate remedy or waive compliance with 

this paragraph. If Furnishing Party fails to obtain injunction or protective order and the Receiving 

Party provides information due to statute, regulation, Court directive or order of a statutory 

authority, Receiving Party shall not be held liable to the Furnishing Party for any loss or damage or 

otherwise. 
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5. The Receiving Party will only disclose the Information to the personnel / consultants of 

the Receiving party who have a need to know the Information for their work in connection with the 

Transaction, provided that each such employees/personnel/consultants has agreed to maintain the 

confidentiality of the Information in accordance with the terms hereof. 

6. The Receiving Party recognizes that a breach of this Agreement may cause irreparable 

harm to the Furnishing Party and that actual damages may be difficult to ascertain and in any event 

may be inadequate. Accordingly, the Receiving Party agrees that in the event of such breach, the 

Furnishing Party may be entitled to injunctive relief in addition to such other legal including criminal 

prosecution for such breach or equitable remedies as may be available. Receiving party shall be 

responsible and liable to the Furnishing party for any unauthorized disclosure or any breach of the 

terms and conditions herein contained. Receiving party hereby indemnifies and agrees to keeps the 

Furnishing party saved, defended, harmless and indemnified from and against all costs, charges, 

expenses and damages whatsoever except exponential or consequential damages. 

7. The Receiving Party will not use nor permit the use of the Furnishing Party’s names, logos, 

trademarks or other identifying data, or otherwise discuss or make reference to the Furnishing 

Party, in any notices to third parties or in any press release or other public announcement or 

advertisement, however characterized, without the Furnishing Party’s prior written consent. 

8. This Agreement shall terminate on the earlier occurrence of (a) Parties entering into a 

definitive agreement for or (b) parties decide not to enter into business relation for the document 

management solutions services. Upon termination of this Agreement, the Receiving Party shall, as 

per the direction of the Furnishing Party either, return or destroy all Information, and no 

Information shall be stored by the Receiving Party in any form. Notwithstanding the return or 

destruction of the Information or the termination of this Agreement, the Receiving Party shall 

continue to be bound by its obligations of confidentiality hereunder for two (2) years from the date 

hereof. 

9. This Agreement constitutes the entire agreement between the parties relating to the 

subject matter hereof, and all prior agreements, understandings, writings, or negotiations, whether 

written or oral, are hereby superseded. No failure or delay by either party in exercising its rights 

hereunder shall operate as a waiver thereof. This Agreement may not be waived or amended except 

by written agreement of both parties. 

10. If any provision of this Agreement is held to be invalid, void or unenforceable, all other 

provisions shall remain valid and be enforced and construed as if such invalid provision were never 

a part of this Agreement. 

11. The parties agree that any dispute, controversy or claim arising out of or relating to this 

Agreement or any related agreement or other document or the validity, interpretation, breach or 

termination thereof, including claims seeking redress or asserting rights under applicable law, shall, 

be governed by and interpreted in accordance with the laws of India and that any action in any way 

arising out of this Agreement shall be commenced in an appropriate court having jurisdiction in 

Mumbai. The prevailing party in any suit hereunder shall recover all related costs, expenses and 

reasonable legal fees 
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12. The parties warrant that the signatory signing the Agreement on behalf of the respective 

parties is duly authorized to do so and irrevocably bind the parties. 

 
IN WITNESS WHEREOF, 

BIDDER/CONTRACTOR _ 
 

The duly constituted Attorney of and on behalf of BIDDER/CONTRACTOR has hereunto subscribed  and      
set      their      hands      and       common       seal       of       BIDDER/CONTRACTOR       and the 
  
 

 
 

Of the Board of Mumbai Port Authority for and on behalf of the Board has set his hand seal and 

common seal of the Board hath has been hereunto affixed on the day and year first above written. 

SIGNED, SEALED AND DELIVERED 

By the above named 

Shri    
 

In presence of 
 

 
 

SIGNED, SEALED AND DELIVERED 

By the above named 

Shri    
 

For and on behalf of the Board of 

Mumbai Port Authority in 

The presence of    
 
 

The Common seal of the Board    Of 

Mumbai Port Authority Was 

affixed in the presence of 

Shri   
 

Sr. Dy. Secretary MBPA 
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Annexure 9 

 

Format for Power of Attorney for signing of BID 

(Refer Clause 2.1.8) 

(To be executed on non-judicial stamp paper of Rs.500/- 

 

Know all men by these presents, We…………………………………………….. (name of the firm and address of the 
registered office) do hereby irrevocably constitute, nominate, appoint and authorize Mr./ Ms (name), 
…………………… son/daughter/wife of ……………………………… and presently residing at …………………., who is 
presently employed with us/ the Lead Member of our Joint Venture (Strike out which is not applicable) 
and holding the position of ……………………………. , as our true and lawful attorney (hereinafter referred to 
as the ―Attorney) to do in our name and on our behalf, all such acts, deeds and things as are necessary 
or required in connection with or incidental to submission of our BID for the Tender No. E-53/2023 : 
“Miscellaneous repairs and painting to building no. 1&2 at Pravin Nagar, Reay road, GWND..” by MbPA 
(the Employer) including but not limited to signing and submission of all applications, BIDs and other 
documents and writings, participate in Pre-BID and other conferences and providing information/ 
responses to the Employer, representing us in all matters before the Employer, signing and execution of 
all contracts including the agreement and undertakings consequent to acceptance of our BID, and 
generally dealing with the Employer in all matters in connection with or relating to or arising out of our 
BID for the said Project and/ or upon award thereof to us and/or until the entering into of the Contract 
with the Employer. 
 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things 

done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by 

this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise of the 

powers hereby conferred shall and shall always be deemed to have been done by us.   

IN WITNESS WHEREOF WE, ……………., THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS POWER OF 

ATTORNEY ON THIS ……… DAY OF ……. 2023….. ……… 

 

Signature of person authorized by Board Resolution   

(in case of Firm/ Company)/ partner in case of Partnership firm  

(who is delegating the powers in his firm)                   : …………………………………….. 

  

Name : ……………………………… 

 

Designation of the person making this PoA :…………………………………… 

 

Address. : ……………………………………………………………………………….  

 

 

Accepted by the person on whose name Power of Attorney has been issued. 

 

                                                Signature . :   ……………………………   

Name : ……………………………… 

 

Details of the  Attorney:…..……………… 

 

.Address. : ……………………………………………………………………………….  
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(Notarised)  

Person identified by me/ personally appeared before me/  

Attested/ Authenticated*  

(*Notary to specify as applicable)  

(Signature Name and Address of the Notary)  

Signature . :   ……………………………   

Name : ……………………………… 

 

Address. : ……………………………………………………………………………….   

 

Seal of the Notary  : ………………………………………………………………….. 

Registration No. of the Notary : ……………………………………………………  

Date:……………… 

 
 
Witnesses:                 

  

1.  

2.  

 
 
 
 
 
 
 
 
 
Notes:   
▪ The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid 

down by the applicable law and the charter documents of the executant(s) and when it is so required, 

the same should be under common seal affixed in accordance with the required procedure.   

▪ Wherever required, the Bidder should submit for verification the extract of the charter documents and 

documents such as a board or shareholders’ resolution/ power of attorney in favour of the person 

executing this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.  
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Proforma-I 
Ref: Clause No.6.1 of ‘Conditions of Contract’ 

  
Generalised Draft of Contract Agreement 

  
This Agreement made at Mumbai the ___________ day of _________ 2022 between THE 
BOARD OF MUMBAI PORT AUTHORITY incorporated by Major Port Trust Act, 1963 as amended 
by Major Port Authority (Amendment) Act 2021 (hereinafter called "the Board" which 
expression shall unless excluded by or repugnant to the context or meaning thereof be deemed 
to include the Board of Trustees of the Port of Mumbai its successors and assigns) of the ONE 
PART And  
  
(Name of Proprietor) of Mumbai carrying on proprietary business in the firm name and style of 
__________________________________________ having his office at 
________________________________________________  
  
(Name of Partners) all of Mumbai carrying on business in partnership in the firm name and style 
of _________________________________ and having their/ his office at 
_________________________________________________   
  
(Name of Firm) a company registered under the Indian Companies Act, 1956 and having its 
registered office at _______________________________ & having registered with the Income 
Tax Department of Govt. of India No. ________________(hereinafter called "the Contractor/s" 
which expression shall unless excluded by or repugnant to the context or meaning thereof be 
deemed to include the person named his or her heirs executors and administrators and his or 
her permitted assigns) the person named the survivor or survivors of them, their respective 
executors, and administrators of such last survivors and their/ his or her assigns/ the company 
named its successors and permitted assigns) of the OTHER PART.  
  
WHEREAS the Board invited tenders for the work of _____________________________ 
____________________________________AND WHEREAS the Contractor/s submitted his/ 
their/ its quotations by his/ their/ its tender dated ____________ which tender was subject to 
the terms and conditions as contained in his/their/ its letters referred to in the Schedule `A' 
hereto respectively and which tender subject to the said terms and conditions was accepted by 
the Board by the letter of (Designation of the HOD) bearing 
No._______________________dated_____in respect of ________________________ only 
(part of the Schedule of Quantities and Rates to the said Tender)/*   
  
AND WHEREAS THE contractors have/has deposited with the Board a sum of Rs.___________ 
(Rupees __________________________________________) only by way of _____________ 
being Initial Security for the due performance of this contract 
 
AND WHEREAS at the request of the Contractors, ________________ ___________ (Name of 
Bank and Branch), Mumbai has given Bank Guarantee for Rs._____________ (Rupees 
_______________________________________ ________________________) only towards 
further security for the due performance of this contract by the Contractors. 
Please strike out which is not required. 
 
AND WHERAS the contractor and the Board have further agreed that this agreement will remain 
in force even in case of any extension / renewal of the contract on the same terms and 
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conditions and at the same rates accepted by the Board by the letter of its Chief Engineer dated 
________________ day of ______________ 2019. 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. In this Agreement the words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract hereinafter referred 
to. 

 
2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz. 
 

FIRST COVER  
(Separate Booklet) 

I. Tender Activity Sheet & Tender Information. 
II. Content of Tender document. 
III. Tender Notice. 
IV. Instructions for Online Bid submission. 
V. Instructions for Preparation and Submission of Tender. 
VI. General Conditions of Contract & SCC 
VII. Specifications 
VIII. Annexure ‘1 to 7’. 
VIII. Proforma I to IV 

   
SECOND COVER   
 (Separate Booklet) 
 i) Directions to Tenderer for filling in the Schedule of Quantities      

and Rates  
 ii) Schedule of Quantities and Rates  
 iii) Form of Tender. 

 
3. In consideration of the payments to be made by the Board to the Contractor/s as 

hereinafter mentioned the Contractor/s DOTH / DO HEREBY CONVENANT with the Board 
to carry out and complete within the stipulated period (time being of the essence of this 
contract) the work of ____________________ _____________________and all other 
ancillary work as described in the Drawings, in accordance with the specifications and in 
conformity in all respects with the provisions of the Contract and to maintain/ guarantee 
the same as provided in the General Conditions of Contract/ Specifications (hereinafter 
collectively called "the Contract work"). 

 
4. The BOARD DOTH HEREBY CONVENANT to pay to the Contractor/s in consideration of the 

Contractor/s carrying out and completing within the stipulated period (time bearing of the 
essence of this contract) the contract work to the entire satisfaction of the (Designation of 
HOD) of the Board in all respects the contract price at the time and in the manner 
prescribed by the Contract. 
IN WITNESS WHEREOF ________________________________________, the Contractors 
___________________________________________ the duly Constituted Attorney of and 
for and on behalf of the Contractors has/ have hereunto subscribed and set his/ their hand 
and seal/s the Common Seal of the Contractors hath been hereunto affixed and the 
(Designation of HOD) of the Board of Trustees of the Port of Mumbai for and on behalf of 
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the Board has set his hand and seal and the Common Seal of the Board hath been hereunto 
affixed the day and year first above written. 

 
THE SCHEDULE `X' ABOVE REFERRED TO 

(The Schedule of letters) 
(LETTERS FROM THE Contractor/S) 
(LETTERS FROM THE CHIEF ENGINEER /ADDL. CHIEF ENGINEER OF THE BOARD TO THE 
Contractor) 
 
SIGNED, SEALED AND DELIVERED BY 
the above named ________________________ 
______________________ for and on behalf of 
______________________________________  

 
 
 
 

Signature of Contractor 
OR  
SIGNED, SEALED AND DELIVERED 
by the above named _____________________  
______________________________________ 
on behalf of themselves and for and on behalf of 
______________________________________ 
______________________________________ 
in the presence of _______________________ 
______________________________________ 

 
 
 
 
 
 
 

Signature of Contractors 
OR  
The Common Seal of _____________________  
affixed pursuant to a resolution of the Board of Directors 
dated the ____________ day of 20 

in the presence of _______________________ 

______________________________________ 

Directors of the said Company 

 
 
 
 
 

DIRECTOR 

  
SIGNED, SEALED AND DELIVERED BY 
______________________________________ 
(Name & Designation of HOD) 
for and on behalf of the Board of Trustees of the Port of 
Mumbai in the presence of ___________ 
______________________________________ 

 
 
 
 

(Designation of concerned 
HOD) 

 
The Common Seal of the Board of Trustees of the Port of 
Mumbai was affixed in the presence of 
____________________________________ 
______________________________________ 

Secretary 
Mumbai Port Authority 

 

 
Pre-requisites for execution of Contract Agreement: 
Initial and Additional Security Deposits have been lodged by the Contractor. 

***** 
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Proforma-II 
Ref: Clause No.6.2 of ‘Conditions of Contract’ 

 
Form of Bank Guarantee towards Security Deposit 

Guarantee Bond 
 
In consideration of the Board of Mumbai Port Authority incorporated by the Major Port Trust 
Act, 1963 as amended by Major Port Authority Act 2021 (hereinafter called "The Board" which 
expression shall unless excluded by or repugnant to the context or meaning thereof be deemed 
to include the Board of Mumbai Port Authority, its successors and assigns) having agreed to 
exempt ________________________ (Name of the Contractor) (hereinafter called the 
"contractors") from the demand under the terms and conditions of the contract vide the 
Board's Chief Engineer's letter No.______________________ dated ___________ made 
between the contractors and the Board for execution of the work of__________________ ____ 
_______ _______________________________ covered under Tender No. ______________ 
dated ___________ (hereinafter called "the said contract") for the payment of Security Deposit 
in cash or lodgement of Government Promissory Loan Notes for the due fulfilment by the said 
Contractors of the terms and conditions of the said Contract, on production of a Bank 
Guarantee for Rs.__________ (Rupees _________________________________) only, we the 
__________________ (name of the Bank and address) (hereinafter referred to as "the Bank") 
at the request of the Contractors do hereby undertake to pay to the Board an amount not 
exceeding Rs._____________ (Rupees ______________________________) only, against any 
loss or damage caused to or suffered or which would be caused to or suffered by the Board by 
reason of any breach by the Contractors of any of the terms and conditions of the said contract.  
  
2. We__________________________ (Name of the Bank & Branch) do hereby undertake to 
pay the amounts due and payable under this guarantee without any demur merely on a 
demand from the Board stating that the amount claimed is due by way of loss or damage 
caused to or which would be caused to or suffered by the Board by reason of any breach by 
the contractors of any of the terms and conditions of the said contract or by reason of the 
contractors failure to perform the said contract. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this Guarantee shall be restricted to any amount not exceeding 
Rs.___________ (Rupees ________________________) only.  
  
3. We ____________________________ (Name of the Bank and Branch) undertake to pay to 
the Board any money so demanded not withstanding any dispute or disputes raised by the 
Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be valid discharge of our liability for payment there under and, the 
Contractor(s) shall have no claim against us for making such payment.  
4. We ___________________________ (Name of the Bank and Branch) further agree with the 
Board that the guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said contract and that it shall continue 
to be enforceable till all the dues of the Board under or by virtue of the said contract have 
been fully paid and its claims satisfied or discharged or till the Chief Engineer of the said Board 
certifies that the terms and conditions of the said contract have been fully and properly 
carried out by the said contractors and accordingly discharge this guarantee. PROVIDED 
HOWEVER that the Bank shall at the request of the Board but at the cost of the contractors 
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renew or extend this guarantee for such further period or periods as the Board may require 
from time to time.  
  
5. We ________________________________ (Name of the Bank and Branch) further agree 
with the Board that the Board shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the terms and conditions of 
or to extend the time of performance by the said contractors the said contract or to extend 
the time of performance by the said contractors from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the Board against the said 
Contractor and to forebear or enforce any of the terms and conditions relating to the said 
contract and we shall not be relieved from our liability by reason of any such variation or 
extensions being granted to the contractors or for any forbearance, act or omission on the 
part of the Board or any indulgence shown by the Board to the contractors or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us.  
  
6. This guarantee will not be discharged due to change in the constitution of the Bank or the 
Contractor(s).  
  
7. It is also hereby agreed that the courts in Greater Mumbai would have exclusive jurisdiction 
in respect of claims, if any, under this guarantee.  
  
8. We, _____________________________ (Name of Bank) lastly undertake not to revoke this 
Guarantee during its currency except with the previous consent of the Board in writing. 
 
9. Notwithstanding anything contained herein: 

a) our liability under this Bank Guarantee shall not exceed Rs._________ (Rupees 
__________________________________ only); 

b) this Bank Guarantee shall be valid upto ______________, and 
c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before _________________ (date of expiry of Guarantee i.e. six months from the 
date of validity of Bank Guarantee). 

 
Dated ______________ day of _________ 20 
 

for (Name of the Bank)  
 
Signature & Name & Designation. 
 
Seal of the bank 

NOTES: 

1. The Guarantee shall be from the Mumbai branch of a Scheduled/ Nationalised Bank and 
encashable in Mumbai branch.  

2. The Contractor should fill in all the details, get the draft verified by the Bank and submit 
the draft in duplicate for approval within 7 days from the date of receipt of the tender 
acceptance letter. 

3. After approval of the draft, the Contractor should get the Guarantee executed on Stamp 
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Paper and submit the executed Guarantee along with his Partnership Deed or 
Memorandum of Articles of Association of the Company etc. within 7 days of receipt of 
approved draft. The Contractor should also send along with the executed Guarantee, a 
letter from the Bank certifying the authorisation of the signatory to the Guarantee. 

***** 
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Proforma-III(A) 
(Ref: Clause No.15-a-2 of ‘Conditions of Contract’) 

 
SPECIMEN BILL FORM 1 (For Estimated Bill) 

    
Interim (Estimated) Bill No.: ________________ 

   
For the period ending: _________   Deadline for making  

   payment 100% by: _______ 
   
 For the period 

ending 
CE's Voucher No. & Date 

Last Measured Bill No.:   
Last Estimated Bill No.:   
This Estimated Bill No.:   

    
(1) Name of work and Tender No.  
(2) Name of the Contractor:   
(3) Acceptance letter No. & date:  
(4) Contract price: `   
(5) Measurement Book No.: Page No.: 
(6) Abstract Book No.: Page No.: 

    
 Amount 
 Upto Last 

Certificate 
Since Last 
Certificate 

Upto date 

    
Gross certified value of work:    
Less: Cost of materials supplied  by the 
employer and  consumed on the work: 

   

Total:    
    

Add: Advances granted:    
 (i)     
 (ii) etc.    

Total:    
Less: Deductions/ Recoveries:    
 (i)     
 (ii) etc.    

    
Net Payment:    

 
Payment to be made this bill (Rounded off): ` 
 
Officer preparing the Certificate: Signature:   

 Name:  
 Designation:  
 Date:   
    

Contractor: Signature:  
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 Name:   
 Date:   
    

Officer making the payment: Signature:  
 Name:   
 Designation:  
 Date:   

Note: Contractor should submit separate GST Invoice in the prescribed format along with 
above measured bill format. 
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Proforma-III(B) 

(Ref: Clause 15-a-2of ‘Conditions of Contract’) 
          

SPECIMEN BILL FORM 2 (For Measured / Final Bill) 
          

Interim/Final (Measured Bill):    Deadline for making payment: 
          

Bill No.:      80% by:   
          

For the period ending:     20% by:   
          

 For the period ending CE's Voucher No. & Date 

Last Measured Bill No.:        
       

Last Estimated Bill No.:        
       

This Measured Bill No.:        
       

          
          

1 Name of Work and Tender No.:       
2 Name of Contractor:        
3 Acceptance letter No. & Date:       
4 Contract Price: `       
5 Measurement Book No.:   Page No.:   
6 Abstract Book No.:   Page No.:   

          
Sr. 
No. 

Description 
of Item 

Quantities executed Unit Rate Amount 

  Upto last 
Measured 
Certificate 

 

Since last 
Measured 
Certificat

e 
 

Upto 
Date 

  
 
 

Rs. 

Upto last 
Measured 
Certificate 

Rs. 

Since last 
Measured 
Certificate 

Rs. 

Upto 
Date 

 
Rs. 

  Gross certified value of work:     
          

Payment to be made this bill (Rounded off):  Rs. 
 
Officer preparing the Certificate: Signature:   

 Name:  
 Designation:  
 Date:   
    

Contractor: Signature:  
 Name:   
 Date:   
    

Officer making the payment: Signature:  
 Name:   
 Designation:  
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Note: Contractor should submit separate GST Invoice in the prescribed format along with 
above measured bill format. 

***** 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                                                                                                        
 

 
 

 Date:   


