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Mumbai Port Trust 
 

Civil Engineering Department 
 

TENDER DOCUMENT 

Tender No. E- 69/2021 
 

Providing and fixing Wooden Fenders Damaged by CHEMBULK 
YOKOHAMA  at First Chemical Berth,  

Pirpau, GWMOT. 
 
 

First Cover – Technical Bid 
 

Tender Document 
 

Civil Engineering Department 

3rdfloor, ‘Port House’, Shoorji Vallabhdas Marg, 

Ballard Estate, Mumbai – 400 001 

Tel. No.: +91-22-66564509/4532 

FAX No.: +91-22–22616804 

Website: http://www.mumbaiport.gov.in 
 

Any amendments to this tender including the dates, corrigendum, clarifications, if any etc. 
shall only be posted on the website of Mumbai Port Trust & the e-portal of Govt. of India 
(www.mumbaiport.gov.in &www.eprocure.gov.in). The tenderers are required to keep 

themselves informed of the developments by visiting websites regularly. 

 
 

  
 

http://www.mumbaiport.gov.in/
http://www.mumbaiport.gov.in/
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Mumbai Port Trust 
Civil Engineering Department 

 

Tender No. E- 69/2021 
 

PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK 
YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 

 

TENDER SCHEDULE 

Sr. 

No. 

Particulars Date Time 

1.  Tender e-publication date 28.12.2021 10:00 Hrs. 

2. Document Download start date 28.12.2021 12:00 Hrs. 

3. Document Download End Date 18.01.2022 17:00 Hrs. 

4. Pre-bid Meeting Date  04.01.2022 15:00 Hrs. 

5. Bid Submission Start Date 13.01.2022 10:00 Hrs. 

6. Bid Submission End Date 18.01.2022 15:00 Hrs 

7. Technical Bid Opening Date 19.01.2022 15:00 Hrs. 

8. Price Bid Opening Date Will be Conveyed subsequently 

after Technical Bid Scrutiny 

 

The Pre Bid Meeting will not be held physically due to present Covid-19 

conditions,. Prospective bidders are requested to mail Pre Bid queries to 

Shri D.W.Narkhede, Executive Engineer at dw.narkhede@mumbaiport.gov.in  
till the date mentioned in the Bidding Schedule. The replies to the Pre Bid 

Queries will be published on CPP Portal and MbPT website.  

 

 

 

  

mailto:dw.narkhede@mumbaiport.gov.in
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Mumbai Port Trust 
Civil Engineering Department 

 

Tender No. E- 69/2021 
 

PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK 
YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 

Salient Features of the Tender 

Sr. No. Particulars Details 

1. Name of Work Tender No. E- 69/2021 – PROVIDING AND FIXING 
WOODEN FENDERS DAMAGED BY CHEMBULK 
YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, 
GWMOT. 
 

2. Scope of Work   Removal of Damaged wooden Fender by cutting 

Stainless Steel bolts.  

 Dismantling the existing damaged steel ladder 

along with holdfast.  

 Providing and fixing Salwood Wooden Fender 

with M.S galvanised brackets. 

 Providing and fixing Stainless steel 316 grade 

anchor bolts of 24mm dia. with epoxy grout by 

injection grouting. 

3. Estimated Cost of 

work put to tender 

Rs.2,38,724.57 (exclusive of GST ) 

4. Tender Fee Rs.525/- including 5% GST shall be paid online as 

described in Tender Notice 

5. Earnest Money 

Deposit (EMD) 

As per Govt. Guidelines, No EMD is applicable for 

this tender. Instead, the tenderer shall submit Bid 

Security Declaration in the prescribed format 

(Annexure 7) and upload same at the time of Bid 

submission. 

 

6. Performance 

Security Deposit 

Performance Security Deposit) = 3% of Contract 

Price. Same will be calculated when the work 

awarded 

7. Retention Money Not applicable for this tender 

8. Completion Period Three (3) month including monsoon from the 

date of release of site. 

9. Validity of Offer 180 days from the date of opening of Technical 

Bid 

10. Price Variation Not applicable 

10. Material Advance Not applicable 
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Mumbai Port Trust 
Civil Engineering Department 

 

Tender No. E- 69/2021 
 

PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK 
YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 

 

Contents of Tender Document 
 

Sl. No. Contents 

 First Cover (Technical Bid) 

1. Tender Schedule & Salient features of the Tender  

2. Content of Tender Document 

3. Tender Notice 

4. Instructions for Online Bid submission 

5. Instructions for preparation and submission of Tender 

6. General Conditions of Contract 

7. Technical Specifications  

8. Annexure 1 – Format for Letter of Application  

9. Annexure 2 – Undertaking by the Tenderer 

10. Annexure 3 – Tenderer’s Particulars  

11. Annexure 4 – ECS Mandate Form  

12. Annexure 5 – Annual Financial Turnover  

13. Annexure 6 – Experience of Similar Work  

14. Annexure 7 – Bid Security Declaration 

15. Annexure 8 – Integrity Pact. 

16. Annexure 9 – Non discloser Agreement 

17 Proforma – I – Generalised Draft of Contract Agreement 

18. Proforma – II – Guarantee Bond 

19. Proforma – III (A) – Specimen Bill Form 1 (For Estimated Bill) 

20. Proforma – III (B) – Specimen Bill Form 2 (For Measured/ Final Bill) 

21. Proforma – IV - Checklist for work permit to work at height. 

 Second Cover (PRICE BID) 

22. Directions to Tenderer for filling in the Schedule of Quantities 

23 Preamble to Schedule of Quantities and Rates 

24. Schedule of Quantities and Rates 

25. Form of Tender 

 
***** 
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Mumbai Port Trust 
Civil Engineering Department 

 

Tender No. E- 69/2021 
PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK 

YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 
 

Tender Notice 

1. Invitation: 

1.1. Digitally signed and uploaded, Online bids under Single Stage Two Cover system on 

percentage basis are invited by the Chief Engineer on behalf of Board of Mumbai Port 

Trust (also referred to as Mumbai Port Trust) from the experienced, resourceful firms 

with proven technical and financial capabilities as detailed in Clause No 2 of tender 

notice and from the MbPA registered contractors under Class “D” and above in 

speciality “V” for the work of “PROVIDING AND FIXING WOODEN FENDERS 

DAMAGED BY CHEMBULK YOKOHAMA  AT FIRST CHEMICAL BERTH, PIRPAU, 

GWMOT”. 

 

The Tender is to be submitted under two cover system, the first cover containing 

technical information and second cover containing the price bid. 

 

1.2. Interested eligible tenderers may obtain further information and inspect the tender 

documents at the e-Procurement website https://eprocure.gov.in This website can also 

be accessed by clicking the link at MbPA’s Website http://www.mumbaiport.gov.in. 

 

1.3. The Tender is to be submitted under two cover system, the first cover containing 

technical information and second cover containing the price bid. 

 

1.4. Salient Features/Scope of the Work: 
 

 Removal of Damaged wooden Fender by cutting Stainless Steel bolts. 

 Dismantling the existing damaged steel ladder along with holdfast. 

 Providing and fixing Salwood Wooden Fender with M.S galvanised       

bracket. 

 Providing and fixing Stainless steel 316 grade anchor bolts of 24mm dia     

with epoxy grout by injection grouting.  etc. as described in Schedule of 

Quantities & Rates, Technical Specifications and as directed at site. 

           

 

1.5. The other pertinent information of the work is as under. 

 

a) Estimated Cost put to 

tender 

Rs.2,38,724.57 (exclusive of GST ) 

b) EMD  As per Govt. Guidelines, No EMD is applicable for 

this tender. Instead, the tenderer shall submit Bid 

Security Declaration in the prescribed format 

(Annexure 7) and upload same at the time of Bid 

submission. 

c) Completion Period 3 Months (including monsoon) from the date of 

release of site.  

d) Free Maintenance Period One year from the date of completion of work. 

https://eprocure.gov.in/
http://www.mumbaiport.gov.in/
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e) Liquidated Damages The liquidated damages for delay to complete the 

work covered under this tender is 0.50% (1/2 %) 

of the contract price for delay of each week or part 

thereof in completion of work subject to maximum 

ceiling of 10% of contract price. 

 

2. Eligibility Criteria: 
 

2.1. To qualify for the tender, the tenderer must satisfy the Financial and Technical 

eligibility criteria, as detailed in Table below. 
 

Estimated 

Cost 

of Work 

in Rs. Lakhs 

inclusive  of 

contingenci

es, taxes 

and 

supervision 

charges  

Financial 

Criteria 

Technical Criteria 

Minimum 

Average 

annual 

financial 

turnover 

during the last 

THREE years 

ending 

31.03.2021 

in Rs. Lakhs 

THREE similar 

works completed 

during last SEVEN 

years ending 

30.11.2021 

each costing not 

less than 

in Rs. Lakhs 

OR 

TWO similar 

works completed 

during last SEVEN 

years ending 

30.11.2021 

each costing not 

less than 

in Rs. Lakhs 

OR 

ONE similar work 

completed during 

last SEVEN years 

ending 

30.11.2021 

Each costing not 

less than 

in Rs. Lakhs  

(1) (2) (3)  (4)  (5) 

2.38 0.71 0.95 OR 1.19 OR 1.90 

 

Note:  

1. “Similar works" shall mean “Any completed civil Engineering work.” The firm shall 

have successfully completed ‘similar work/s’ as ‘Prime contractor’ from the Principal 

Employer with reference being submitted to confirm satisfactory performance & 

completion of works from the employer.  

2. The firms registered with MbPT under Civil Registration Cycle 2019-2023 in 

Class ‘D’ and above in speciality “V” are exempted from submission of 

Prequalification documents for Technical & Financial Eligibility Criteria 

mentioned under column 2 of above table.  

 

2.2. Joint Venture / Consortium: Not allowed for this tender. 

 

2.3. The tenderer shall furnish complete information in respect of their firm, including 

financial and technical capabilities etc. in Annexure ‘1 to 9’ enclosed with the Tender 

document. 
 

2.4. The tenderers will be short-listed based on the Eligibility criteria detailed in Clause 

No.2.1 and submission of documents as per clause 5.4 below. The Second Covers of 

the short-listed tenderers will be opened on the date and time, which will be intimated 

to them subsequently. 

  

3. Pre Bid Meeting will not be held physically or on Video Conferencing. All Bidders are 

requested to mail Pre-bid Queries to Shri. D. W. Narkhede at 

dw.narkhede@mumbaiport.gov.in as per the date and time as mentioned in Tender 

Schedule. For further provisions refer clause no 12 of Instructions for Preparation and 

Submission of Tender. 
 

4. Procedure for obtaining Tender Documents: 

mailto:dw.narkhede@mumbaiport.gov.in
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4.1. Interested tenderers will have to download the tender document from MbPA website 

www.mumbaiport.gov.in and/or www.eprocure.gov.in. The bidder has to pay the 

tender fee online at www.eplatform.mbptedi.gov.in  The downloading of the tender 

documents shall be carried out strictly as provided on the web site. No editing, 

addition / deletion of matter shall be permitted, if such action is observed at any 

stage, such bid is liable for outright rejection. 

 

4.2. The bidder is responsible to download Addendums/ Amendments/ Errata/ replies to the 

queries of the bidder etc. if any, issued by the employer, from web site before the 

submission of the Bid Document. Any shortfall in submissions of the said Addendum/ 

Amendments/ Errata/ replies to the queries of the bid document, etc. along with the 

downloaded documents while submitting the bid documents will not be considered. 

Incomplete Bid documents shall be rejected outright. 

 

5. Bid Submission 
 

  5.1 The detailed procedure for online bid submission has been provided in “Instructions for 
Online Bid Submission” of this tender. 

 

5.2. Complete bid submission is online on the website www.eprocure.gov.in. The payment 

of Tender Fee of Rs. 525/- shall be done online. Tenderer shall visit 

https://eplatform.mbptedi.gov.in  for making the payment for Tender Fee and choose 
the option “Latest Tenders” on the dashboard. After selecting the relevant tender, the 

tenderer can make online payment after entering the basic details of bank for refund 

purpose, the receipt generated as PDF file of Tender Fee (as the case maybe) shall be 

uploaded by the tenderer on CPP Portal under relevant option as a proof for the 

payment, failing which Tender will not be opened. The details of bank payment 
reference number and payment date also need to be entered while uploading in the 

relevant fields.  

  

5.3. Since the Tender set is non-transferable, the tenderer who is making the online 
payment should only utilize the same for submitting his/her own Tender on CPP portal 

 

5.4. The following documents are required to be submitted online. 

Sr. 

No 

Documents to be submitted online 

1. Tender Fee: 

1. Scanned copy of the online receipt for tender fee. 

OR 

2. the scanned copy of original certificate issued from: - 

i. District Industries Centres (DICs) 

ii. Khadi & Village Industries Commission (KVIC) 

iii. Khadi & Village Industries Board (KVIB) 

iv. Coir Board 

v. National Small Industries Corporation (NSIC), Govt. of India enterprises 

under “Single Point Registration Scheme” of Ministry of MSME 

vi. Directorate of Handicrafts and Handloom 

vii. Any other body specified by Ministry of Micro Small& Medium Enterprises 

(MoMSME) 

viii. Udyam Adhar Memorandum (UAM) 

under the public procurement policy with effect form 18.9.2015 towards     

availing benefits like the exemption of cost of tender fee  

2. Earnest Money Deposit:  Scanned copy of the duly filled and signed Bid 

Security declaration Form as per Annexure 7 

3 Submission: Scanned copy of duly filled & signed  

Annexure 1: Letter of Application on Letter head of Bidder  

http://www.mumbaiport.gov.in/
http://www.eprocure.gov.in/
http://www.eplatform.mbptedi.gov.in/
http://www.eprocure.gov.in/
https://eplatform.mbptedi.gov.in/
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5.5. Price Bid:  

The bidder shall submit his offer in BOQ online in the Excel format provided in Price 

Bid. Bidders are requested to quote their Offer Price for the subject work in the Excel 

file (.xls) published along with this tender. 

 

5.6. The Earnest Money Deposit 

 As per Govt Guidelines, no EMD is applicable for this tender. Instead, the tenderer 

shall submit Bid Security Declaration in the prescribed format (Annexure 7) and upload 

same at the time of Bid submission. The Earnest Money in the form of Bid Security 

Declaration Form lodged by the tenderer shall be with the understanding that in the 

event of the tenderer withdrawing his tender before the expiry of the tender validity 

period stipulated in the Tender Notice, the bidder shall be debarred/ blacklisted for 

three years from conducting any transactions with Mumbai Port Trust.  

 

5.7. The tender documents are NOT TRANSFERABLE. 
 

Annexure 2: Undertaking by the Contractor on the Letter head of Bidder 

Annexure 3:  Tenderer’s Particulars 

Annexure 4: ECS Mandate / Bank certified NEFT document with cancelled 

cheque 

Annexure 8: Integrity Pact 

Annexure 9: Non Discloser Agreement 

4 Financial Turnover: 

a) Annexure 5: Annual Financial Turnover with signature of CA  

OR 

   Annexure 5: Annual Financial Turnover with separate Financial Capability / 

turnover Certificate issue by Charter Accountant (CA) 

and 
b) Profit & Loss Account statement of last three financial years Certified by 

Chartered Accountant. 

Note: Above a) and b) are not required for Contractors registered with MbPA in 

Class ‘D’ and above in speciality “V”. 

5 Technical Criteria: 
Scanned copy duly filled & signed Annexures along with Supporting Documents 

for Eligibility criteria. 

a) Annexure 6: Experience of Similar Work 

b) Additional Documents:  
 Completion Certificate issued by the Principle Employer 

 Copy of TDS certificate from the previous employer or Form 26 AS of IT 

department as evidence to establish the work experience 

6 Other Submission: Scanned copy of valid registration certificate: 

 Power of Attorney of signatory to Tender (Notary attested copy) 

 Certified/ attested copies of following documents 
Names, Addresses & ages of partners and Deed of Partnership 

OR 

Memorandum and Articles of Association of the Company. 

 Copy of PAN card issued by Income Tax authorities. 

 In Case of Partnership/ Company same should be on name of Company 
 Copy of GST Registration 

 Copy of Registration of Employee’s Provident Fund Organisation 

 copy of registration with Employee’s State Insurance Corporation 

 copy of registration of Contractor with MbPA in Class A (If applicable) 

8 Technical Bid (First Cover) in full duly filled in and signed at required 

places. 

9 Price Bid - Second Cover in full duly filled in and signed at required places 

along with BOQ in PDF and Excel file 
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6. Completion period 

The Completion period for the work covered under this tender is Three (3) Months 

(including monsoon). The Completion Period will commence from the date of release 

of site. Provisions of clause no 9.5 of GCC may be referred for further details. 
 

7. The bidders shall give an undertaking as per Annexure-’2’ that they have not made 

any payment or illegal gratification to any person/ Trust connected with the bid 

process so as to influence the bid process and have not committed any offence under 

the PC Act in connection with the bid. 
 

8. The bidders shall disclose any payments made or proposed to be made to any 

intermediaries (agents etc.) in connection with the bid. 

 

9. The Board of Mumbai Port Trust reserves the right to reject any or all tenders without 

assigning any reasons thereof. 

 

10. The Board of Mumbai Port Trust reserves the right to cancel the work at any stage of 

contract without assigning any reasons thereof. 

 

11. The rate quoted by the contractor shall be exclusive of GST but inclusive all other 

incidental charges that the contractor may have to bear for the execution of the works. 

 

12. Goods and Service Tax (GST) as applicable shall be reimbursed to the 

contractor through the interim bills against the invoices raised. However, the 

taxes like Income Tax etc. will be deducted at source as applicable as per prevailing 

rules and regulations. 
 

13. For any details/clarification Superintending Engineer, GWMOT & MSRC Division can be 

contacted on 66564509 at e-mail am.sonkusle@mumbaiport.gov.in or Executive 

Engineer, pirpau Shri. D.W. Narkhede at e-mail dw.narkhede@mumbaiport.gov.in, and 

on telephone 66564532 and at his office address 3rd floor Port Bhavan, S V Road, 

Mumbai 400 001. 
 

14. The successful Bidder shall comply with all prevailing Central and state laws. 
 

15. The successful Bidder shall make payment to his workers/staff deployed for the 

execution of the work as per Minimum Wages notifications issued by the Govt. of India 

and comply with the provisions of PF and ESIC in respect of his employees. 
 

16. Tender document and extension or any other notice/ corrigendum/ addendum/ 

clarification, if any, are being uploaded in the website of MBPA 

(www.mumbaiport.gov.in),cpp portal https://eprocure.gov.in/eprocure/app. Bidders 

are advised to visit the websites regularly. 
 

17. Tenderers who are registered with any of the District Industries centers (DICs), Khadi 

& Village Industries commission (KVIC), Khadi& Village Industries Board (KVIB), Coir 

Board, National Small Industries Corporation (NSIC), Govt. of India enterprises under 

“Single Point Registration Scheme” of Ministry of MSME, Directorate of handicrafts and 

handloom, Any other body specified by Ministry of Micro Small & Medium Enterprises 

(MoMSME), Udyog Adhar Memorandum (UAM)under the public procurement policy with 

effect from 18.9.2015, bidders are eligible for availing benefits of exemption of cost of 

tender fee if they are registered for the activity in line with the work mentioned in the 

similar work (or) scope of the tender as detailed under clause No 1.4. They are 

required to submit documentary proof of such registration along with the offer, for 

claiming the exemptions else their offer will not be considered valid.  
 

mailto:am.sonkusle@mumbaiport.gov.in
mailto:dw.narkhede@mumbaiport.gov.in
http://www.mumbaiport.gov.in),cpp/
https://eprocure.gov.in/eprocure/app
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18. Bids submitted by the Bidders who are registered with PF, ESIC and GST will 

only be considered. The offers of unregistered Bidders will be left out of 

consideration. 

19. Non-Disclosure Agreement:  The bidder has to download the Non-Discloser 

Agreement, sign the same and shall upload scanned copy of same with the Bid. The 

scanned copy of Non-Discloser Agreement signed by the Bidder when uploaded by the 

bidder shall be treated as Non-Disclosure Agreement, till the formal execution of Non-

Disclosure Agreement by the successful bidder. 

 

20. The contractor will be required to submit evidence of payment of wages to the labour/ 

workmen in to their bank account, the statement of remittance towards wages, 

EPF&ESIC for all labours engaged for the subject work along with their bills duly 

verified by the Executing Engineer and an Officer of the Welfare Division of Mumbai 

Port Trust. The wages and remittances for ESIC, EPF etc. shall be in accordance with 

the prevailing labour laws, rules and regulations governing the minimum wages Act. 

The contractor’s bills will not be processed / passed/ in case of non-compliance of 

these provisions in the contract. 

 

21. Liquidated damages: The liquidated damages for delay to complete the work 

covered under this tender is 0.50% (1/2 %) of the contract price for delay of each 

week or part thereof in completion of work subject to maximum ceiling of 10% of 

contract price. However, if the work is delayed by more than 25% of the contracted 

completion period, the contract is liable to be terminated and the balance works shall 

liable to be got completed by MbPA through other agency at the risk and cost of the 

defaulting contractor, as set out in clause No.9.5.3 of the conditions of contract 

hereinafter contained. 
 

22.    INTEGRITY PACT 
 

 
1. The scanned copy of Integrity Pact (IP)  Agreement signed by the employer is uploaded 

along with the tender document. The bidder has to download the IP Agreement, sign and 

shall upload the same scanned copy of signed IP  Agreement along with the bid. 

2. The unsigned scan copy of IP  Agreement by the bidder shall be treated as invalid and the  

bid shall be considered as non-responsive bid.  

3. In case the letter of intent / work order of contract / procurements is for Rs. 45 Lakhs and 

above, the successful bidder shall execute Integrity Pact Agreement on stamp paper of 

appropriate value. The scanned copy of Integrity Pact Agreement signed by the Employer, 

Bidder and uploaded by the bidder with the tender document shall be treated as Integrity 

Pact, till the formal execution of Integrity Pact by the successful bidder.  

4. IP essentially envisages an agreement between prospective vendors / bidder, and Mumbai 

Port Trust, committing the person / officials of both sides to not to resort to any corrupt 

practice in any aspect of the contract at any stage. Only those venders / bidders who 

commit themselves to IP with MbPT, would be consider for evaluation of bid. IP would be 

implemented through Independent External Monitor (IEM), eminent person appointed by 

MbPT with approval of Central Vigilance Commission. The IEM would asses 

independently and objectively, as to whether and what extent the parties have complied 
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with their obligations under the IP. IEM would have access to all contract documents, 

whenever required. The bidder may raise disputes / complaints if any with the IEM. The 

IEM would examine complaints received by him and give his recommendations / views to 

the Chairman of Mumbai Port.  

5. Shri Rajiv Rai IPS (Retd), Ex-Vigilance Commissioner, CVC, 

Bunglow No.88, New Motibagh New Delhi 110021  

Mobile: 9818916161 
Email: shashank489@gmail.com  

AND 

 

Shri V. Kannan, Ex-CMD, Vijaya Bank,  
TA-1, Krishna Regency, 

Third Floor, Tata Sky Farm,  

K.R.Road, Basavanagudi, 

Bengalaru 560004 

Mobile: 8105305555 
Email: kannan.venkata@gmail.com   

 

have been nominated as Independent External Monitors (IEM)s for the implementation 

of Integrity Pact 
 

 

Chief Engineer 

Mumbai Port Trust 

*****  

mailto:shashank489@gmail.com
mailto:kannan.venkata@gmail.com
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Mumbai Port Trust 
Civil Engineering Department 

 

Tender No. E 69/2021 
 

PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK 

YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 
 

Instructions for Online Bid Submission  

The bidders are required to submit soft copies of their bids electronically on the CPP 

Portal, using valid Digital Signature Certificates. The instructions given below are meant to 

assist the bidders in registering on the CPP Portal, prepare their bids in accordance with the 

requirements and submitting their bids online on the CPP Portal.  

More information useful for submitting online bids on the CPP Portal may be obtained at: 

https://eprocure.gov.in/eprocure/app  

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link 

“Online bidder Enrollment” on the CPP Portal which is free of charge.  

2) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts.  

3) Bidders are advised to register their valid e-mail address and mobile numbers as part of 

the registration process. These would be used for any communication from the CPP 

Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (DSC) (Class II or Class III Certificates with signing key usage) issued by any 

Certifying Trust recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their 

profile.  

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC’s to others which may lead to 

misuse.  

6) Bidder then logs in to the site through the secured log-in by entering their user ID / 

password and the password of the DSC / e-Token.  

SEARCHING FOR TENDER DOCUMENTS 

1) There are various search options built in the CPP Portal, to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 

Organization Name, Location, Date, Value, etc. There is also an option of advanced 

search for tenders, wherein the bidders may combine a number of search parameters 

such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to 

search for a tender published on the CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may download 

the required documents / tender schedules. These tenders can be moved to the 

respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the bidders 

through SMS / e-mail in case there is any corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in 

case they want to obtain any clarification / help from the Helpdesk.  
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PREPARATION OF BIDS  

1) Bidder should take into account any corrigendum published on the tender document 

before submitting their bids.  

2) Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note the 

number of covers in which the bid documents have to be submitted, the number of 

documents - including the names and content of each of the document that need to be 

submitted. Any deviations from these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated 

in the tender document / schedule and generally, they can be in PDF / XLS / RAR / 

DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white 

option which helps in reducing size of the scanned document.  

4) Documents which are required to be submitted as a part of every bid, a provision of 

uploading such standard documents (e.g. PAN card copy, annual reports, auditor 

certificates etc.) has been provided to the bidders. Bidders can use “My Space” or 

‘’Other Important Documents’’ area available to them to upload such documents. 

These documents may be directly submitted from the “My Space” area while 

submitting a bid, and need not be uploaded again and again. This will lead to a 

reduction in the time required for bid submission process.  

SUBMISSION OF BIDS  

1)  Bidder should log into the site well in advance for bid submission so that they can 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 

responsible for any delay due to other issues.  

2) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document.  

3) Bidder has to select the payment option as “offline” to pay the tender fee as applicable 

and enter details of the instrument.  

4) Bidder should as per Annexure 9 submit Bid Security Declaration Form against EMD as 

per the instructions specified in the tender document and same to be submitted with 

the tender. 

5) Bidders are requested to note that they should necessarily submit their online financial 

bids in the format provided in the tender and no other format is acceptable. If the 

price bid has been given as a standard BOQ format with the tender document, then 

the same is to be downloaded and to be filled by all the bidders. Bidders are required 

to download the BOQ file, open it and complete the white coloured (unprotected) cells 

with their respective financial quotes and other details (such as name of the bidder). 

No other cells should be changed. Once the details have been completed, the bidder 

should save it and submit it online, without changing the filename. If the BOQ file is 

found to be modified by the bidder, the bid will be rejected.  

5a) Bidder are requested to note that they should submit their online financial bids in 

the format provided in the tender and no other format is acceptable. 

5b) Price Bid: The bidder shall submit his offer in BOQ online in the format provided in 

Price Bid. The items of Bill of Quantities are provided in the PDF format (.pdf file) 

Bidders are requested to quote the tender percentage in the Excel file (.xls) 
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published alongwith this tender. Price bid should not be submitted in hard copy 

format in any case.  

6) The server time (which is displayed on the bidders’ dashboard) will be considered as 

the standard time for referencing the deadlines for submission of the bids by the 

bidders, opening of bids etc. The bidders should follow this time during bid submission.  

7) All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be 

viewed by unauthorized persons until the time of bid opening. The confidentiality of 

the bids is maintained using the secured Socket Layer 128-bit encryption technology. 

Data storage encryption of sensitive fields is done. Any bid document that is uploaded 

to the server is subjected to symmetric encryption using a system generated 

symmetric key. Further this key is subjected to asymmetric encryption using 

buyers/bid opener’s public keys. Overall, the uploaded tender documents become 

readable only after the tender opening by the authorized bid openers.  

8) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers.  

9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 

Submission” in the portal), the portal will give a successful bid submission message & 

a bid summary will be displayed with the bid no. and the date & time of submission of 

the bid with all other relevant details.  

10) The bid summary has to be printed and kept as an acknowledgement of the 

submission of the bid. This acknowledgement may be used as an entry pass for any 

bid opening meetings. 

ASSISTANCE TO BIDDERS  

1) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Trust for a tender or the relevant 

contact person indicated in the tender.  

2) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact 

number for the helpdesk is 1800 3070 2232. Foreign bidder can get help at +91-79-

40007451 to 460.  

ONLINE PAYMENT OF TENDER FEE: As tender submission is online on CPP portal; the 

payment of Tender Fee now also can be done online. Tenderer shall visit 

https://eplatform.MbPAedi.gov.in for making the payment for Tender Fee and choose 

the option “Latest Tenders” on the dashboard. After selecting the relevant tender, the 

tenderer can make online payment after entering the basic details of bank, the 

receipt generated as PDF file of Tender Fee (as the case may be) shall be uploaded by 

the tenderer on CPP Portal under relevant option as a proof for the payment, failing 

which Tender will not be opened. The details of bank payment reference number and 

payment date also need to be entered while uploading in the relevant fields. Since the 

tender set is not transferrable, the tenderer who is making the online payment, 

should only utilize the same for submitting his/her own Tender on CPP portal.   

 

******* 
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Mumbai Port Trust 
Civil Engineering Department 

 

Tender No. E- 69/2021 
 

PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK 

YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 

 
Instructions for Preparation and Submission of Tender 

 
On line Tenders in Single Stage Two Cover (Technical bid and Price bid) are invited for the 

work of PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK YOKOHAMA  

AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 

 

1.1 The tenders will be received by the Employer online at 

www.eprocure.gov.in/eprocure/app  The Employer may at their discretion extend the 

date for receiving tender. 

1.2 The tenderers are advised to acquaint themselves with the job involved at the site, 
examine the buildings & premises, climatic conditions, availability of labour, quarry 

materials, equipment, means of transport, communication facilities, entry restrictions, 

laws and bylaws of Govt. of Maharashtra or Govt. of India and any other statutory 

bodies and collect all information that maybe necessary for preparing and submitting 
the BID and entering into the contract. 

1.3 The Tenderers shall bear all the costs of visiting the site, collecting the information and 

for preparing and submitting the bid. 

1.4 The Tenderer and or his servants and agents will be granted permission to visit the 
site for the purpose of inspection. The Tenderer will be fully responsible for any injury 

(whether fatal or otherwise) to himself or his servants and agents or for any loss or 

damage to property or for any other loss, damage, costs and expenses whatsoever 

caused which but for the granting of such permission would not have arisen.  The 
Tenderer will be liable to indemnify the Employer against any loss or damage to the 

property of the Employer or neighbouring property which may be caused due to any 

act of the Tenderer or his servants and agents. 

1.5 The Tender prepared by the tenderer, all documents and correspondence in respect of 

or in connection with the tender and the work to be executed hereunder shall be in 
English Language only. 

1.6 The Tenderer shall examine carefully, all instructions, General Conditions of Contract, 

Specifications, Bill of quantities, Scope of work, Drawings etc. and all documents 

issued   along with and for the purpose of tender, any amendments made there to 
from time to time, conditions, nature of the ground and substrata, quantity and nature 

of work, materials necessary for the completion of work, climatic conditions, means of 

access to the site, the existing roads and other means of communication, and in 

general shall be  deemed to have been examined and obtained all necessary  
information as to risks, contingencies and other circumstances which  may  influence 

or affect his tender. Failure to comply with the requirements of the tender documents 

will be on tenderers own risks. Tenders, who are not substantially responsive to the 

requirement of the tender documents, are liable to be rejected. 

1.7 Tenderer shall bear all costs for preparation and submission of his tender.  Employer 
will not be responsible for or pay for any expenses or losses, which might be incurred 

or suffered by any tenderer in connection with submission of tender.   

2. Earnest Money Deposit (EMD): 

 
As per Govt. Guidelines, no EMD is applicable for this tender. Instead, the tenderer 

shall submit Bid Security Declaration in the prescribed format (Annexure 7) and upload 

same at the time of Bid submission.   

2.1. The Earnest Money in the form of Bid Security Declaration Form lodged by the 

http://www.eprocure.gov.in/eprocure/app
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tenderer shall be with the understanding that in the event of the tenderer withdrawing 

his tender before the expiry of the tender validity period stipulated in the Tender 

Notice, the Bidder will be debarred/ blacklisted for three years from conducting any 
transactions with Mumbai Port Trust. 

 

2.2. Bids without Bid Security Declaration Form will be left out of consideration. 

3. The tenderer shall submit with his tender Permanent Account Number (PAN) and GST 
Number, Copy of latest income tax clearance certificate and also his sales tax 

registration number if any. 

 

4. The Tender shall remain valid and open for acceptance for a period of 180 days from 
the date of opening of first cover.  The Employer reserves their right to extend the 

period of validity for a specific time.   The request and the response thereto shall be 

made in writing or by Fax, E-mail. The Tenderers will have an option to refuse the 

request without forfeiting his tender security.   However, in the event of the Tenderer 
agreeing to the request, he will not be permitted to modify his tender.  In the event of 

the tenderer agreeing to the extension, the Tenderer shall correspondingly extend the 

validity of his tender security. 

 

5. Eligibility and Qualification Requirement: 
 

To be eligible for award of contract, tenderers shall provide evidence, satisfactory to 

the Employer of their eligibility and of their capability and adequacy of resources to 

carry out the subject contract effectively in addition to documents evidencing 
fulfilment of all the minimum qualifying criteria as stipulated in the "Tender Notice ". 

The tenderer shall also submit following information. 
 

a) Copies of original Documents defining the constitution or legal status, place of 

registration and principal place of business of the company or firm or partnership. 

b) Details of the experience of the Tenderer on works of a similar nature within the 
past seven years,  

c) Reports on the financial standing of the Tenderer as prescribed in the tender 

document including profit and loss statements, balance sheets and auditor's 

reports for the past three years and an Trust from the Tenderer for the Employer 

to seek reference from the Tenderer's bankers. 
d) Information regarding any current litigation in which the Tenderer is involved. 

 

6. At any time prior to the last date for submission of tenders, the employer may for any 

reason whatsoever change or modify the tender documents by amendments. The 
amendments so carried out will be hosted on e-procure & MbPA website. The 

amendment so carried out will form part of the tender and shall be binding upon the 

Tenderers. The Employer may at their discretion extend the last date for submission of 

the tenders to enable the Tenderers reasonable time to submit their tender after 
taking into consideration such amendments. The responsibility of downloading such 

documents from above website fully lies with the Tenderer. 

 

7. The tenderers are required to enter the percentage addition or deduction in the Excel 
file published with the tender. The items of BOQ are published separately in PDF File. 

The percentage addition/ deduction will apply to the rates for each of the items in the 

Schedule of Quantities and Rates without reference to quantity or location of the work 

or any variation in the estimated quantity. The percentage addition/ deduction shall be 

quoted by tenderer having regard to the specification, conditions of contract and all 
other provisions in the tender document, and no variation in rates etc. will be allowed 

on any ground such as mistake, misunderstanding etc. after the tender has been 

submitted. 

Note: The tenderer is required to fill in their percentage (addition or 
deduction) at the place specified in the price cover after the BOQ/ summary 

sheet of schedule of Quantities and Rates. 

 

8. The price quoted by the Tenderer shall be inclusive of the cost of provision of plant and 
equipment, materials, labour, execution, supervision, maintenance, overheads and 

profits and every incidental and contingent cost and charges whatsoever excluding 
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GST as per Govt. Notifications etc. necessary for proper execution and maintenance of 

the works.  
 

9. The tender documents shall not be defaced or detached. Additions and alterations or 

interpolations shall not be made in the tender document. 
 

10. The tenderer shall submit his tender strictly based on MbPA’s design and 

specifications. 
 

11. Inspection of Site: Tenderers are strongly advised to inspect the site of work and 

acquaint themselves with the site conditions and quantum of work involved etc. before 

tendering. Access to the site for inspection will be arranged by Superintending 

Engineer, 3rd Port Bhavan, Mumbai - 400 001, Telephone No.66564509 or by 

Executive Engineer, Telephone No.66564532. 
 

12. Pre-Bid Meeting 
 

12.1. Pre Bid Meeting will not be held physically or on Video Conferencing. All Bidders are 

requested to mail Pre-Bid Queries to Shri. D.W.Narkhede at 

dw.narkhede@mumbaiport.gov.in as per the date and time as mentioned in Tender 

Schedule. For further provisions refer clause no 12 of Instructions for Preparation and 

Submission of Tender. 

 

12.2. During the course of Pre-Bid Queries, the Bidders will be free to seek clarifications and 

make suggestions for consideration of the Trust by email. The Trust shall endeavour to 

provide clarifications and such further information as it may, in its sole discretion, 

consider appropriate for facilitating a fair, transparent and competitive Bidding 

Process. 
 

13. PRICE BID: The Price Bid shall be opened online at 
www.eprocure.gov.in/eprocure/app  on a date to be fixed later and intimated to all the 

responsive and eligible tenderers. The Price Bid shall be opened if the Tenderer's 

submission in Technical Bid satisfies / includes all requirements and the same are 

found acceptable to the Employer / Mumbai Port Trustee price bids of only technically 

qualified tenderers / bidders will be opened. 
 

13.1. Conditional Tender will be rejected outright considering it as nonresponsive offer and 

Tender will be liable to be rejected outright if it is found that; 
i)  The Tenderer proposes any alteration in the work specified in the tender or in time 

allowed for completing the works or indicate any other unacceptable condition. 

ii)   All corrections are not initialled by the tenderer. 

iii)  Disclosure/indication of the price in the technical bid shall render the tender 
disqualified and rejected. 

iv)  the bid is non-responsive 
 

13.2. After the public opening of Tenders, information relating to   the   clarification, 
evaluation and comparisons of Tenders and recommendations concerning the award of 

contract shall not be disclosed to Tenderers or any other(s).  Any efforts by the 

tenderer to influence the Employer, in the process of examination, clarification, 

evaluation and comparison of tenders and decisions concerning award of contract may 
result in the rejection of the tenderer's tender. 

 

13.3. To assist in the evaluation and comparison of tenders, the employer may ask 

tenderers, individually for clarifications   of their tenders.   The   request   for 
clarification and the response shall be in writing or by email, but no change in price or 

substance of the tender shall be sought, offered or permitted nor the tenderer be 

permitted to withdraw his tender before the expiry of the tender validation period. 

 

13.4. The employer will determine whether the tender is substantially responsive to the 
requirements of the tender documents.  For the purpose of this clause a substantially 

responsive tender is one which interalia conforms to all the terms, general conditions 

and specifications of the tender documents and Technically suitable. A tender which, in 

relation to the cost estimates of the Employer is seriously unbalanced may be rejected 
as nonresponsive. 
 

mailto:dw.narkhede@mumbaiport.gov.in
http://www.eprocure.gov.in/eprocure/app
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13.5. This clause is deleted 
 

13.6. Prior to the expiration of the prescribed period of tender validity or such extended 

period   the Employer will notify the successful tenderer, by email or telex, fax 

confirming in writing by registered letter that his tender has been accepted. The 

notification of award will constitute the formation of the contract. Upon the furnishing 
by the successful tenderer of a performance security, the Employer will promptly notify 

the unsuccessful tenderers that their tenders have been unsuccessful. 
 

13.7. All costs, charges and expenses including stamp duty in connection with contract as 
well as preparations and completion of agreement shall be borne by the tenderers. 
 

13.8. The contractor shall, in accordance with the requirement of the Employer, afford all 

reasonable opportunities for carrying out their work to any other contractors employed 
by the Employer and their workmen and to the workmen of the Employer and of any 

other duly constituted authorities who may be employed in the execution on or near 

the site of any work not included in the contract or of any contract which the employer 

may enter into in connection with or ancillary to the works. 
 

14. INTEGRITY PACT 

(a) The scanned copy of Integrity Pact (IP) Agreement signed by the employer is uploaded 

along with the tender document. The bidder has to download the IP Agreement, sign 

and shall upload the same scanned copy of signed IP Agreement along with the bid.  
The unsigned scan copy of IP Agreement by the bidder shall be treated as 

invalid and the bid shall be considered as non-responsive bid.  

 

(b) The successful bidder shall execute Integrity Pact Agreement on stamp paper of 
appropriate value. The scanned copy of Integrity Pact Agreement signed by the 

Employer, Bidder and uploaded by the bidder with the tender document shall be 

treated as Integrity Pact, till the formal execution of Integrity Pact by the successful 

bidder.  
 

(c) IP essentially envisages an agreement between prospective vendors / bidder, and 

Mumbai Port Trust, committing the person / officials of both sides to not to resort to 

any corrupt practice in any aspect of the contract at any stage. Only those venders / 
bidders who commit themselves to IP with MbPA, would be consider for evaluation of 

bid. IP would be implemented through Independent External Monitor (IEM), eminent 

person appointed by MbPA with approval of Central Vigilance Commission. The IEM 

would asses independently and objectively, as to whether and what extent the parties 

have complied with their obligations under the IP. IEM would have access to all 
contract documents, whenever required. The bidder may raise disputes / complaints if 

any with the IEM. The IEM would examine complaints received by him and give his 

recommendations / views to the Chairman of Mumbai Port.  

 
15. Evidence of Work Experience: 
 

15.1. In order to cross verify the work experience claimed by the bidders, TDS Certificate 
from their previous employers is to be submitted. 

 

15.2. In case of difficulty on submission of TDS by bidders, Form 26 AS of IT Department 
shall be submitted as evidence for establishing work experience. 

 

16. Fraudulent documentation by bidders: 
 

Submission of fraudulent documents by the bidder shall be treated as major violation 
of the tender procedure and in such cases, pursuant to clause no 33 of GCC, the Port 

shall resort to forfeiture of SD/BG of the bidder, apart from blacklisting the firm for the 

next 3 years. The list of blacklisted firms shall be published on Port Trust website.  

 

 

Chief Engineer 

Mumbai Port Trust 
*****  
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Mumbai Port Trust 
Civil Engineering Department 

 

Tender No. E- 69/2021 
 

PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK 

YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 
 

General Conditions of Contract 

I N D E X 

Clause 

No. 

Description 

  

1.  Definitions and Interpretations 

 1.1. Definitions 

 1.2. Singular and Plural 

 1.3. Applicability of Clauses/ Conditions 

  

2. Duties & Powers of Engineer's Representative 

  

3. Subletting and Partnership 

   

4. Extent of Contract 

   

5. Contract Documents 

 5.1. Documents mutually explanatory 

 5.2. Further drawings and Instructions 

 5.3 Drawings for temporary works 

  

6. General Obligations 

 6.1. Contract Agreement 

 6.2. Performance Security Deposit 

 6.3. Delay/ Failure to lodge Security Deposit 

 6.4. Inspection of site 

 6.5. Sufficiency of Tender 

 6.6. Work to the satisfaction of the Engineer 

 6.7. Programme to be furnished 

 6.8. Contractor's employees 

 6.9. Setting out of work 

 6.10. Care of works 

 6.11. Insurances 

 6.12. Damage To Employer’s Property 

 6.13. Giving of Notices & Payment of Fees 

 6.14. Compliance with Statutes – Regulations etc. 

 6.15. Patents, Rights and Royalties 

 6.16. Interference with Traffic and adjoining properties 

 6.17. Bribes, Commission and Corrupt Gifts 

 6.18. Official secrets and Drawings and Photographs of works 

 6.19 Precaution 

 6.20. Custom and Security requirements 

 6.21. Water supply for Construction purposes 

 6.22. Electric supply for Construction purposes 

 6.23. Restrictions for safety, Security and Co-ordination 

 6.24. Life Saving Appliances & First Aid 

 6.25 Safety Measures 

   

7. Labour 

 7.1. Compliance with statutes and payment of wages 



T.No.E-69/2021; Technical Bid; Page:20. 

Clause 
No. 

Description 

 7.2. Supply of drinking water to labours 

 7.3. Festivals and religious customs 

 7.4. Epidemics 

 7.5. Disorderly Conduct etc. 

 7.6. Foot wear, gloves etc. 

 7.7. Accidents 

 7.8. Fair Wages Clause 

   

8. Materials and Workmanship 

 a Quality of Materials, Workmanship and Tests 

 b Access to place of manufacture/ works etc. 

 c Examination of work before covering up 

 d Removal of Improper work and materials 

 e Right to Use Before Test 

   

9. Commencement time and Delays 

 9.1. Release of Site 

 9.2. Commencement and Execution of works 

 9.3. Remedy for Contractor's failure to make proper progress 

 9.4. Suspension of work on order of Engineer 

 9.5. Completion Period 

 9.6. Extension of Time 

 9.7. Working Hours 

 9.8. Liquidated Damages for delay in completion 

 9.9. Certificate of Substantial completion of works 

   

10. Maintenance and defects 

 10.1. Defect during execution 

 10.2. Defect liability period 

 10.3. Repair and remedies during defect liability period 

 10.4. Cost of repairs and remedies 

 10.5. Remedy on Contractor's failure to carry out work as required 

   

11. Addition, Alteration and Omission 

 11.1. Variations 

 11.2. Valuation of Variations 

 11.3 Payment for extra work 

   

12. Plant, temporary works and materials 

 12.1. Exclusive use for the works 

 12.2. Removal of plant etc. 

 12.3. Employer not liable for damage to the plant etc. 

 12.4. Employer's plant and equipment 

   

13. Measurement 

 13.1. Quantities 

 13.2. Works to be measured 

 13.3. Method of measurement 

   

14. 
 Price variation and price adjustment 

 
  

15. Certificates and Payments 

 15.a. Mode of payment 

 15.b. Refund of Performance  Security Deposit 

 15.c. No Interest payable 

   

16. Remedies and Powers 

 16.1. Employer's lien 
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Clause 
No. 

Description 

 16.2. Liquidation and Re-entry 

 16.3. Damages and forfeiture of Security Deposit 

 16.4. Extras Expenses 

  

17. Law and language 

  

18. Engineer’s Decision – FINAL 

  

19. Notice to Statutory bodies 

  

20. Safety of existing underground services 

  

21. 
Contractor’s site office and stores 

  

22. Removal of surplus excavated materials& debris 

  

23. Records 

 
 

24. Facilities to be provided by the contractor 

         24.1 Vehicle 

         24.2 Site Office 

  

25. Adjustment for changes in Legislation 

26. Force Majeure 

27. Use of MbPA Weigh Bridges 

28. As made drawings & progress photograph 

29. Mobilisation Advance 

30. Claims, dispute & Arbitration 

31 Space for Material, Storage, labour camp & Residential Accommodation. 

32 Termination 

33 Corrupt or Fraudulent Practices. 

34 Advertisement 

35 Management Meetings. 

36 Third party Inspection 

37 Integrity Pact 

38 Execution of works inside Dock / restricted area 

 
 

***** 
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Mumbai Port Trust 
Civil Engineering Department 

Tender No. E- 69/2021 
PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK 

YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 
 

GENERAL CONDITIONS OF CONTRACT 
 

1. Definitions and Interpretations: 
 

1.1. Definitions: 

 

In the Contract (as hereinafter defined) the following words and expressions shall have 
the meaning hereby assigned to them except where the context otherwise requires. 

 

(a) 'Employer' means the Board of Mumbai Port Trust i.e. “MbPA” constituted by the 

Major Port Trust Act 1963. 

(b) 'Contractor' means the person or persons, firm or company whose tender has 
been accepted by the Employer and includes the Contractor's personal 

representatives, successors and permitted assigns. 

(c) 'Engineer' means the Chief Engineer of the Port of Mumbai or other Engineer 

authorised from time to time by the Employer/ Chief Engineer/ to act as Engineer 
for the purpose of the Contract. 

(d) 'Engineer's Representative' means any Engineer Namely Dy. Chief Engineer/ 

Superintending Engineer/ Executive Engineer/ Assistant Executive Engineer/ Jr. 

Engineer authorised from time to time by the Engineer to be in direct supervision 
of the Works. 

(e) 'Works/ Permanent Works’ means the works to be executed in accordance with 

the Contract. 

(f) 'Contract' means the Contract Agreement, the Letter of Acceptance, the Letter of 
Tender, Conditions of Contract, the Specifications, the Drawings, the BOQ, and the 

further documents (if any) which are listed in the Contract Agreement or in the 

Letter of Acceptance.and includes the entire document comprising of the following. 

FIRST COVER  

1. Tender Activity Sheet & Tender Information. 

2. Content of Tender document. 

3. Tender Notice. 

4. Instructions for Online Bid submission. 

5. Instructions for Preparation and Submission of Tender. 

6. a) Conditions of Contract – Index. 
b) Conditions of Contract  

7. Technical Specifications 

8. Addendum to Specifications 

9. Annexure ‘1 to 9’. 

10. Proforma I to IV 
and 

SECOND COVER  

1. Directions to Tenderers for filling in the schedule of Quantities 

2. Preamble to Schedule of Quantities & Rates 

3. Schedule of Quantities & Rates  

4. Form of Tender 

and 

The correspondence exchanged between MbPA and the tenderer upto issue of the 

letter of acceptance. 

and 

The letter of acceptance 

and 

When completed, the Contract Agreement. 
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(g) ‘Tender’ means the Contractor’s priced offer to the Employer for the execution 

and completion of the works and the remedying of any defects therein in 
accordance with the provisions of the contract, as accepted by the Letter of 

Acceptance. 

(h) 'Contract Price' means the sum named in the Tender subject to such additions 

thereto or deductions there from as may be made under the provisions hereinafter 
contained. 

(i) 'Construction Plant' means all appliances or things of whatsoever nature, 

required in or about the execution or completion of the Works or Temporary Works 

(as hereinafter defined) but does not include materials or things intended to form 
or forming part of the permanent work. 

(j) 'Temporary Works' means all temporary works of every kind required in or 

ancillary to or about the efficient execution and completion of the Works. 

(k) 'Drawings' means the drawings indicated in this document and any modifications 
of such drawings approved in writing by the ‘Engineer’ and such other drawing as 

may from time to time be furnished or approved in writing by the ‘Engineer’. 

(l) 'Site' means the land or other places, on which the Works are to be executed or 

carried out and any other lands or places provided by the Employer for the 

purpose of the Contract. 
(m) 'Approved' means approved in writing, including subsequent written confirmation 

of previous verbal approval and ‘Approval'‚ means approval in writing including as 

aforesaid. 

(n) ‘Letter of Acceptance/ Work Order means formal letter with accompaniments 
issued by Engineer or Engineer’s representative addressed to the tenderer, 

conveying the acceptance of his tender. 

 

1.2. Singular and Plural: Words importing the singular only also include the plural and vice 
versa where the context requires. 

 

1.3. Applicability of Clauses / Conditions: All the clauses/ conditions of this ‘Contract’ are 

applicable for the subject tender work unless otherwise specified in Special Conditions 

of Contract. 
 

2. Duties and Powers of Engineer's representative: 
 

The duties of the Engineer's Representative are – 

 to monitor and supervise the Works & workmanship employed. 

 to test and examine materials to be used in the works. 

 to direct removal of improper work and materials in connection with the Works. 

 to take measurements of works and material. 

 To ensure compliance of all the conditions of contract & specifications by the 

contractor. 

 

3. Subletting and Partnership: 
 

The Contractor shall not sublet the Works or any portion thereof without the written 

permission of the Engineer nor assign his right and interest in these presents, nor 
assume a fresh partner or partners nor dissolve the partnership at present subsisting 

between them in reference to this Contract, without the written permission of the 

Engineer and such consent if given shall not relieve the Contractor from any liability or 

obligation under the Contract and he shall be responsible for the acts defaults and 
neglects of any sub-Contractor, his agents, servants or workmen as fully as if they 

were the acts, defaults or neglects of the Contractor/his agents, servants or workmen 

provided always that the provision of labour on a piece work basis shall not be deemed 

to be a subletting under this Clause. 
 

4. Extent of Contract: 

 
The Contract comprises the construction, completion and maintenance of the Works 

and the provision of all labour, materials, constructional plant, temporary works and 

everything whether of a temporary or permanent nature required in and for such 
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construction, completion and maintenance of works up to Defect Liability Period. 

 

5. Contract Documents: 
 

5.1. Documents mutually explanatory: 
 

The several documents forming the Contract are to be taken as mutually explanatory 

of one another.  
 

In the case of discrepancy/ ambiguities, if any, found in these documents, the 

Engineer will decide which document would prevail and his decision shall be final and 

binding on the contractor. The contractor shall execute the works according to such 

decision without any variation in the price quoted by the contractor.  
 

5.2. Further Drawings and Instructions: 

 

The Engineer shall have full power and Trust to supply to the Contractor from time to 

time during the progress of the works, such further drawings and instructions as shall 
be necessary for the purpose of the proper and adequate execution and maintenance 

of the works and the Contractor shall carry out the works accordingly and be bound by 

the same. 

 
5.3. Drawings for Temporary Works: 

  

The Contractor shall submit to the Engineer for his approval and / or record full details 

and drawings of any temporary works/ working platforms etc. which he proposes to 
construct/ erect necessary for execution of works. These details shall be submitted 

well in advance before erection of any such Temporary works at site. The submission 

to and approval by the Engineer or Engineer’s representative of such particulars shall 

not relive the contractor of any of the duties or responsibilities under the contract in 
connection with the Works or Temporary works. 

 

5.4     Communications 
 

Communications between parties which are referred to in the conditions are effective 

only when in writing. A notice shall be effective only when it is delivered or on the 

notice’s effective date, whichever is later. 

 

6. General Obligations: 

 
6.1. Contract Agreement: 

 

The successful tenderer will be required to enter into a formal Agreement with the 

Employer incorporating the documents detailed in clause No.1.1 (f) hereto before, with 

such modifications as may be necessary and the correspondence exchanged up to and 
including the stage of award of the contract and the letter of acceptance. The Contract 

Agreement will be prepared by the Employer as per the format enclosed as Proforma-

I. All costs, charges and expenses including stamp duty incurred in this connection will 

be borne by the Contractor. Until such Contract Agreement is executed, the 
acceptance of the tender in terms of the Contract as defined in Clause No.1.1 (f) shall 

be binding upon the MbPT & the Contractor, and shall be the Contract. 

 

The Contractor’s bills will not be passed for payment until the contract agreement is 
executed. 

 

6.2. Performance Security Deposit: 

 
The Performance security deposit for due performance of the contract shall comprise of 

the following. 
 

(a) Initial Security Deposit (ISD) will not be applicable for this contract. 
 

Plus 
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(b) Performance Security Deposit (PSD) equivalent to Three percentage (3%) 

of the Contract Price and rounded off to the next higher thousand in Rupees, in 

the form of either (i) G.P. Notes/ Fixed Deposit Receipts from the Mumbai office of 
any Nationalised Bank endorsed for payment to the Mumbai Port Trust or (iii) Bank 

Guarantee from Scheduled/ Nationalised Banks from the Mumbai Office of any 

Scheduled/ Nationalised Bank carrying on business in Mumbai and to be approved 

by the Employer.  
 

No costs/ charges will be recovered from the Contractor for approval of the Bank 

Guarantee by the Employer's Chief Law Officer & Advocate but all other costs of 

and in respect of furnishing the Guarantee shall be borne by the Contractor. The 
format of Bank Guarantee towards Performance Security Deposit is enclosed as 

Proforma-II. 

 

The value of G.P. Notes lodged towards the Performance Security Deposit (SD) will 

be taken at ten percent (10%) below the market rate ruling on the date the same 

are submitted or the face value thereof whichever is lower. The endorsement on 

the G.P. Notes should be ‘Pay to the Mumbai Port Trust’ and should bear the 
`Examined' stamp of the Public Debt Office, Reserve Bank of India. 

Plus 

(c) Retention Money (RM) will not be applicable for this contract. 

 

(d) Extra Additional Security Deposit (EASD) will not be applicable for this 
contract. 

 

The validity of the Performance Security Deposit shall cover Contract 
period plus defect Liability Period of One Year. The said validity period 

should be excluding claim period and shall be lodged by the Contractor 

within 21 days from the date of award of contract 
 

The Performance security deposit shall not bear any interest and these shall be 

refunded to the Contractor in the manner detailed in the clause No 15.b of 

Conditions of Contract 
 

 

6.3. Delay/ Failure to lodge Security Deposit: 
 

A. Unless the Performance Security Deposit, is furnished by the Contractor within 21 
days from the date of award of contract or such further period as may be allowed 

by the Engineer in writing, the Earnest Money lodged with the tender will be liable 

to forfeiture and the contract is liable to be terminated and the tenderer will be 

responsible to the Employer for the damage thereby incurred by the Employer. 

B. Delay in submission of PSD will carry 18 % interest for delayed period. However, 

Chief Engineer may condone only the delay if reasons for delayed submission of 

PSD are found genuine and factual. 

 
6.4. Inspection of site: 

 

The Contractor shall be deemed to have inspected and examined the site and 

its surroundings and have satisfied himself before submitting his tender 
regarding the nature and condition of structure, nature and scope of the 

work, materials necessary for the completion of the Works, the physical and 

climatic conditions there, the availability and conditions affecting labour, the 

facilities for obtaining materials necessary for the completion of the Works, 

the condition of the existing roads/ access, under-ground services etc. and 
shall himself obtain all necessary information as to risks, contingencies and 

other circumstances which may influence or affect his tender. 

6.5. Sufficiency of tender: 

 
The Contractor shall be deemed to have satisfied himself before tendering as to the 

practicability and the suitability of the design and his method of working and to the 

correctness and sufficiency of his tender for the Works; and the rates and prices stated 
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in the Schedule of Quantities and Rates shall be held to cover all his obligations under 

the Contract and all matters and things necessary for the proper execution, completion 

and maintenance of the work. 

 

6.6. Work to the satisfaction of Engineer: 
 

The Contractor shall execute, complete and maintain the works in strict accordance 

with the Contract to the satisfaction of the Engineer/ Engineer’s Representative and 

shall comply with and adhere strictly to his instructions and directions on any matter 

whether, mentioned in the Contract or not, concerning the Works. The Contractor shall 
take instructions and directions only from the Engineer or from the Engineer's 

Representative. 

 

6.7. Programme to be furnished: 

 

The execution of the works shall be so planned as to cause as little impediment as 

practicable to the working of the Port and other persons using the site and the 
organisations in the vicinity in general. 

 

After the award of the contract, the Contractor shall prepare network-based 

programme of work and will further breakdown his ‘work/s’ into weekly/ fortnightly/ 
monthly targets, as required by the Engineer’s representative. 

 

The progress of the work shall be reviewed periodically with reference to the network-

based programme of work. The network shall be up-dated by the Contractor 
periodically so as to ensure completion within completion period and the Contractor 

must mobilise at no extra cost to the Employer, additional resources if required for 

completion of the whole work in the completion period. 

6.8. Contractor's Employees: 

 
6.8.1. The Contractor shall provide and employ on the Site in connection with the execution 

and maintenance of the Works, 

a) Only such technical assistants as are skilled and experienced in their respective 

trades, as are competent to give proper supervision to the work they are supposed 

to supervise; 

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 

timely execution of the Works. 

c) The personal to be deployed under this contract should be skilled and should be 

able to read English/Marathi/ and Hindi words, so as to enable them to read the 

instructions issued by Engineer in charge. 

d) 1 Supervisor having 5 years’ experience in civil works shall be posted full time. 

 

6.8.2. The Engineer shall be at liberty to object to and require the Contractor to remove 
forthwith from the Works any person or Sub-Contractor employed by the Contractor in 

or about the execution or maintenance of the Work who in the opinion of the Engineer 

misconducts himself or is incompetent or negligent in the proper performance of his 

duties or whose employment is otherwise considered by the Engineer to be 
undesirable and such person shall not be again re-employed. 

 

6.8.3. Employment of retired Class-I Officers of MbPA: 

 
The Employer shall be at liberty to terminate the Contract if the  contractor himself or 

any of his partners/ employees or any of his directors who having held Class-I post in 

the Mumbai Port Trust prior to his retirement has failed to obtain the Mumbai Port 

Trust Chairman's specific permission to undertake an occupation or any outside 

employment before the expiry of two years from the date of his retirement, in 
accordance with the provisions of the Mumbai Port Trust Class-I employees 

(Acceptance of employment after retirement) Regulations 1975. 
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6.9. Setting out of work: 

 

The Contractor shall be responsible for the true and proper setting out of the Works in 
relation to original points, lines and levels of references given by the Engineer/ 

Engineer’s Representative in writing and for the correctness of the positions, levels, 

dimensions and alignment of all parts of the work and for the provision of all necessary 

instruments, appliances and labour in connection therewith. If at any time during the 
progress of works any error shall appear or arise in the positions, levels dimensions or 

alignment of any part of the works, the Contractor on being required so to do by the 

Engineer or Engineer's Representative shall at his own expense rectify such error to 

the satisfaction of the Engineer or Engineer's Representative. The checking of any 
setting-out of any line or level or dimension by the Engineer or the Engineer's 

Representative shall not in any way relieve the Contractor of his responsibility for the 

correctness thereof. The Contractor shall carefully protect and preserve all 

benchmarks, sight-rails, pegs and other things used in setting out the works. 

6.10. Care of works: 

 

6.10.1. From the commencement to the completion of the Work the Contractor shall take 

full responsibility to care the work and temporary work. In case any damage, loss shall 

happen to the Works or to any part thereof or to any temporary Works from any cause 
whatsoever, shall at his own cost repair and make good the same so that on 

completion, the Works shall be in good order and condition and in conformity in every 

respect with the requirements of the contract and the Engineer's instructions. 

 
6.10.2. There are various utility services like oil pipe lines, electrical services, water mains, 

drainage lines, telephone cables etc. on site under the scope of subject work. These 

services shall be safeguarded and protected by the contractor at his own cost, during 

the execution of repairs works at locations and its surroundings where work is being 
executed. 

 

6.10.3. The Contractor at his own cost shall make such provisions for lighting the works, 

storage area and plant and shall provide all such marks and lights as may be required 

by the Engineer or any other Trust having jurisdiction in connection with the site 
together with all labour, stores and services required for their efficient working and 

use at any time of day and night. He shall require protecting and securing all places 

dangerous whether to the Contractor's workmen or to other persons until the work 

shall be handed over to the Employer unless the Engineer shall decide that such 
services are no longer required. 

 

6.11. Insurance: 
 

Without limiting his obligations and responsibilities under Clause No.6.10 hereof the 

Contractor shall insure in the joint names of the Employer and the Contractor against 

all loss or damage from whatever cause arising for which damage he is responsible 

under the terms of Contract and in such manner that the Employer and the Contractor 
are covered during the period of construction of the Works and are also covered during 

the Defect Liability period for loss or damage arising from a cause occurring prior to 

the expiry of Defect Liability period and for any loss or damage occasioned by the 

Contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under Clause No.10 hereof. 

a) the Works and the temporary Works to the full value of such works executed from 

time to time and 

b) the materials, constructional plant and other things brought on to the site by the 
Contractor to the full value of such materials, constructional plant and other 

things. 

c) Third party insurance: Against any damage, loss or injury which may occur to any 

property or persons inter-alia including any property of the Employer and any 
employee of the Employer by or arising out of the execution of the Works or 

temporary Works or in carrying out of the Contract. Third party Insurance policy 

shall be for an amount of Rs. 10.00 lakh in any one incident and to be recouped 

after every incident till completion of the entire work. 
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Such insurance shall be effected with the General Insurance Corporation of India or 

other insurance company approved by the Employer and in terms approved by the 
Employer and the Contractor shall whenever require, produce to the Engineer or the 

Engineer's Representative the policy or policies of insurance and the receipt for 

payment of the current premium. All risk policy shall not cover Earth quake risk and 

cover STFI. All Insurance policy premiums shall be paid by the contractor. 

 

6.11.1. Insurance against accident to workmen: 

 

The Contractor shall indemnify and keep indemnified the Employer against all 
damages or compensation payable at Law in respect or in consequence of any 

accident or injury to any workmen or other person in the employment of the 

Contractor or any Sub-Contractor and against all claims, demands, proceedings, 

costs, charges and expenses whatsoever in respect thereof or in relation thereto and 
the Employer shall be at liberty to deduct or adjust from the Contractor's bills any 

amount that Employer may be called upon to pay toward claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect of or in relation to 

any accident or injury referred to above without any reference to the Contractor. 

The Contractor shall insure against such liability with the General Insurance 
Corporation of India or other insurance company approved by the Employer and shall 

continue such insurance during the whole of the time that any persons are employed 

by him in the Works and shall when required produce to the Engineer or the 

Engineer's Representative such policy of insurance and the receipt for payment of the 
current premium provided always that in respect of any persons employed by any 

Sub- Contractor the Contractor's obligations to insure as aforesaid under this sub-

clause shall be satisfied if the sub-Contractor shall have insured against the liability 

in respect of such persons in such manner that the Employer is indemnified under the 
policy but the Contractor shall require such sub-Contractor to produce to the 

Engineer or the Engineer's Representative when required such policy of insurance 

and the receipt for payment of the current premium. 

In case of department’s requirement for early completion of work requires 

deployment of additional labour and the contractor is prevailed upon for additional 
labour deployment, the premium of additional policy/ies shall also be paid by the 

contractor. 

 

 
6.11.2. Insurance against war risk: 

 

If during the course of Contract there occurs war or threat of war and the 
Government impose War Risk Insurance, in that event the Contractor shall take out 

War Risk Insurance. 

 

6.11.3. Payment of insurance premia: 

 

The premia and other charges for the various insurance policies required to be 

furnished by the Contractor under this tender shall be paid by the Contractor. No 
reimbursement will be made for any policy premium by MbPA 

 

6.11.4. Remedy on Contractor's failure to insure: 

 
If the Contractor shall fail to effect and keep in force the insurance referred to above 

the contract will be liable to be terminated and the Contractor will be responsible to 

the Employer for the damage thereby incurred by him. 

 

6.12. Damage to persons and property: 

 

6.12.1. The Contractor shall indemnify and keep indemnified the Employer against all losses 

and claim for injuries or damage to any persons or any property whatsoever which 
may arise out of or in consequence of the construction and maintenance of the Works 

and against all claims, demands, proceedings, damages, costs, charges and expenses 
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whatsoever in respect of or in relation thereto. 
 
 

 
 

6.12.2. In case of any damage to Employer's property, a preliminary formal enquiry will be 
held by the person nominated by the Employer. The enquiry will be held in the 

presence of the concerned Representative of the Engineer and of the Contractor's 

authorised representative. If, as a result of the enquiry, a prima-facie case is 

established against the Contractor, recovery towards making good the damage will 
be made from the Contractor. 

 

6.12.3. In case Insurance coverage is available for making good the damages, the contractor 

may claim from the Insurance Company for the same. However, the Employer will 

effect the recovery as stated above at the first instant and the contractor may then 
claim to the Insurance Company. 

 

6.13. Giving of notices and payment of fees: 

 
The Contractor shall at his own expense give all notices and provide in his rates for 

the payment of all fees, income tax, import duties, and other charges, duties and 

taxes excluding GST required to be given or paid by an act of the Central or State 

Government or any regulation or bye-law of any local or any other statutory Trust in 
relation to the materials, labour and plant and all other things obtained by him or 

used by him for the execution of the works or temporary works and by the rules and 

regulations of all public bodies and companies whose property or rights are affected 

or may be affected in any way by the works or temporary works. 

 

6.14. Compliance with statutes, regulations etc.: 

 

The Contractor shall conform in all respects with the provisions of any such Statutes 

Ordinance or Law as aforesaid and the Regulations or Bye-laws or any local or other 
duly constituted Trust which may be applicable to the Works or to any temporary 

Works and with such rules and regulations of public bodies and companies as 

aforesaid and shall keep the Employer indemnified against all penalties and liability of 

every kind for breach of any such Statutes, Ordinance or Law, Regulations or Bye-
Laws. 

 

6.15. Patents, Rights and Royalties: 

 
The Contractor shall save harmless fossils and indemnify the Employer from and 

against all claims and proceedings for or an account of infringement of any patent 

rights, design trade mark or name or other protected rights in respect of any 

construction plant, machine, work or material used for or in connection with the 

works or temporary works or any of them and from against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect thereof or 

in relation thereto. The contractor shall pay all tonnage and other royalties, rent and 

other payments or compensation (if any) for getting stone, sand, gravel, clay or 

other materials required for the works or temporary works. The contractor shall also 
pay all royalties, rents and other payments for the disposal of material from 

demolition and other surplus material. 

 

6.16. Interference with traffic and adjoining properties: 
 

All operations necessary for the execution of the Works and for the construction of 

temporary Works shall so far as compliance with the requirements of the Contract 

shall be carried in such manner so as not to interfere unnecessarily or improperly 
with the public convenience or the access to use and occupation of public or private 

roads and footpaths or to properties whether in the possession of the Employer or of 

any other person 

 

 



T.No.E-69/2021; Technical Bid; Page:30. 

6.17. Bribes, Commission and Corrupt Gifts: 

 

Any bribe, commission, gift or advantage given, promised or offered by or on behalf 
of the Contractor or his partner, agent or employee or anyone in his or their behalf to 

any officer, servant, representative or agent of the Engineer or to any person on his 

behalf in relation to the obtaining or to the execution of this or any other Contract 

with the Employer shall in addition to any original liability which he may incur, 
subject the Contractor to the cancellation of this and all other Contracts with the 

Employer and also to the payment of any loss or damage resulting from any such 

cancellation and the Employer shall be entitled to deduct the amount so payable from 

any money otherwise due to the Contractor during this or any other Contract. Any 
question or dispute as to the commission of any offence under the present Clause 

shall be settled by the Engineer in such manner and on such evidence or information 

as he shall think fit and consider sufficient and his decision shall be final and binding 

on the Contractor. 

 

6.18. Official secrets and drawings and photographs of works: 

 

6.18.1. The Contract involves an obligation of secrecy and the commission by the Contractor, 
the agent’s servants, or sub-Contractor or their agents or servants of any offence 

under the Indian Official Secret Act 1923 or any statutory modifications or re-

enactments thereof will apart from being a criminal offence constitute a breach of the 

Contract. 
 

6.18.2. The Contractor shall not disclose the detail of drawings furnished to him and of Works 

on which he is engaged without the approval of the Engineer. No photographs of the 

Works or any part thereon or plant employed thereon shall be taken or permitted by 

the Contractor to be taken by any of his sub-contractors' employees without the 
approval of the Engineer and no such photographs shall be published, or otherwise 

circulated without the approval of the Engineer. 

 

6.18.3. Without taking any prior written permission from the appropriate Trust of MbPA, any 
kind of photography whether still or video / movie inside the Dock is prohibited 

 

6.19. Precautions: 

 
6.19.1. Anti-malarial precautions: 

 

Every precaution shall be taken by the Contractor to prevent the breeding of 

mosquitoes on the Site and all receptacles used for the storage of water must be 

suitably protected for this purpose. Any notice from MCGM PCO related to 
noncompliance of Mosquito prevention guidelines at site shall be contractor’s 

responsibility and Contractor will be held responsible to comply and pay the fine to 

the satisfaction of PCO. 

 
6.19.2. Precaution against air and water pollution: 

 

Every precaution shall be taken by the Contractor to reduce air and water pollution 
resulting from his operations. He shall fully comply with the relevant provisions of the 

Maharashtra Prevention of Water Pollution Act, 1969 or subsequent legislation 

thereof. 

6.20. Custom and Security requirements: 
 

The Contractor shall comply with all the regulations imposed by the Customs and 

Port Security Authorities in respect of the passage of Plant, vehicles, material and 

personnel through Custom's barriers. 

 

6.21. Water supply for construction purposes: 

 

6.21.1. The contractor may seek fresh water for construction purposes from the Employer’s 
water main existing in the vicinity of site on chargeable basis at the prevailing 

applicable rates of MbPA (MCGM rate of Industrial use + sewerage charge + 25 % 
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towards unexpected liabilities) along with extra water charges if any levied by the 

MCGM. MCGM tested water meter and water supply network shall be arranged by the 

contractor as necessary. In case the water supply from Employers main is insufficient 
to meet the requirements at the site, the contractor shall make the arrangements at 

his own cost to bring fresh water from outside sources. Inadequate supply of water, if 

any, from Employer’s water main will not be accepted as an excuse for delay or 

deficiencies in the work.  
 

6.21.2. For obtaining water supply from Employer’s water main, the Employer will provide a 

connection at suitable location from where the contractor will draw water for 

construction purposes. The contractor at his own cost lay and maintain the water 
pipe lines and storage tanks etc as may be required by him for further use. The 

charges for the water supplied by the Employer shall be recovered through the 

contractor’s bills for the works. The Contractor shall at his own cost construct and 

maintain at the Site, to the approval of the Engineer, a temporary water storage tank 
of capacity sufficient to meet at least two day’s peak requirements. The Contractor 

will not be permitted to commence, on any day, work requiring use of water, unless 

the temporary water storage tank provided as per (a) above is at least 3/4th full. 
 

6.22. Electric supply for construction purposes: 

 

6.22.1. All costs in connection with the procurement of all electrical energy required for the 

construction and maintenance of the works shall be borne by the Contractor. 
 

6.22.2. The Contractor may seek electrical energy for construction purposes from the 

Employer's electrical distribution system available at site on chargeable basis at the 

prevailing rates. In the event of non-supply or inadequate load from Employer’s 
Electrical System, the contractor has to make his own arrangement to produce the 

required electricity at their cost. 

 

6.22.3. In case of electric connection from the Employer's electrical network, the Electrical 
Department of the Employer will provide, at the cost of the Employer, a meter at the 

location of supply. The Contractor shall at his own cost, lay and maintain the cable 

and install and maintain a distribution board with good quality switch gear through a 

licensed electrical Contractor and the Contractor shall submit Insulation Test 

Certificate issued by the licensed electrical Contractor. The contractor shall approach 
Mechanical Engineering & Electrical Department for electrical connection and make 

requisite security Deposit and complete the requisite formalities of MEED. 
 

6.22.4. The Employer reserves the right to disconnect or switch off the electric connection 

given from its electrical network if 

(a) it becomes necessary to do so for maintaining electric supply to the Employer's 

installations 

(b) the Contractor's installation is defective 
(c) the Contractor fails to comply with any of the conditions under which the 

connection has been given. 

 

In the event of disconnection/ switching off of the electric connection as above the 
Contractor will have to make his own arrangements at his cost for diesel generating 

sets etc. and the Contractor will have no claim to extra cost for completing the 

Works. In case of (b) above the electric supply will be restored only after the 

Contractor rectifies the fault and submits a fresh Insulation Test Certificate through a 
licensed electrical Contractor. 

 

6.22.5. The electrical energy consumed will be charged on the basis of meter reading at the 

prevailing rate at the time of use. The Contractor shall fulfil all other formalities 
necessary for electrical connection, from the employer’s electrical network. 

 

6.22.6. For the purpose of procurement of electrical energy, Connection, Installation of water 

Meters, billing etc. Contractor has to coordinate with the Power Trading Corporation 

(PTC), agency appointed by MEED Department of MbPA. 
 

6.23. Restrictions for safety, security and co-ordination: 
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6.23.1. General safety rules: 

 
Contractor shall adhere to safe construction practice and guard against hazardous 

and unsafe working conditions and shall comply with safety rules regulations of the 

Employer and other concerned authorities. The cost of the same is deemed to be 

included in the rates quoted by the Contractor. 

 

i. First-aid and industrial injuries: 
 

1. Contractor shall maintain first aid facilities for his employees and those of his 

sub-contractors and also for Employer’s representative working / supervising 
the work. 

2. Contractor shall make necessary arrangements of and ambulance (land 

transport leg) for the treatment of industrial injuries requiring 

hospitalisation, without loss of time. Names of those providing these services 
and their telephone numbers shall be prominently displayed at the site. 

3. All critical industrial injuries shall be reported promptly to Employer, and a 

copy of Contractor's report covering each personal injury requiring the 

attention of a physician shall be furnished to the Employer. 
 

ii. No smoking: 
 

Smoking within the dock areas, extended dock area and on the Jetty is strictly 

prohibited. Violators of the no smoking rules shall be removed immediately. 

 

iii. Contractor's Barricades and lights: 
 

1. Contractor shall erect and maintain barricades and lighting required in 

connection with his operation to guard or protect, 

i) Hoisting areas. 

ii) Areas adjudged hazardous. 
iii) Employer's existing property subject to damage by Contractor's 

operations. 

iv) Road, unloading spots. 

v) Any other area directed by the Engineer. 
2. Contractor's employees and those of his sub-contractors shall become 

acquainted with the Employer's barricading practice and comply with the 

provisions thereof. 

3. Red flasher lanterns shall mark barricades and hazardous areas adjacent to 
but not located on normal routes of travel at nights. 

 

iv. Scaffolding: 
 

1.  Suitable strong suspended or otherwise scaffolding should be provided for 

workmen for all works that cannot safely be carried out from the available 
access/approaches or from existing permanent structures.  

 2.  Scaffolding or staging and swing suspended from an overhead support or 

erected with stationary support shall have a guard rail properly attached 

bolted braced and otherwise guarded at least 1 m. high above the floor or 
platform of such scaffolding or staging and extending along the entire length 

of the outside and ends thereof with only such openings as may be 

necessary for the delivery of materials. Such scaffolding or staging shall be 

so fastened as to prevent it from swaying from the structure. 

3.  Working platform, gangways and stairways should be so constructed that 
they should not sag unduly or unequally and should be closely boarded, 

should have adequate width and should be suitably fastened.  

4. Every opening in a working platform shall be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 1 metre. 

5.   Safe means of access shall be provided to all working platforms and other 

working places. Adequate precautions shall be taken to prevent danger from 

electrical equipment. No material on any of the sites of work shall be so 
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stacked or placed to cause danger or inconvenience to any person or public. 

The Contractor shall also provide all necessary fencing and lights to protect 

the workers and staff from accidents, and shall be bound to bear the 
expenses of defence of every suit, action or other proceeding of law and that 

may be brought by any person for injury sustained owing to neglect of 

necessary precautions and pay any damage and costs which may be 

awarded in any such suit or  action or proceedings to any such person or 
which may with the consent of the Contractor be paid to compromise any 

claim by any such person. 
 

v. Excavation and Trenching: Not applicable 
 

vi. Demolition: Not applicable 
 

vii. Safety equipment: 
 

1. All necessary personnel safety equipment like, safety belt, industrial helmet, 

gum boot, gloves another personnel protection equipment as considered 

adequate by the Engineer should be kept available for the use of the persons 

employed on the site and maintained in condition suitable for immediate use, 
and the Contractor shall take adequate steps to ensure proper use of 

equipment by those concerned. 

2. Workers employed on mixing chemicals, cement concrete, mortars etc. shall 

be provided with protective footwear and protective gloves. 

3. Those engaged in white washing and mixing or stacking of cement or any 

materials, which are injuries to the eyes, shall be provided with protective 

goggles. 

4. Those engaged in welding and cutting works shall be provided with face & 

eye shields and hand gloves. 

5. Those engaged in works near any place wherever there is a risk of drowning, 

necessary equipment shall be provided and kept ready for use and all 

necessary steps taken for prompt rescue of any person in danger. Besides 

above these workers shall be provided with lifesaving safety jackets to 
ensure flotation.  

6. Contractor shall use mobile Man Lift sufficient to reach to the ridge of the 

roof and can carry man and material to ensure proper bolting of the roof and 

for inspection purpose. 

 

viii. General: 
 

1. All ladders / temporary supporting platforms and other safety devices 

mentioned or described herein shall be maintained in safe condition and no 

scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities should be provided near places of work. 

2. These safety provisions should be brought to the notice of all concerned by 

displaying on a notice board at a prominent place at the work-spot. The 

person responsible for compliance of the safety code shall be named therein 
by the Contractor. 

3. To ensure effective enforcement of the rules and regulations relating to 

safety precautions, the arrangements made by the Contractor shall be open 

to inspection by the Employer's Welfare Officer, Engineer or Safety Officer or 

their representatives. 

4. Notwithstanding the above clauses there is nothing in these to exempt the 

Contractor for the operations of any other Act or rules in force. The work 

throughout including any temporary works shall be carried out in such a 

manner as not to interfere in any way whatsoever with the traffic on any 
roads or foot-paths at the site or in the vicinity thereto or any existing works 

whether the property of the Employer or of a third party. 

5. In addition to the above, the Contractor shall abide by the safety code 
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provision as per CPWD Safety Code and IS:3696 (Part-É and Part-II), 

IS:3764 and IS:4081. 

ix. Carrying out welding, gas cutting or other hot work: 
 

Whenever welding, gas cutting or other hot work is to be carried out, the Contractor 
shall give at least one week's prior notice to the Employer's Port Safety & Fire Officer 

(and copy to Engineer's Representative) who in turn will issue the permission along 

with the guidelines and precautions required to be taken while carrying out the hot 

work. The Contractor shall at his own cost, immediately comply with all the 

requirements intimated to him, such as provision of fire buckets, water, sand, 
portable fire extinguishers etc. The Contractor shall not commence hot work until he 

receives clearance in writing from Employer's Port Safety & Fire Officer to do so. In 

case the hot work is required to be suspended for safety reasons, the Contractor 

shall immediately suspend the hot work upon receiving instructions from the 
Engineer's Representative and the hot work shall not be resumed until further 

instructions are issued by the Engineer's Representative to do so. 

 

6.23.2. Facilities for works of other agencies: 
 

The Contractor shall take care to see that his works do not, in anyway, hamper the 

concurrent progress of works of other agencies in and around the premises. The 

Contractor shall afford all facilities to them like lockable & open place for storing their 
materials, place for their site office, etc., as may be directed by the Engineer's 

Representative, so that they can concurrently carry on their works. These agencies 

will make their own arrangements for the security of their stores, works, offices, etc. 

 

6.24. Lifesaving appliances and First-Aid equipment: The Contractor shall provide and 
maintain upon the works sufficient, proper and efficient lifesaving appliances and first 

aid equipment to the approval of the Engineer and Port Safety Officer. 

 

6.25. Safety Measures 
 

1. The contractor shall provide all safety equipment such as safety jacket, full 

harness safety belt, safety shoes, helmet etc. to his Supervisors, labourers during 

the execution of the work. 

2. If the contractor does not follow the safety precaution as prescribed in the tender 

condition, the contractor will be imposed a penalty of Rs. 1,00,000/- per occasion for 

not adhering to the instruction of the Engineers. 

3. If the contractors do not adhere to the safety instruction for continuously three 

occasions during the execution of particular work, the contractor shall be debarred 
for six months’ period from participating in MbPA tenders. 

4. During the execution of work if any death incidence occurs to the labourers 

employed by the contractor due to the negligence and also not adhering to the 

instructions on safety, the contractor shall be blacklisted for minimum 3 years and/ 
or as may be decided by the Chief Engineer and will not be allowed to participate in 

any of the tenders of MbPA in future. 

5. If the labourer is required to be worked at a height of 20 feet and above, the 

contractor shall provide the safety net. However, Contractor has to keep separate 
supervisor for supervising the same. 

6.   Contractor shall daily submit work permit if the height at which the work is 

involved is + 2.00meter above ground level/ floor level. The format of work permit is 

enclosed as Annexure. 

7. Labour: 

 

7.1. Compliance with statutes and payment of wages: 
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7.1.1. The Contractor shall make his own arrangements for the engagement of all labour 

preferably local. 
 

7.1.2. The Contractor shall comply fully with all Central and State laws dealing with the 

employment of persons, apprentices etc. including the Employment of Children Act, 

1938, Payment of Wages Act, 1936, the Workmen's Compensation Act, 1923, the 
Factories Act, 1948, the Minimum Wages Act, 1948, Dock Labour Regulations, 

Contract Labour (Regulation and Abolition) Act 1970 and any statutory amendment or 

re-enactment thereof for the time being in force. 

 
The successful Contractor shall also obtain certificate of registration under rule No.24 

of the 'Building and Other Construction Workers Central Rules 1988' from the office of 

the Deputy Chief Labour Commissioner (Central)-IV, Mumbai. 

 

7.1.3. The Contractor shall display on the site of the Work notices regarding wages etc. as 

are required under the law. The Contractor shall also maintain Wage Books and Wage 

Slips and other records concerning labour/ workers as are required under the law. 
 

7.1.4. The Contractor shall submit periodical return records concerning the labour employed 

on the Works, to the Engineer’s representative. 

 
7.1.5. The Contractor shall ensure that none of his or his Sub-Contractor's employees camp 

at the site/ working area or at the Employer's lands/ premises without written 

permission. 

 
7.1.6. The Contractor shall be responsible for the observance by his sub-contractors of the 

foregoing provisions. 

 

7.1.7. The Employer shall have the right to deduct from the moneys due to the Contractor, 
any sum required or estimated to be required for making good loss suffered by a 

worker or workers by reason of non-compliance by the Contractor to the existing laws 

and regulations concerning the labour employed on the Work. 

 

7.1.8. The Contractor shall make necessary arrangements for the representative of MbPA to 
witness the payment made by the Contractor/ sub-contractor to his labourers. 

 

7.1.9. Contractor shall submit the labour records every month and his bills will be 

recommended upon confirmation of ESIC & PF and salary to labour in their bank 
accounts. 

 

7.1.10. The contractor shall comply with the following conditions while deploying of casual 

labours on the contracts awarded to them by MbPA and submit the required 
documents in support thereof.  

 

a. Registration with Employees Provident Fund (EPF), Organisation & intimation of 

P.F. Registration code No. 
b. Registration with Employees State Insurance Corporation and submission of ESI 

code No. and updating the contribution towards the ESIC, 

c. Workmen Compensation Policy shall be invariably taken irrespective of labour 

strength, 

d. Labour License shall be obtained if the deployed man power is more than 19, 
e. All the workmen shall be paid as per Minimum Wages Act as per circulars issued 

by Ministry of Labour, Govt. of India 

f. Payment to the workers shall be made through ECS in their Bank accounts only; 

g. All the workmen should be covered under Life Insurance under Pradhan Mantri 
Bima Scheme. 

 

All the conditions mentioned above, shall be scrupulously followed failing which 

payment of bills will not be recommended. Dock Entry permits will be issued to 
only that labourer who carries EPF/ESIC Id Cards, Adhar card linked with 

MbPA permit section, bank accounts for remittance of their salary. 
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All the conditions mentioned above, shall be scrupulously followed failing 

which payment of bills will not be recommended.  

 
7.2. Supply of drinking water to labour: 

 

The Contractor as far as practicable, having regard to local conditions, provide on the 

Site, to the satisfaction of the Engineer's Representative an adequate supply of 
drinking and other water for the use of the Contractor's staff and workmen. 

 

7.3. Festivals and religious customs: 

 
The Contractor shall in all dealings with labour in his employment have due regard to 

all recognised festivals and observe days of rest as applicable to the outdoor staff of 

the Engineering Department of Mumbai Port Trust. 

 
7.4. Epidemics: 

 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be made 

by the Government or the local medical or sanitary authorities for the purpose of 
dealing with and overcoming the same. 

 

7.5. Disorderly conduct etc.: 

The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or among his employees, officers or agents 

and for the preservation of peace and protection of persons and property in the 

neighbourhood of the works against the same. 

 
7.6. Foot wear, gloves etc.: 

 

The Contractor shall at his own expense provide footwear and gloves for all labour 

engaged on concrete mixing work and all other types of work involving the use of tar 

and cement, glass shields for welder and diving equipment for divers etc. to the 
satisfaction of the Engineer or his Representative and on his failure to do so, the 

Employer shall be entitled to provide the same and recover the cost from the 

Contractor. 

 
7.7. Accidents: 

 

The Contractor shall within 24 hours of the occurrence of any accident at or about the 

site or in connection with the execution of the Work report such accidents to the 

Engineer and the Engineer's Representative. The Contractor shall also report such 

accidents to the concerned constituted authorities- Sr. Safety Officer Safety Cell, 

Ambedkar Bhavan, Inspectorate of Dock Safety, OSC Building and Police if accident is 

fatal. 

 

7.8. Fair wages clause: 

 
(i) The Contractor shall pay the labourers engaged by him on the work not less 

than fair wages which expression shall mean whether for time or piece work the 

respective rates of wages as fixed by the Central Public Works Department as 

Fair Wages for Greater Mumbai payable to the different categories of labourers 

as set out in the schedule annexed thereto. However, subject to the other 
provisions in the Conditions of Contract herein and to provision of any other law 

for the time being in force in the country.  
 

(ii) Contractor shall notwithstanding the provision of any contract to the contrary 

cause to be paid a fair wage to the labourers directly engaged on the work 

including any labour engaged by the sub-Contractor in connection with the said 

works as if the labourers had been immediately employed by him. 
 

(iii) Display of notices regarding wages, etc.: 

The Contractor shall, before he commences his work of contract, display and 
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correctly maintain and continue to display and correctly maintain in a clean and 

legible condition at conspicuous places on the work site notices in English and in 

the local Indian language spoken by the majority of the workers stating therein 
the rates of wages which have been fixed as fair wages and the hours of work 

for which such wages are earned and send a copy of such notices to the 

Engineer, Mumbai Port Trust. 

(iv) Wages, Books and Wage Slips: - 
The Contractor shall maintain Wage book of each worker in such form as may 

be convenient but the same shall include the following particulars. 

i) Rate of daily or monthly wages. 

ii) Nature of work on which employed. 
iii) Total number of days worked during each wage period. 

iv) Total amount payable for the work during each wage period. 

v) All deductions made from the wages with all indications in each case of the 

ground for which the deductions are made. 
vi) Wages actually paid for each wage period. 

A wage slip for each worker employed on the work. 

Provided that the Engineer may grant exemption from the maintenance of the 

wage slip if in his opinion not more than 10 persons are likely to be employed 

directly or indirectly on the work but in any case he will have to maintain wage 
books.  

(v) Preservation of books and slips: 

The wage books and the wage slips shall be preserved for a period of not less 

than 12 months after the date of last entry made in it. 

(vi) Inspection of books and slips: 

The Contractor shall allow inspection of the aforesaid wage books and wage 

slips to any of his workers or to an agent at a convenient time and place after 

due notice is received or to the Engineer, MbPA or any other person authorised 
by him or on his behalf. 

(vii) The Engineer, MbPA or any other person authorised by the Engineer on his 

behalf shall have power to make enquiries with a view to ascertaining and 

enforcement due and proper observance of the fair wage clause. He shall also 

have the power to investigate into any complaint regarding any default made 
by the Contractor or sub-Contractor in regard to such provision. 
 

(viii) The Engineer shall have the right to deduct from the money due to the 

Contractor any sum required or estimated to be required for making good the 

loss suffered by a worker or workers for the reason of non-payment of the 

aforesaid fair wages except on account of any deductions that may be 

permissible under any law for the time being in force. 
 

(ix) The contractor will be required to submit evidence of payment of wages to the 
labour/ workmen in to their bank account, the statement of remittance towards 

wages, EPF & ESIC for all labours engaged for the subject work along with their 

bills duly verified by the Executing Engineer and an Officer of the Welfare 

Division of Mumbai Port Trust. The wages and remittances for ESIC, EPF etc. 
shall be in accordance with the prevailing labour laws, rules and regulations 

governing the minimum wages Act. The contractor’s bills will not be processed / 

passed/ in case of non-compliance of these provisions in the contract 

 

8. Materials and Workmanship: 
 

a) Quality of materials, workmanship and tests: 
 

i. All material and workmanship shall be of the respective kinds described in the 

Specification and in accordance with the Engineer's Instructions and shall be 
subjected from time to time to such test as the Engineer may direct at the 

place of manufacture or fabrication, on the Site or any approved Testing 

Laboratories. The scale of sampling and testing shall be as per norms 

prescribed by the Bureau of Indian Standard, and where not prescribed by BIS 
the same shall be as directed by the Engineer. 
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ii. The Contractor shall provide such assistance, instruments, machines, labour 

and materials as are normally required for inspection, sampling, measurement 
or testing any work and the quality, weight or quantity of any material used 

and shall supply samples of materials before incorporation in the Works for 

testing as may be selected and required by the Engineer. 

 
iii. The material under test shall be stacked by the Contractor separately and he 

shall not use a material unless and until it is tested and accepted by the 

Engineer or his Representative. In case of violation of this requirement by the 

Contractor, payment may not be made for the work executed with such 
materials. If the Contractor repeatedly violates the above requirement, the 

Employer will be at liberty to determine the contract and the Contractor will be 

responsible to the Employer for the damage thereby incurred by the latter. 

 
iv. Acceptance/ rejection of the material(s) will normally be communicated to the 

Contractor as per the test result findings. Rejected material shall be removed 

from the site by the Contractor within three days of rejection or such period as 

may be specified by the Engineer or his Representative. 

 
v. The Contractor shall arrange to test any of the materials/ finished items/ 

concrete cubes etc. as per relevant IS Specifications in laboratories of 

Engineer's choice. All other costs (except the testing charges) i.e. cost of 

material, packaging, transportation etc. shall be borne by the Contractor. The 
testing charges shall be borne by the Employer if the test results are 

satisfactory except for the testing carried out at the Contractors Material 

Testing Laboratory at site. If the test results are unsatisfactory/not as per 

relevant IS Specifications/ MbPA's Specifications, the testing charges shall be 
borne by the Contractor. The payment of testing charges for satisfactory test 

results will be reimbursed through the Contractor's next interim bill. 

 

vi. Materials may be tested at following Laboratories 

 
1. VJTI Material Testing Lab 

2. MCGM Material Testing Lab at Worli 

3. Structwel lab 

4. TCR lab 
5. SKG Laboratories 

 

b) Access to place of manufacture/ works etc.: 
 

The Employer and the Engineer and any person authorised by them shall at all 

times have access to the Contractor's plant, Works and to the site and to all 
workshops and places where work is being prepared or where material, 

manufactured articles or machinery are being obtained for the Works and the 

Contractor shall afford every facility for and every assistance in obtaining right to 

such access. 

 

c) Examination of work before covering up: 
 

No work shall be covered up or put out of view without the approval of the 

Engineer or the Engineer's Representative. The Contractor shall afford full 

opportunity for the Engineer or the Engineer's Representative to examine and 
measure any work, which is about to be covered up or put out of view and to 

examine foundations before permanent work is placed thereon. The Contractor 

shall give due notice to the Engineer's Representative whenever any such work is 

ready or about to be ready for examination and the Engineer's Representative 
shall without unreasonable delay attend for the purpose of examining and 

measuring of such work. 

 

d) Removal of improper work and materials: 
 

The Engineer or his Representative shall, during the progress of the works, have 
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power to order in writing from time to time. 

a. the removal from the site within such time or times as may be specified in 

the order, of any materials which in the opinion of the Engineer or his 
Representative are not in accordance with the Contract, and 

b. the substitution of the materials so removed by proper and suitable 

materials, and 

c. The removal and proper re-execution (notwithstanding any previous test 
thereof or interim payment thereof) of any Work which in the opinion of the 

Engineer or his representative is not in accordance with the Contract in 

respect of materials or workmanship. 
 

In case of default on the part of the Contractor in carrying out such order the 

Employer shall after giving a notice to the Contractor, be entitled to employ and 

pay other persons to carry out the same and all expenses consequent thereon or 

incidental thereto shall be borne by the Contractor and shall be recovered from 
him by the Employer or may be deducted by the Employer from any moneys due 

or which may become due to the Contractor. 

 

e) Right to use before tests: 

 

If the Contractor neglects to make the tests on completion within the time 
stipulated by the Contractor, the Engineer / Employer shall nevertheless have the 

right of using the works at the Contractor's risk until the test on completion are 

successfully carried out. 

 

9. Commencement and Delays: 
 

9.1. Release of site for carrying out the works: 

 
 The Contractor shall complete all initial formalities for the tender such as payment of 

Security deposit, taking out necessary insurance policies, Labour License etc. under 

this contract within 21 days after the date of receipt of the letter of acceptance of his 

offer. If the Contractor delays these activities, the contract will be liable for 
termination and the Earnest money deposited by him will be forfeited and the 

Contractor will be responsible for the losses suffered by the Employer. 
 

9.2. Commencement & execution of works: 
 

Contractor shall commence the work immediately at the site or part site(s) released to 

them. The works shall be carried out as in the ‘Schedule of Quantities & Rates’ and as 

specified and as directed. 

 
 

9.3. Remedy for Contractor's failure to make proper progress: 
  

Upon the Engineer certifying that, in his opinion, the Contractor, after receiving from 
the Engineer a written notice, 

1. has suspended progress on any portion or any item of the Works for seven days, or 

2. has failed to make proper progress on any portion of item of the works for seven 

days, or 
3. has failed to complete any portion or items of the works by the time specified by 

the Engineer, or 

4. has failed to remove from site within seven days, materials which have been 

condemned and rejected, or 
5. has failed to pull down within seven days and rebuild within the time stipulated by 

the Engineer, works which have been condemned and rejected, or 

6. has failed to give to the Engineer or his Representative proper facilities for 

inspecting the works or any part thereof for three days, or 
7. has failed to carry out proper tests for three days on any work or materials, 

 

Then the Employer, without restricting/prejudice to their rights under relevant Clause 

in the ‘Conditions of Contract’ and without expelling the contractors from the site of 
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works, without determining the contract and while permitting the Contractor to carry 

out other balance works under this contract, may carry out at the risk and cost of the 

Contractor 

 

a. the execution of such portion or items of the works which the Contractor has 

suspended or failed to make proper progress in or failed to complete within the 
specified time, 

b. removal of condemned and rejected materials from the site, 

c. pulling down and rebuilding of condemned and rejected work, 

d. the provision of proper facilities for inspecting the works, and 
e. Testing of any work or materials. 

 

 In such cases, additional expenditure incurred if any by the Employer over and above 

that which would have been incurred by him had the above works been carried out by 
the Contractor under the terms of this contract shall be paid by the Contractor to the 

Employer. The Employer reserves his right to recover such additional expenditure from 

the money's payable to the Contractor or from deposits or such amount that may have 

been lodged by the Contractor with the Employer for due performance of the contract. 
The Employer further reserves his right to recover such additional expenditure from 

the money's Payable to the Contractor for any other contracts or transactions of any 

nature whatsoever existing between the Employer and the Contractor. 

Further, MbPA reserves the right to debar/ blacklist the contractor for 3 years from 

taking up any MbPA works/ contracts. 

 

9.4. Suspension of work on order of Engineer: 

 

 The Contractor shall on the written order of the Engineer or his representative suspend 
the progress of the Works or any part thereof for such time or times and in such 

manner as the Engineer or his representative may consider necessary and shall, 

during such suspension, properly protect and secure the Work so far as is necessary in 

the opinion of Engineer or his representative and shall not resume the execution of the 
same until a written order is received from the Engineer or his Representative to 

proceed. Cost, if any, incurred by the Contractor in giving effect to the instructions of 

the Engineer or his Representative under this clause shall not be borne or paid by the 

Employer. 

 
9.5. Completion Period: 

 

9.5.1. Time is the essence of the Contract. The Completion Period for the entire work covered 

under this tender is Three (3) Months (including Monsoon) as mentioned in the 
tender Notice hereinbefore. 

 

9.5.2. The work shall be completed in accordance with the provisions of the Contract with 

any authorised alterations, amendments, additions or omissions within the contract 
period stipulated or such further period as may be allowed by the Engineer under 

Clause No.9.6 hereunder and shall not be considered as completed until the Engineer 

has certified in writing that it has been completed to his satisfaction. 

 
9.5.3. If the work is delayed beyond the completion period stipulated in the contract or 

extended period as may be allowed by the Engineer in accordance with Clause No.9.6 

hereunder, the Contractor shall be liable to pay liquidated damage to the Employer as 

set out in Clause No.9.8 hereunder. 

 
9.5.4. If the delay in completion of the work is more than twenty-five percent (25%) of the 

stipulated completion period, the contract is liable to be terminated. 

 

9.6. Extension of time: 
 

9.6.1    In the event of  

(i) any delay, impediment or prevention by employer  

(ii) Any extra or additional works 
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(iii) Exceptionally adverse climatic conditions 

(iv) Other special circumstances which may occur other than through a default of or 

breach of contract by the contractor or for which he responsible. 

 which may occur be such as may in the opinion of the Engineer fairly entitle the 

Contractor to an extension of time for the completion of the work, the Engineer shall 

determine the period of such extension on the basis of detailed reasoning provided 

by the Contractor, subject to the condition that any and every extension of time 
granted by the Engineer shall be deemed to be in full compensation and satisfaction 

for and in respect of any and every actual or possible loss/ damage or injury 

sustained or sustainable by the Contractor in respect of the cause or causes giving 

rise to such extension. Provided further that the Engineer is not bound to take into 
account above circumstances / event unless the Contractor has within 28 days after 

such circumstances / event have arisen or as soon thereafter as is practicable 

delivered to the Engineer's Representative particulars of any claim to an extension of 

time to which he may consider himself entitled in order that such claim may be 
investigated at that time. 

Note: No extension case will be considered if Contractor submit the request 

for extension 28 days after the scheduled/ extended/ actual date of 

completion. 

 
9.6.2 As per MbPA transparency plan, the extension in completion period will be initially 

approved by Chief engineer and will be sent for audit concurrence. On receipt of audit 

concurrence, the proposal will be put-up to variation committee. Based on 

recommendations of variation committee, it will be put up for competent sanction. This 
complete process will take about 60 days’ time which the contractor shall note. 

 

9.7. Working hours: 

 
The Working Hours shall normally be from 09.00 A.M. to sunset. No work shall be 

carried out between sunset and 09.00 A.M. and on Sundays and on public holidays 

except with the previous sanction in writing of the Engineer or his Representative. 

However, granting of such permission will be entirely at the discretion of the Engineer 

or his Representative and cannot be claimed by the Contractor as a matter of right. 
The refusal to grant such permission will not be accepted as a ground or excuse for not 

completing the Works within the Completion Period stated above or as a ground for 

the Contractor to claim additional payment. However, the timing of the place of work/ 

office/ hospital shall be followed for working in coordination with the concerned staff 
thereat. 

 

 

9.8. Liquidated damages for delay in completion: 

 

 If the Contractor fails to complete the Work within the time period prescribed in the 

Contract or extended time period as may have been granted by the Engineer, then the 

Contractor shall pay to the Employer, liquidated damages for such default (and not as 

a penalty). 

 Liquidated damages for delay in completion of the works are 1/2 percent (0.50%) of 

the Contract Price, for delay of each week or part of a week subject to a maximum 

ceiling of 10% of the Contract Price of work. However, if the work is delayed by more 

than 25% of the contracted completion period of tender, the contract is liable to be 
terminated and the balance works are liable to be got completed by Mumbai Port Trust 

through any other agency at the risk and cost of the defaulting Contractor. 

 The Employer may without prejudice to any other method of recovery deduct the 

amount of such damages from any moneys in his hands due or which may become 
due to the Contractor. The payment or deduction of such damages shall not relieve the 

Contractor from his obligations to complete the works under tender or from any other 

of his obligations and liabilities under the Contract. 
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9.9. Certificate of substantial completion of works: Not applicable 

 

9.10.Bonus: Not applicable. 
 

10. Maintenance and defects: 
 

10.1. Defect during execution: 

 

The Contractor shall at his own cost and within three days after notice in writing to 

that effect has been given, commence to re-execute such portion of the works under 
each part of the tender as the Engineer or his Representative may consider have been 

executed in an unsatisfactory manner, even though the works may have been 

previously passed, or even if the Contractor's attention had not been previously drawn 

to the unsatisfactory nature thereof. No certificate that may be granted by the 
Engineer to the Contractor under these presents shall relieve the Contractor from his 

liability for and in respect of unsound work discovered prior to the date of issue of the 

final certificate. 

 
10.2. Defect liability period: 

 

Defect Liability Period for the works covered under this contract is one year from the 

date of completion of the entire work. 
 

10.3. Repair and remedies during defect liability period: 

 

During the Defect Liability Period, the Contractor shall execute all such works of repair, 

amendment, reconstruction, rectification and making good of defects, imperfections, 
shrinkages or other faults as may be instructed to the Contractor in writing by the 

Engineer. Such repair or remedial measures shall be attended within fourteen days 

from the date of receipt of written instructions. 

 
As regards to the procedure of carrying out the repair/s, rectification and making good 

of defects, the decision of Engineer shall be final and binding upon the Contractor. The 

works carried out during the Defect Liability Period shall also be maintained till the end 

of Defect Liability Period. 
 

10.4. Cost of repairs and remedies: 

   

All such work of repairs and remedies shall be carried out by the Contractor at his own 

expense, if in the opinion of the Engineer, the same is due to the use of materials or 
workmanship not in accordance with the Contract or due to neglect or failure on the 

part of the Contractor to comply with any obligations expressed or implied under the 

contract. 

 
10.5. Remedy on Contractor’s failure to carry out work as required: 

 

If the Contractor fails to do any such work of repairs and remedies and as required by 

the Engineer, the Employer shall be entitled to carry out such work by his own 
workmen or through other Contractor. The cost so incurred shall be deducted from 

contractor’s retention money or any money's due or that become due to the 

Contractor. 

 

11. Additions, Alterations and Omissions: 

 

11.1. Variations: 
 

(i) The Engineer may make any variations in the, quality or quantity of the Works, or 

any part thereof that may in his opinion be necessary, and for that purpose or if 

for any other reason it shall in his opinion be desirable, shall have powers to order 
the Contractor to do and the Contractor shall do any of the following. 

a. Increase or decrease the quantity of any work included in the Contract. 

b. Deletion of any work. 

c. Change the character or quality or kind of any work. 
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d. Change the levels, lines, position and dimensions of any part of the Works, 

and 

e. Execute additional work of any kind necessary for the completion of the 
Works. 

 

Such variation shall not in any way vitiate or invalidate the Contract but the value 

(if any) of all such variations shall be taken into account in ascertaining the 
amount of the Contract Price. 

(ii) No such variation shall be made by the Contractor without an order in writing of 

the Engineer, provided that no order in writing shall be required for increase or 

decrease in the quantity of any work where such increase or decrease is not the 
result of an order given under this clause but is the result of the quantities 

required to be executed for completion of the work being more or less than those 

stated against the respective items in the Schedule of Quantities and Rates, and 

provided further that in such cases, variation from the rates in the accepted 
Schedule of Quantities and Rates shall not be allowed. 

 

(iii) The valuation of extra item / substituted item / modified item shall be made in 

accordance with Clause No.11.2 hereunder, provided that the varied work has 

been executed with the prior approval of the Engineer. 
 

(iv) If extra item / substituted item / modified items are executed by the Contractor 

without the prior approval of the Engineer, such work is liable to be rejected and 

shall be re-executed by the Contractor at no extra cost. However, the Engineer, at 
his sole discretion, may accept such works, but the payment for the same will be 

made after reduction of ten percent (10%) from the valuation of such works made 

as per Clause No.11.2. 

 
11.2. Valuation of extra item / substituted item / modified item: 

 

The rate for any extra item/ substituted item/ modified item shall be determined by 

the Engineer as detailed below. 

a) From a similar item if such an item exists in the tender. 
b) From a comparable item, if such an item exists in the tender. 

 

If (a) & (b) are not available then, in the following order of preference 

c) From a similar or comparable item from the Mumbai Port Trust Schedule of Rates. 
d) From CPWD Analysis of Rates/ All India Standard Schedule of Rates -Standard 

Analysis of Rates published by Government of India, Ministry of Works and 

Housing, National Buildings Organisation and using current costs of labour and 

materials and with an allowance of 10% on direct costs toward contractors' profit 
and overheads. 

e) From actual direct costs of labour and materials consumed and with an allowance 

of 10% towards contractors' profit and overhead. 

 
In case of (d) and (e) above, the Contractor shall submit vouchers in respect of the 

rates of labour, material and hire charges of hired plant and equipment paid by him. In 

case of plant and equipment owned by the Contractor, the rates of hire charges to be 

billed will be fixed by the Engineer. 

Provided that no increase of the Contract price under this clause of variation of rate or 
price shall be made unless as soon after the date of the order as is practicable, and in 

the case of extra or additional work before the commencement of the work or as soon 

thereafter as is applicable, notice shall have been given in writing: 

Provided further that in the event of the Contractor disagreeing with the rate 
determined by the Engineer, the Contractor shall not stop the work but shall 

expeditiously execute the same and the Employer will make provisional payment at 

the rate determined initially pending review and final decision. 

If the valuation of rates of extra items/ substituted/ modified items are determined as 
per Clause Nos.11.2(a), 11.2(b) & 11.2(c) then the percentage on total amount/ 

offered/ quoted by the Contractor above or below the estimated cost put to the Tender 
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shall be applied to these rates and if the valuation of rates of extra items/ substituted 

items are determined as per Clause Nos.11.2(d) & 11.2(e) then the percentage on 

total amount/ offered/  quoted by the Contractor above or below the estimated cost 
put to the Tender Notice, shall not be applied to these rates. 

 

11.3. Payments for extra work: 

 
The contractor shall send to the Engineer once in every month an account giving 

particulars (as full and detailed as possible) of all payments for any additional works to 

which the contractor may consider himself entitled and of all extra and additional 

works ordered by the Engineer which he has executed during the preceding months 
and no claim for payment for any such works will be considered which has not been 

made within such time as may be possible for the Engineer to physically check the said 

extra or additional work done by the contractor.  Provided always that the Engineer 

shall be entitled to authorise payment to be made for any such works notwithstanding 
the contractor’s failure to comply with this condition, if the contractor has at the 

earliest practicable opportunity, notified the Engineer that he intends to make a claim 

for such works. 

 

12. Plant, temporary works and materials: 
 

12.1. Exclusive use for the works: 
 

All Construction Plant, Temporary Works and materials provided by the Contractor 

shall when brought on to the site be deemed to vest in the Employer and the 

Contractor shall not remove the same without the consent in writing of the Engineer's 

representative. Provided that nothing contained in these conditions shall prevent the 
Employer from retaining on the site for the due completion of the Works any item of 

construction plant, Temporary Works and materials after the happening of any event, 

which gives to the Engineer the right to exclude the Contractor from the site and 

proceed with the completion of the Works. Upon the completion of the Works, or 
certification by the Engineer that the plant, Temporary Works or materials are no 

longer required for the Works, the same shall be deemed to re-vest in the Contractor, 

who may then remove them from the site of work within the period stipulated by the 

Engineer. 

 

12.2. Removal of plant etc.: 

 

Upon completion of the works, the Contractor shall remove from the site all the said 

construction plant and temporary works remaining thereon and any unused and 
surplus materials provided by the Contractor and rubbish of every kind and leave the 

whole of site and Works clean and in a workmanlike condition to the satisfaction of the 

Engineer. If the Contractor fails to remove any of the said construction plant, 

temporary works or unused materials or rubbish within such reasonable time after the 
completion of the Works as may be allowed by the Engineer, then the Employer may 

sell the same and shall after deducting from the proceeds, the costs, charges and 

expenses of and in connection with such sale, pay the balance if any to the Contractor. 

 
12.3. Employer not liable for damage to the plant etc.: 

 

The Employer shall not at any time be liable for the loss or damage of said 
construction plant, temporary Works or materials. 

 

12.4. Employer's plant and equipment: 
 

Not applicable 

 

13. Measurement: 
 

13.1. Quantities: 
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The quantities set out in the Schedule of Quantities and Rates are the estimated 

quantities and are liable to altered or omitted to any extent.  

 

13.2. Works to be measured: 

 

The Engineer shall ascertain and determine by measurement, the value of the work 
done in accordance with the Contract. From time to time during the execution of the 

works and whenever required by the Engineer or his Representative, detailed 

measurements of any part or parts of the Work shall be taken jointly by the Engineer's 

Representative and the authorised representative of the Contractor. If any work is 
likely to be covered up or put out of view the Contractor shall give due notice to the 

Engineer's Representative to enable him to examine and measure such work before it 

is covered up or put out of view (see Clause No.8.c of ‘Conditions of Contract’). The 

Contractor shall provide qualified staff and appropriate equipment to assist the 
Engineer or his Representative in taking such joint measurements and shall furnish all 

particulars required by either of them. The measurements will be recorded by the 

Engineer's Representative in the Measurement Books, which shall be countersigned by 

the authorised representative of the Contractor at the time of recording the 
measurements. 

 

If the Contractor has any difference of opinion as to the recorded measurements, he 
shall submit, in writing, to the Engineer, within one week from the date of the 

measurement, the details as to the points of differences claimed, which will be 

examined and decided upon by the Engineer separately. 

 

Should the Contractor or his authorised representative fail to forthwith attend for 
taking the measurements along with qualified staff and appropriate equipment after 

having been intimated by the Engineer or his Representative, 

and/ or fail to countersign the measurements in the Measurement Books, 

and/ or fail to submit to the Engineer, in writing, within one week from the date of the 
measurement, the details of the points of differences claimed, if any,  

 

then the measurements taken and recorded by the Engineer's Representative shall be 

taken to be the correct measurements which shall be final and binding on the 
Contractor and the Contractor shall have no right to dispute the same. 

  

Should the Contractor fail to give due notice to enable the Engineer's Representative 

to examine and measure works before the same are covered up or put out of view, 

such work will not be measured and the Contractor shall have no right to claim 
payment for the same. 

The authorised representative of the Contractor is also required to countersign the 

Progress Books, cement register, material register and all other record books, in which 

the Engineer's Representative records the progress in connection with the contract 
work. In case the contractor's representative does not countersign the above records, 

the records maintained by the engineer's representative shall be treated as final and 

binding on the contractor. 

 

13.3. Method of measurement: 

 

The Works shall be measured net, notwithstanding any general or local custom except 

where otherwise specifically described or prescribed in the Contract. 

 

14.  PRICE VARIATION & PRICE ADJUSTMENT: Not applicable 

 

 The Contractor will not be paid Price Variation for work under this Contract. 

 
 

15. Certificates and Payments: 
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(a) Mode of payment: 
 

Mode of payment for civil works: 

 

1. The Contractor shall submit to the Engineer after the end of each month his 

bills for the Works executed up to the end of the month together with 
particulars of other amounts to which he is entitled under the Contract. The 

minimum amount of an interim bill shall be of Rupees Ten (02) lakh. 

However, in exceptional cases, the Engineer/ Engineer's representative at his 

discretion, may issue an interim bill even if the amount is less than the above. 
2. These bills shall be submitted on a printed Proforma to be prepared at the cost 

of the Contractor as per the Proforma-III(A) or III(B). 

3. In a cycle of three interim bills, two consecutive bills will be based on 

estimated value of work done as certified by the Engineer (referred to as 

estimated interim bills) and the third bill (referred to as measured interim bill) 
will be based on detailed measurements as certified by the Engineer. 

4. For the purpose of estimated interim bill, the amount to be billed will be 

worked out by the Engineer's Representative and the Contractor shall submit 

the bill accordingly. 
5. The measured bill shall be based on detailed measurements of the Works 

taken jointly by the Engineer's Representative and the authorised 

representative of the Contractor, subject to the provisions of Clause No.13.2 

of ‘Conditions of Contract’. 
6. If the Contractor has any difference of opinion as to the estimated value of 

work/ measured quantities of work billed, he may indicate the same by way of 

a separate Annexure to the bill and not by altering the estimated value of 

work/ measured quantities of work recorded by the Engineer's Representative. 
The differences claimed by the Contractor will be examined and decided upon 

by the Engineer separately in terms of the contract. 

7. All payments against interim bills shall be treated as ‘on account’ payments 

subject to adjustment at any time until the date of payment of final bill. 

8. The Employer/ Engineer reserve the right to adjust the amount of any bill 
against the Contractor's dues to the Employer in connection with this contract 

or in connection with any other dealings of the Contractor with the Employer. 

9. In case of interim bills based on estimated value of work, one hundred 

percentages (100%) of the amount certified by the Engineer shall generally be 
paid by the Employer within ten (10) working days from the date of 

certification of the bill by the Engineer. 

10. In case of interim bills based on detailed measurement of work Eighty 

percentage (80%) of the amount certified by the Engineer shall generally be 
paid by the Employer within ten (10) working days from the date of 

certification of the bill by the Engineer and the balance twenty percentage 

(20%) of the amount will be paid by the Employer within twenty-one (21) 

working days from the date of certification of the bill by the Engineer. 

11. Every effort will be made by the Employer for making payments to the 
contractor within the stipulated period. However, if for any reasons, payments 

are delayed by the Employer beyond the stipulated period after satisfactory 

submission of Contractor’s claim comprising of all the relevant documents, no 

interest shall be payable for such delayed payments. 
12. The Contractor's final bill shall be passed for payment after the Engineer 

certifies completion/ substantial completion of the work and the Contractor 

complies with all the Conditions of the Contract excluding the Condition 

regarding Defect Liability Period. 
13. The date, on which a cheque of payment is handed over to the Contractor by 

the Employer, will be considered as the date of payment for all purposes. 

14. The Engineer may at any time make any correction or modification to any 

certificate, which shall have been issued by him and shall have powers to 
withhold any certificate if the works or any parts thereof are not being carried 

out to his satisfaction. 

15. In case the Contractor fails to prepare and submit interim or final bills, the 

Engineer reserves the right to prepare and certify the bills for payment/ 

recovery as the case may be. 
 

(b) Refund of Performance Security Deposit: 
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Upon the expiry of the Defect Liability Period, the Performance Security Deposit 

mentioned in Clause No.6.2 will be refunded to the Contractor, provided always 
that if at such time if any work remain to be executed by the Contractor ordered 

during the Defect Liability Period pursuant to Clause 10 hereof, the Employer shall 

be entitled to recover from the Performance Security Deposit, actual expenditure 

incurred by the Employer in the completion of such works or if such works have 
yet to be completed, the Engineer's estimate of the cost of completion of such 

works, plus any other amounts due from the Contractor. 

 

(c) No interest payable: 
 

No claim for interest from the contractor will be entertained by the Employer in 

respect of any deposits or with respect to any moneys or balances which may be 

in the hands of the Employer owing to any dispute between the Employer or the 
Engineer and the Contractor, or with respect to any delay on the part of the 

Employer in making monthly or final payments or otherwise. 

 

16. Remedies and Powers: 

 
16.1. Employer's lien: The Employer shall have a lien on and over all or any moneys that 

may become due and payable to the Contractor under these presents, and/or also on 

and over the deposit or security amount or amounts paid under the Contract and 

which may become repayable to the Contractor under the conditions on that behalf 
herein contained for or in respect of any debt or sum that may become due and 

payable to the Employer by the Contractor either alone or jointly with another or 

other, and either under this or under any other contracts or transactions of any nature 

whatsoever between the Employer and the Contractor. 
 

16.2. Liquidation and re-entry: 

 

 In the event of the Contractor going into liquidation or passing an effective resolution 

for winding up or upon the Contractor becoming bankrupt or making an arrangement 
with or assigning in favour of his creditors or upon his assigning this Contract or upon 

an execution having been levied on the Contractor's goods or upon the Engineer 

certifying under his hand to the Contractor that in his opinion the Contractor. 

i) has abandoned the Contract, or 
ii) has suspended the progress of the Works for seven days after receiving from the 

Engineer written notice to proceed without any lawful excuse under these 

conditions, or 

iii) has failed to make proper progress with the Works for seven days after receiving 
from the Engineer written notice to employ more men, and/ or items of Plant 

equipment and/ or materials, or 

iv) has failed to remove materials from the site or re-execute work seven days after 

receiving from the Engineer written notice that the said materials or Works were 
rejected by the Engineer, or 

v) has failed to give the Employer or the Engineer proper facilities for inspecting the 

Works or any part of them for three days after receiving from the Employer or the 

Engineer written notice demanding the same, or 

vi) has failed to complete all or any part of the Work by the time or extended time for 
completion, or 

vii) has failed to submit any work or material to proper tests for three days after 

receiving a written notice from the Engineer requiring the same, or 

viii) has failed to give proper account of the materials issued to him, or 
ix) has removed from the Site without the Engineer's written permission any plant or 

material brought to the site, or 

x) has committed repeated breaches of any of the conditions of the contract or 

Specifications for the materials and workmanship, or 
xi) has failed to complete the work within twenty-five percent (25%) of the 

contracted completion period over the completion period as stipulated under 

Clause No. 9.5 herein above. 
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 then the Employer after giving fourteen (14) days' notice in writing to the Contractor, 

may enter upon the site and the Works and expel the Contractor therefrom and may 

use the materials and plant upon the premises for completion of the Work and employ 
any other Contractor to complete or may himself complete the Works and upon such 

entry the Contract shall be determined save as to the rights and powers conferred 

upon the Employer and the Engineer hereby. The Engineer's Certificate under this 

clause shall be conclusive proof as between the Contractor and the Employer of the 
statements contained therein. 

 

16.3. Damages and forfeiture of security deposit: 

 
 In case of failure on the part of the Contractor at any time during the currency of the 

Contract to comply with any of the conditions herein contained or in case of any 

breach of any of the terms and Conditions of the Contract or if the Employer shall 

enter and determine the Contract under relevant Clause above no right of action for 
any work done or for materials or plant of which the Employer may have taken 

possession in accordance with relevant Clause in any other respect shall arise until the 

Engineer has certified that the Work has been satisfactorily completed and the costs of 

completion and penalties due for delay in completion and the periodical payments 

which have been made to the Contractor have been ascertained and the amount 
thereof certified by the Engineer in writing. The Contractor shall be liable to make 

good to the Employer the difference, if any, between the costs of the completion of the 

Works by the Employer or through other Contractors as aforesaid and the costs on the 

basis of the Schedule of Quantities and Rates hereunder and all other charges and 
expenses as shall or may in anyway be incurred or sustained. The Employer shall be at 

liberty to retain the said sums from any amount that shall become due and payable to 

the Contractor under this or any other contract without prejudice to the provision 

hereof. The Employer shall be entitled to forfeit the Security Deposit lodged by the 
Contractor with the Employer and the Retention Money retained by the Employer 

under Clause 6.2 above or to assess the loss or damage which the Employer has 

suffered by reason of such failure or breach and to appropriate the said Security 

Deposit towards such loss and damage without recourse to a Court of Law and without 

prejudice to any right of recovery by and any other means. If however, upon this 
being done, it appears from the Engineer's certificate that the aggregate amount of 

the cost of construction and the penalty if any payable by the Contractor is less than 

the sum which will be justly due to the Contractor in respect of the work actually 

executed by him upon the basis of the rates and prices hereunder written then the 
Employer shall pay the balance to the Contractor within a reasonable time after the 

issue of such certificates and if it so appears that such amount is more the sum 

aforesaid then the balance shall be paid by the Contractor to the Employer. 

 

16.4. Extras Expenses: 

 

 Any extra expenses in addition to the amount specified in the Schedule of Quantities 
and Rates which may be incurred by the Employer in the performance of the Works, 

required owing to the neglect or omission on the part of the Contractor or his 

workmen during the execution of the Contract shall be deducted from any sums due or 

which may thereafter become due to the Contractor, or the Contractor may be called 
upon to pay the amount of such extra expense to such person or persons as the 

Employer may appoint to receive the same and in the event of the Contractor failing to 

make such payment the said amount shall be recoverable from him in such manner as 

the Employer may determine. 

17. Law and Language: 
 

 The Contract shall be interpreted and have effect in accordance with the Law of India 

and no suit or other proceeding relating to this Contract shall be filed or taken up by 

the Contractor in any Court of Law except in Mumbai. 
 

 The Language for communications shall be English in which the Tender / contract is 

written. 

 
18. Engineer Decision Final 
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The whole of the work under this contract shall be carried out under the direction of 

the Engineer and his decision upon all questions relating to the details of construction 
or the meaning of the drawings, conditions of contract, Specifications, Schedule of 

quantities and rates and the methods of carrying out the work shall be final and any 

dispute arising under in connection with this contract or the carrying out thereof 

including any question as to construction and meaning of this contract or any clause 
therein shall be final and binding upon the Contractor whether such decision shall have 

given by way of certificate or otherwise and whether it shall have been given during 

the progress of the work or after completion of the same. 

19. Notice to Statutory bodies 
 

The Contractor shall give the notices to traffic police, municipal corporation, police, 

and other statutory and non-statutory authorities, etc. that may be required by law 

and obtain all requisite licences for temporary obstructions, enclosures and for any 
other purposes whatsoever and pay all fees, taxes and charges which may be leviable 

on account of his/ their own operations in executing the contract. 

 

The contractor shall also give notices to Central Industrial Security Force (CISF), 

Mechanical Engineering Department, Port Department and Port Fire and Safety Officer 
of Mumbai Port Trust and shall abide by their terms and conditions. 

 

 
20. Safety of existing services: 

 

The Contractor shall take due care and adopt such measures to ensure that the 

existing underground utility services of Mumbai Port Trust as well as other Public Utility 
Bodies viz. TATA, BEST, MTNL, MCGM etc. are not damaged during the execution of 

the work. Exact location and nature of a service shall be ascertained by the contractor 

from the concerned agencies by taking trial pits at strategic points as directed by the 

Engineer or his representative. The work in the vicinity of such services shall be 
carried out to meet the specific requirements of the concerned Trust to which the 

service belongs. Any damage caused to a service, irrespective of the fact that the 

utmost precautions are taken to avoid damage shall be at the entire risk and cost of 

the Contractor 
 

 

21. Contractor’s site office: 

 
The contractor will be allowed, rent free, the use of such ground, as is available at or 

near the site of work, for his site office, Laboratory& store, as in the opinion of the 

Engineer’s Representative may be absolutely necessary for the execution of works. In 

case if the contractor desires to have store/ office in MbPA residential buildings and in 
the absolute discretion of the Engineer, such rooms will be allotted to the contractor 

subject to the availability and recovery of rental charges as per MbPA rules. The 

electricity charges shall be recovered at the prevailing MbPA rates from the running 

bills. If allotted such units shall be vacated within 30 days of the completion of 
Completion Period failing which penal rent as per MbPA rules will be recovered from 

the contractor. The maintenance of such units shall be the sole responsibility of the 

contractor. 

 
22. Removal of Surplus Excavated Materials & Debris: 

 

All the surplus materials/ debris/ scrap materials/scrap etc. and debris arising out of 

the work as ordered by the site Engineer shall be removed by Contractor by making 

necessary arrangement to dispose it of anywhere out of Mumbai Port Estate. The 
material shall not be dumped anywhere in Mumbai Port Trust Estate. If any of such 

materials are found dumped anywhere in Mumbai Port Trust Estate, a fine of Rs. 

25,000/- per lorry load will be recovered from the Contractor.  

 
23. Records: 

 

The contractors Site Engineer shall record, keep and maintain progress book, work 

instruction book, materials, instruction register, hindrance register, work diary, and 



T.No.E-69/2021; Technical Bid; Page:50. 

all such other records as per CVC guidelines. Such records shall be updated daily and 

submitted for verification by the Engineer. 

 
24. Facilities to be provided by the Contractor: 

 

1. Vehicle: Not applicable 

 
2. Site Office for MbPA Engineer in-charge: Not applicable 

 

25. Adjustments for Changes in Legislation: 

 
The contract price shall be adjusted to take account of any increase or decrease in cost 

resulting from a change in the laws (including the introduction of new laws and the 

repeal or modification of existing laws) or in the judicial or official government 

interpretation of such law, made after cut-off date (i.e. 28 days prior to submission of 
tender), which affect the contractor in the performance of his obligations under the 

contract. 

 

If the contractor suffers (or will suffer) delay and / or incurs (or will incur) additional 

cost as a result of these changes in the laws or in such interpretations made after the 
cut-off date, the contractor shall give notice to the Engineer and shall be entitled to (i) 

an extension of time for any delay (to be established by the contractor) and (ii) 

payment of such costs arising out of such changes in legislations. 

 
26. Force Majeure  

 

(A) In this clause, ‘Force majeure’ means an exceptional event or circumstances: 

a) Which is beyond party’s (Employer or contractor) control 
b) Which such party could not reasonably have provided against before entering 

into the contract. 

c) Which, having arisen, such party could not reasonably have avoided or 

overcome and  

d) Which is not substantially attributable to the other party 
 

Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions a) to d) above are 

satisfied. 
 

 War, hostilities (whether war to be declared or not), invasion, act of foreign 

enemies 
 Rebellion, terrorism, revolution, insurrection, military or usurped power or civil 

war, 

 Riot, commotion, disorder, strike or lockout by persons other than contractor’s 

personnel and other employees of the contractor and sub-contractors, 
 Munitions of war, explosive materials, ionising radiations or contaminations by 

radio-activity, except as may be attributable to the contractor’s use of such 

munitions, explosives, radiations or radio-activity and  

 Natural catastrophes such as earthquakes, tsunami, hurricane, typhoon or 
volcanic activity. 

 

(B) No Breach of Contract: 
 

The failure of the party to fulfil any of its obligations hereunder shall not be 

considered to be breach of, or default under this contract in so far as such inability 

arises from any event of Force Majeure, provided that the party affected by such 

an event has taken all reasonable precautions, due care and reasonable 
alternative measures, all with the objective of carrying out the terms and 

conditions of this contract. 

 

(C) Measures to be taken: 
 

 A party affected by an event of Force Majeure shall take all reasonable 

measures to remove such party’s inability to fulfil its obligations hereunder 
with a minimum of delay. 
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 A party affected by an event of Force Majeure shall notify other party of such 

event as soon as possible, and in any event not later than 14 days following 

the occurrence of such event, providing evidence of the nature and cause of 
such event, and shall similarly give notice of the restoration of the normal 

conditions as soon as possible. 

 The parties shall take all reasonable measures to minimise the consequences 

of any event of force majeure. 
 

27. Use of MbPA weigh bridges: 
 

The contractor shall be permitted free use of Mumbai Port Trust weigh bridges for 

weighment of material. 

 

28. As made drawing and progress photographs: 
 

The Contractor shall at his cost and expenses supply to the Employer prints of colour 

photographs of progress &completed work from time to time. Minimum 10 

photographs shall be submitted for entire work. The photographs shall be of size 8” x 
10” each.  The album shall be handed over to the Employer. No prints or soft copy 

shall be supplied to any person or persons without the previous permission of the 

Employer in writing. 

  
29. Mobilisation Advance: Not applicable 
 

30. Claim, dispute and Arbitration: Not applicable. 

 

31. Space for material storage, Labour Camp & Residential Accommodation 

 

31.1 Residential Accommodation/ labour camp: Not applicable 
 

31.2 Space for Material storage: Open space will be provided wherever available 

free of cost. 
 

32. TERMINATION 

 

32.1 Termination for Default 
 

(a) The Employer, without prejudice to any other remedy for breach of Contract, by 

written notice of default sent to the Contractor, may terminate the Contract in 

whole or in part: 
 

 if the Contractor fails to execute the works or deliver any or all of the 

material within the period specified in the Contract, or within any extension 

thereof granted by the Employer pursuant to Clause 9.6;  

  if the Contractor fails to perform any other obligation under the Contract; 
or 

  if the Contractor, in the judgment of the Employer has engaged in fraud 

and corruption, as defined in Clause 33, in competing for or in executing 

the Contract. 
(b) In the event the Employer terminates the Contract in whole or in part, pursuant 

to Clause 32.1(a), the Employer may execute or procure, upon such terms and 

in such manner as it deems appropriate, material or works or related services 

similar to those undelivered or not performed, and the Contractor shall be liable 
to the Employer for any additional costs for such similar material or works or 

related services.  However, the Contractor shall continue performance of the 

part of the Contract which is not terminated. 

 
32.2 Termination for Insolvency. 

 

The Employer may at any time terminate the Contract by giving notice to the 

Contractor if the Contractor becomes bankrupt or otherwise insolvent.  In such event, 

termination will be without compensation to the Contractor, provided that such 
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termination will not prejudice or affect any right of action or remedy that has accrued 

or will accrue thereafter to the Employer 

 
32.3 Termination for Convenience. 

 

(a) The Employer, by notice sent to the Contractor, may terminate the Contract, in 

whole or in part, at any time for its convenience.  The notice of termination shall 
specify that termination is for the Employer’s convenience, the extent to which 

performance of the Contractor under the Contract is terminated, and the date 

upon which such termination becomes effective. 

(b) The material or works or related services that are complete and ready for 
shipment / execution within twenty-eight (28) days after the Contractor’s receipt 

of notice of termination shall be accepted by the Employer at the Contract terms 

and prices.  For the remaining material or works or related services, the 

Employer may elect:  
 

 to have any portion completed and delivered at the Contract terms and prices; 

and/or 

(ii)to cancel the remainder and pay to the Contractor an agreed amount for 

partially completed material or works or related services and for materials and 
parts previously procured by the Contractor. 

 

32.4 Liquidation and Re-Entry: 

 
In the event of the contractor going into liquidation or passing an effective resolution 

for winding up or upon the contractor making an arrangement with or assigning in 

favour of his/their creditors or upon his assigning this contract or upon execution being 

levied on the contractor goods or upon the Employer certifying under his hand and in 
his   opinion   the contractor has  

 

i) Abandoned the contract or 
 

ii) Suspended the progress of the work for seven days after receiving from the 

Employer’s written notice to proceed without any lawful excuse under conditions, or  
 

iii) Failed to make proper progress with the work for seven days after receiving from the 

Employer’s written notice to employ more men, or 
 

iv) Failed to remove materials from site or pull down the rebuilt work for seven days after 

receiving from the Employer’s written notice that the said materials or works are 
condemned and rejected by the Employer under Clause8 (d), or 

 

v) Failed to give the Employer proper facilities for inspecting the works or any part of 

them for three days after receiving from the Employer, written notice demanding the 

same, or Failed to submit any work or materials to proper test for three days after 

receiving written notice from the Employer requiring the same, or 
 

vi) Failed to complete all or any part of the work by the time or extended time for 
completion, or    

 

vii)Failed to complete all or any part of the work by the time or extended time for 
completion. 

 

Then the Employer may enter upon the site and works and expel the contractor 

there from and may themselves use the material and plant upon the premises for the 
completion of the work and employ any other contractor to complete or may 

themselves complete the work, upon such entry the contract shall be determined save 

the rights and power conferred upon the Employer hereby. The Employer’s certificate 

under this clause shall be conclusive proof as between the contractor and Employer of 
the statement contained in it. 

 

33. Corrupt or Fraudulent Practices 

 

The Employer requires that Tenderers/Suppliers/Contractors under this contract, 
observe the highest standard of ethics during the procurement and execution of this 

contract. In pursuance of this policy, the Employer: 
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(a) defines, for the purpose of these provisions, the terms set forth below as follows: 

 

 “corrupt practice” means the offering, giving, receiving or soliciting of anything of 
value to influence the action of a public official in the procurement process or in 

contract execution; and 
 

 “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice among Tenderers (prior to or after 
tender submission) designed to establish tender prices at artificial non-competitive 

levels and to deprive the Employer of the benefits of free and open competition. 
 

(b) will reject a proposal for award of work if he determines that the Tenderer 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

 
(c) Will declare a Tenderer ineligible, either indefinitely or for a stated period of time, 

to be awarded a contract/contracts if he at any time determines that the Tenderer 

has engaged in corrupt or fraudulent practices in competing for, or in executing, 

the contract. 
 

(d) Submission of fraudulent documents will be treated as major violation of the 

tender procedure and in such cases the BG of the bidder shall be forfeited, apart 

from blacklisting the firm for the next 3years. 
 

34. ADVERTISEMENT  

 

Without the written permission of the Employer, the contractor shall not advertise in 

newspaper and/or in electronic media and/or shall not display on any hoarding, fencing, 
building etc. in connection with this contract.  

 

35. MANAGEMENT MEETINGS  

 
The Engineer or the contractor may require the other to attend the management 

meeting to review the plans for remaining work and to deal with matters revised in 

accordance with early warning procedure. 

  
 The Engineer shall record the Business of Management meetings and is to provide 

copies of record to those attending the meeting. The responsibilities of the parties for 

actions to be taken are to be decided by the Engineer. 

 

36. Third Party Inspection: Not applicable 
 

37. Integrity Pact 

 

The Contractor has to formally execute Integrity Pact Agreement (as per Annexure 8) with 
Mumbai Port Trust after award of work which is to be executed on Rs 100/- stamp paper. 

 

38. Execution of works inside Dock/ restricted areas: 

 
1.  Since the works to be executed inside in the restricted areas, the access to the site will 

be from Dock Gates/ Security Gates. The Contractor shall arrange to obtain from time to 

time the necessary temporary Dock Entry Permits for himself and his workmen from the 

concerned authorities upon being requested by the Contractor to do so. The Contractor 

shall comply with the customs, CISF and police formalities from time to time. When the 
Entry Permits are issued to the Contractor in favour of a group of persons, the group 

shall wear distinctive cotton arm bands for proper identification. 

2. The Contractor will be held fully responsible for the rightful and proper use of the 

Temporary Entry Permits that may be issued by the authorities to him, for himself, his 
workmen, sub-contractors, transport contractors, etc. in connection with the contract 

work. The temporary Dock Entry Permits that are issued to the Contractor shall be kept 

by Contractor in his records on expiry of the validity period of the permit or on 

completion of work or when the person on whose name the permit is issued ceases to be 

employed on the contract work or whenever directed by the Engineer whichever event 



T.No.E-69/2021; Technical Bid; Page:54. 

above mentioned is earlier. 

3. In case of loss of any of the Temporary Entry Permits by the Contractor, or by his 

workmen, or the sub-contractors, or by the Transport Contractor, etc. the Contractor 
shall immediately report such loss in writing to the concerned authorities. Contractor will 

be held full responsible for any misuse of such lost permits. 

4.  The use of the Temporary Dock entry permits for purposes other than the performance of 

the Contract will be a criminal offence. 

5. Black listing Policy of the Traffic department uploaded on website will remain applicable 

for this contract. 

 

 

Chief Engineer 

Mumbai Port Trust 

 

**** 
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MUMBAI PORT TRUST 
Civil Engineering Department 

 

Tender No. E 69/2021 
 

PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK 
YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 

 

1.  
1.      Excavation: 
 

The excavations shall be in any soil, asphalt, road metal and rubble packing. The 

Contractor should ascertain the nature of these strata by trial bores or pits at his own 

expenses before tendering. Useful excavated materials as may be required by the 

Engineer's representative will be stacked within a lead of 50 m. 
 

The Contractor shall observe fully the safety requirements, as mentioned in IS - 3764 

- "Safety Code for excavation work". 

 
   The contractor shall provide and work at his own cost all pumps, engines and 

machinery required to keep the trenches for the drains or foundations, and all other 

excavations, clear of water, whether subsoil water, storm water, or leakage from 

tanks, walls drains, sewers or pipes, so that there may be no accumulation of such 
water and that no setting out may be done, no masonry be laid, no concrete 

deposited, no joints made and no measurements taken in water. The pumping shall be 

continued so long after execution of any portion of the work and repeated so often as 

the Engineer's representative may consider necessary. The pumps and power applied 

must be such as the Engineer's representative may determine to be sufficient at any 
particular time, or he may himself supply pumps and power at the Contractor's 

expense, or he may stop the work together until he is satisfied. 

 

2.        Rubble: 
 

   Rubble stone shall be of the approved quality. The rubble packing shall consist of good 

hard basalt stone hand packed and properly rammed and consolidated to required 

thickness. The stones shall be hand set as close as possible and to a uniform depth. 
The width of the upper part of the stones shall not be more than 200 mm or less than 

150 mm unless otherwise directed. The interstices shall be filled with stone chips, 

removing the projections above the rubble layer with care, so as not to loosen the 

whole. The rubble packing shall be thoroughly watered and rammed. Where specified 
it shall be rolled with a road roller of approved capacity as directed. The rubble 

packing shall be blinded by 50 mm metal before being rolled. Where waterproof paper 

is to be laid on top of the rubble packing a small quantity of murrum (not to form a 

layer in itself) should be spread smoothly without any extra cost. 

 
3. CEMENT: Cement to be used for cement concrete works shall be 

 

OPC 43 grade, confirming to IS:12112 OR 

OPC 53 grade, confirming to IS:12269. 
 

3.1   Generally, ordinary Portland cement of 53 grade complying with the requirements of 

IS 12269 shall be used in all works. The cement which has set or partially set shall 

not be used. 
 

3.2      Each consignment of cement shall be accompanied by a certificate from the 

manufacturer showing that the cement offered has been tested and analyzed, and 

such test and analysis comply in all respects with the Indian Standard Specification. 

The cement shall be purchased from manufacturer or distributor of M/s. L&T, 
Ambuja, ACC & Vasavadutta Cement. However, the equivalent cement may be 

allowed to use with the prior approval of the engineer in charge. 
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3.3     The contractor shall advise the Engineer-in-charge of receipt of each delivery, and 

shall forward to him the manufacturer’s certificate together with the invoice stating 

the quantity delivered, the name and address of the manufacturer.  
 

3.4      Each consignment of cement shall, after delivery to site, be subjected to all the 

tests and analyses required under relevant IS codes. Samples shall be collected as 

directed by the Engineer-in-charge and the tests carried out at the field laboratory or 
an approved laboratory in Mumbai. The cement from which the samples have been 

executed shall not be used in any works before completion of the testing and 

analysis and until it has been accepted as satisfactory by the Engineer-in-charge. 

The costs of all the tests on cement are deemed to be included in the rates entered 
in the Bill of Quantities for related items of the work. The Engineer-in-charge may 

reject any cement if the results of such tests are not satisfactory, notwithstanding 

the manufacturer’s certificate. All rejected cement shall be immediately removed 

from the site at the contractor's own cost. 
 

3.5  The contractor shall be responsible for keeping all the cement in sound and 

acceptable condition. Any cement, which deteriorates while in the stock and is 

rejected as un-suitable by the Engineer-in-charge shall be removed from the site and 

replaced by the Contractor at his own expense.  
 

3.6  In order to ensure due progress, the contractor shall at all times maintain on the site 

at least such stock of cement as the Engineer-in-charge may from time to time 

consider necessary. 
 

3.7  Cement in bulk shall be transported to the site in properly designed and approved 

bulk carriers. The contractor shall provide suitable unloading and storage facilities. 

The contractor shall submit full details of unloading, handling and storage facilities 
for the approval of the Engineer-in-charge before the Contractor receives any cement 

in bulk.  

 

3.8 If the cement is brought in the bags, then following to be observed for strict 

compliance. 
 

        Cement in original bags with description of item, quantity, quality and manufacturers 

name shall be unloaded undercover and stored in a perfectly watertight and well 

ventilated building having a floor raised not less than 30 cm. from the ground. An air 
space shall be left between the floor and the bottom layer of the bags. Each 

consignment shall be identified by a serial number and date of delivery. Cement shall 

be issued from the store in the delivery. Cement shall be issued from the store in the 

order in which it is received on site, commencing with the consignment, which has 
been in the store for the longest period of time. The age of cement at the time of 

delivery to the site shall not be more than 2 (two) months and the cement shall be 

used in the works within 3 (three) months thereafter.   

 
4.     SAND: Sand to be used on works shall conform to the requirements of the Indian 

Standard Specification No.3123 for "Coarse and Fine Aggregates from natural sources 

for concrete". Sand shall be of approved quality, clean, sharp and free from injurious 

amounts of dust, mica, shells, soft particles, shale, alkali, organic matter, silt, loam or 

other deleterious substances. It shall conform as nearly as possible to the grading 
shown in Table III of I.S. 3123. Sand shall not contain more than 4% of silt and other 

deleterious matter by weight or 12% by volume. Sand shall be washed or screened, if 

necessary at no extra cost. 

 
5. Concrete Aggregate: 

 

5.1.    Aggregate shall comply with the requirement of IS: 3123 "Coarse and fine 

aggregates from natural sources for concrete”. The Loss Angeles abrasion value shall 
not be more than 35 percent.   

 

5.2     Aggregate shall be hard, strong, durable, clean and free from any adherent 

coatings or other deleterious matter and shall be obtained from an approved source. 

Aggregates, which are chemically reactive with alkalies of cement, shall not be used. 
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Aggregates, which are not clean, shall be washed in clean fresh water to the 

satisfaction of the Engineer-in-charge. 

 
5.3        All aggregates shall be subject to inspection and testing. Sampling and testing 

shall be carried out in accordance with IS: 23126 (part I to VIII) "Methods of Test for 

Aggregates for Concrete". All costs and expenses incurred in complying with this 

requirement shall be borne by the Contractor. Before work is begun the contractor 
shall inform the Engineer-in-charge about the sources(s) of aggregates. The 

contractor, at his own cost, shall submit to the Engineer-in-charge representative 

samples of various aggregates from each source of supply for tests and approval. Only 

aggregates from sources of supply, which pass the requisite tests and are approved by 
the Engineer-in-charge, may subsequently be used in the works. 

 

5.4     The grading of the fines in reinforced concrete shall be within the limits of grading 

zones I and II as defined in IS:3123 "Coarse and Fine Aggregate from Natural sources 
for concrete" - Table 4. Fine aggregate for use in concrete shall be washed if order by 

the Engineer-in-charge. 

 

5.5      Unless otherwise specified on the Drawings, all coarse aggregates in reinforced 

concrete shall be graded aggregates of 20mm nominal size and down. 
 

5.6.      Aggregates shall be stored at the site on clean, well-drained areas which are not 

liable to flooding.  The various sizes and types of aggregates shall be well separated 

and the layout and siting of the storage areas shall be submitted to the Engineer-in-
charge for approval prior to the starting of construction.  

 

5.7      Any aggregate brought to the site which is not approved by the Engineer-in-charge 

shall be immediately removed from the site by the contractor at his own cost. 
 

5.8.      All aggregates shall be subject to inspection and testing, sampling and testing 

shall be carried out in accordance with IS:23126 (Part I to VII) “Methods of Test for 

Aggregates for concrete”. All costs and expenses incurred in complying with this 

requirement shall be borne by the Contractor.  
 

The grading of individual aggregates shall be as under: 

 

 

Material Sieve Size Permissible limit 

 

TABLE 1 

 

20mm Aggregate: 

20 mm 90-100 % 

10 mm 25-55% 

4.75 mm 0-10% 

Table 2 

 

12.5 mm Aggregate 
20 mm 100 % 

16 mm 90-100% 

10 mm 40-80% 

4.75 mm 0-10% 

Table 3 
 

 

Sand (Fine Aggregate: or 

crushed stone to sand 

size without powder). 
 

10 mm 100% 

4.75 mm 90-100 % 

2.36 mm  75-100 % 

1.112 mm 55-90 % 

600 Micron  35-59 % 

300 Micron 12-30 % 

150 Micron 0-10 % 
 

        The FM of sand used in the mix shall be more than 2.3 
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         Contractor can use stone crushed to sand size provided the grading matches to 

requirement and the same is free from powder. It can also be used in combination 

with sand for which the mix design shall have to be got approved. 
 

6.           Water: 

 

   Clean fresh water only shall be used for mixing all concrete, grout and mortar. The 
water shall be free from any deleterious matter in solution or in suspension and be 

obtained from an approved source. The quality of water shall conform to IS:456. 

   The contractor shall make adequate arrangements to deliver and store sufficient water 

at the works for use. 
 

7.       Reinforcement: 

 

a.      The steel to be used in reinforced cement concrete work shall be tested quality and 
shall comply with the requirements of Indian Standard Specification No.432. High 

strength deformed bars shall conform to I.S.17126. The contractor shall produce test 

certificates from the manufacturers of steel. In addition to these certificates, tests 

shall be carried out at an approved laboratory and should the result of tests made in 

accordance with the provisions of the Indian Standard Specification show that the steel 
does not comply with this specification, the Engineer's representative will reject the lot 

/ lots from which the sample or samples were taken and the same shall not be used in 

the works but shall be removed there from and the work already executed with such 

bars may be ordered to be demolished. 
 

        In addition to the laboratory test as stated above, the sample pieces of reinforcement 

bars from each lot of the steel brought at site shall be weighed and the weight per 

running meter of bar shall be recorded by the Engineer's representative, in the 
presence of contractor's representative. If the weight of the bar is within tolerance 

limits as specified in the relevant I.S., the same may be allowed to be used in the 

work. The payment shall, however, be restricted to the actual weight as recorded 

above or theoretical weights as per I.S. code whichever is less. 

 
         All steel used for reinforcement shall be free from loose scales of rust, which must be 

removed with stiff wire brush. Steel bars must also be free from oil or paint. 

 

         The steel shall be properly braced, supported and otherwise held in position so as to 
get proper cover and to prevent displacement while concrete is put in. The correct 

number and sizes of reinforcing bars, stirrups and binders shall be provided and placed 

in position strictly according to the drawings or as may be ordered by the Engineer's 

representative, from time to time. This must be looked after with proper care and 
checked over by a competent Foreman personally and finally before placing the 

concrete. 

 

    b.     Reinforcing Steel TMT 500 
 

         The reinforcement bars shall be corrosion resistant having tensile strength of Fe 500 

N/sq.mm. This shall conform to manufacturer's specification. The reinforcement shall 

be purchased from manufacturer or distributor of M/s. Steel Trust of India Ltd. (SAIL) 

or M/s. TISCO or M/s. RINL. However, the equivalent steel may be allowed to use with 
the prior approval of the engineer in charge. 

 

   The reinforcement binding wire shall conform to IS:2120 “Mild Steel Wire for General 

Engineering Purpose", with size 1 mm or more. 
 

   Each consignment of Reinforcement brought at site shall be accompanied by a 

Manufacturer's Batch test certificate. 

 
   Reinforcement bars shall be stored on site on timber or concrete supports, suitable 

space and of sufficient height to keep steel clear of the ground. The reinforcement 

shall be stored separately size wise. 
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   The testing shall be carried out as per Approved Quality Assurance Plan. The cost of all 

above tests on Reinforcement shall be  deemed to be included in the rates entered 

in the Bill of Quantities of related items of the work.  

   Minimum cover to reinforcement shall be equal to that specified or shown on the 

drawings. Where two bars cross the outer one shall have the minimum cover, unless 

specified otherwise. 

   All steel reinforcement before the concrete is poured shall be cleaned and made free 
from dust, loose scales, oil, rust, grease or any other deleterious material. Particular 

care shall be taken to avoid contamination of reinforcement with mould oil. 

   No concrete shall be deposited until all reinforcement has been inspected and 

approved by the Engineer-in-charge. There shall be in attendance on each concreting 
gang a competent steel fixer who shall ensure that the reinforcement and other 

embedded fittings are kept in position before placing and compacting of the concrete. 

 

8.   Formwork: 
 

   Steel plates for formwork to be used in connection with reinforced cement concrete 

work shall be strongly and firmly erected. The Form Work must be plane, smooth and 

free from holes, open joints and other imperfections. They shall be coated with 

suitable mould oil to prevent the concrete adhering to the surface of the mould. Proper 
precautions must be taken to see that all the joints in shuttering are water tight and 

the same should be covered with G. I. Strips, plastic paper etc. to prevent the escape 

of cement slurry. At exceptional places, wooden Form Work may be permitted by the 

Engineer’s Representative. The timber should be of sufficient thickness and scantlings 
should be of such good quality as not to wrap, deflect, or deform the same. 

 

   The formwork shall be properly strutted and braced in and be strong enough so as to 

be perfectly rigid and unyielding during the operation of filling, ramming and vibrating 
the concrete with vibrator. The props of the slabs shall be braced laterally. 

 

   The dimensions and constructions of the form work, shall be to the entire satisfaction 

of the Engineer’s representative and shall be such as to bring out the completed work 

to the required dimensions and with perfect smooth finish. 
 

   Before filling the forms, care shall be taken to see that the reinforcements are in their 

proper positions and thoroughly secured from being disturbed during the filling and 

ramming of the concrete and that the moulds are absolutely free from dried up cement 
or concrete, pieces of wood rags, projecting nails or other rubbish. 

 

   All precautions must be taken to prevent the leakage of cement slurry during vibration 

and the consequent honeycombing. Any honey combed concrete members may 
require to be dismantled or repaired at the discretion of the Engineer’s representative, 

at no extra cost to MbPA. 

 

   Stripping of Form Work shall be not prior to 3 days for the in situ vertical members 
and 1 day for precast elements like dhappa, Kerb Stone, Divider Block etc. 

 

9. Concrete: 
 

i)     The concrete shall be composed of water, Portland Cement, or Portland Pozzolana 

Cement, sand and coarse aggregate. 
 

   All sand and coarse aggregate used on the works shall be carefully and accurately 

measured in suitable gauge boxes and in quantities to the entire satisfaction of the 

Engineer’s representative and the cement to be added to the aforesaid mix shall be 

either by one or two full bags, the water being added to the dry mix in a manner in 
which it can be properly controlled and measured. 

 

   The cement shall be measured by weight or by bags. One bag of cement weighing 50 

kg. shall be considered equal to 0.034 cu.m. in volume. 
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ii) Concrete mixing: 
 

   The concrete shall be mixed in an efficient power driven batch mixer. The capacity of 

the drum shall as far as possible be such that only whole bags of cement are used in 

each batch. Mixing shall continue for at least 2 minutes after all the materials including 

water, are placed in the drum and before any part of the batch is discharged. The 
drum shall be revolved not less than 14 and not more than 112 revolutions per 

minutes. The drum shall be completely emptied before receiving materials for the 

succeeding batch. The volume of the mixed material of each batch shall not exceed 

the mixer manufacturer’s rated capacity of the drum. The drum shall be thoroughly 
washed when mixing operations cease for any period longer than 1 hour. Hand mixing 

of concrete, if permitted by the Engineer’s representative shall be carried out in the 

following manner. 
 

   The specified quantity of sand shall be spread out first making a level heap about 150 

mm deep on a watertight platform or trough, at least 2.7 m X 3.7 m in size, with three 

sides of sufficient depth to prevent the materials being shovelled off during the 
operation of mixing. On the top of the sand the specified quantity of cement, with an 

addition of 10% to allow for hand mixing, shall be spread. All the dry sand and cement 

shall be turned over with square ended shovels at least three times until the mixtures 

is of uniform colour. Each shovelful should leave the shovels with a spreading action as 
well as turning. The specified quantity of coarse aggregate shall now be added and the 

whole mixture turned over again at least three times. The specified quantity of water 

shall then be added slowly through a rose attached to watering can when the process 

of turning the mixture over is being carried out. The mixing shall be continued until 

the whole batch has reached an even consistency and the mortar is spread evenly 
through the batch. The mixing should not take more than 15 minutes after the 

addition of water. One whole bag of cement with an addition of 10% shall be used in 

each batch. 
 

iii)        Placing of concrete: 
 

   Mortar or concrete which has partially set before having been placed in situ shall not 
be taken into used again either by itself or after mixing with additional materials or 

water. 
 

   All concrete must be deposited in the forms within ten minutes after leaving the mixer 

and the concrete must be worked round the various reinforcements carefully by means 

of rods and small beaters and trowels, care being always taken to see that no 

reinforcement is disturbed from its position and no voids are left, the sides of the 
forms being gently tapped by spades, wooden mallets and trowels to ensure proper 

filling and a uniform smooth outside surface. Approved power vibrators must be used 

for consolidating concrete in positions as approved by the Engineer’s representative. 
 

iv)         Curing: 
 

   The concrete exposed surfaces should be kept damp or covered with water for at least 
two weeks to ensure slow and proper setting. 

 

v)        Concrete Strength Test: 
   From each day's concreting a set of 6 concrete cubes shall be taken as per IS : 516 for 

each grade of concrete. However not more than 2 cubes shall be taken from a single 

batch. Batches for sampling shall be randomly selected by the Engineer's 

representative. Of these 6 cubes thus made 3 cubes (each cube representing concrete 

of different batch) shall be tested at 7 days and the remaining 3 cubes at 212 days. 
The test strength of sample shall be the average of the strength of 3 cubes. 

 

The compressive strengths shall be as under. 
 

Grade of concrete Minimum 7 days strength in 

N/mm2 

28 days’ strength 

in N/mm2 

M15 / (1:2:4) 10.0 15 

   M20 / (1:1.5:3) 13.5 20 

 

  The testing shall be carried out in any of the Testing Laboratory as directed by the 
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Engineer's representative. The cost of cubes and transportation of the cubes will have 

to be borne by the contractor. The testing charges shall be reimbursed to the 

contractor only if the test results are satisfactory. 
   The code of practice to be referred to shall be the Indian Standard Code of Practice for 

plain and reinforced concrete for General Building Construction (Revised) No.I.S.456 

and IS 516.  In the event of unsatisfactory results of the tests, the contractors shall be 

required to take such measures as will be directed by the Engineer's representative, 
free of cost to the Port Trust. 

 

10.    Cement mortar: Not applicable. 

 
11.   Brick masonry: Not applicable 

 

12. Cement Plaster: Not applicable 

 
13. Structural steel work: 

 

i) Steel: The steel to be used for the main structural members shall be completely in 

accordance with the provisions and conditions of the Indian Standard Specification 

No.226 for 'Structural Steel (Standard quality).  The design, fabrication and erection of 
the structural steel work shall be in accordance with the Indian Standard Specification 

No.1200 for "code of practice for the use of structural steel in general building 

construction". 

 
ii) I.S. Sections: All structural work except where otherwise stated shall be of rolled steels 

and all sections shall be of Indian Standard Specifications unless shown or unless 

expressly approved by the Engineer's representative. 

 
iii) Tests: The contractor shall forward to the Engineer's representative the manufactures 

test certificate for each consignment of steel received by him. The Engineer's 

representative reserves the right to carry out further test if he considers it necessary in 

accordance with the provisions of the Indian Standard Specifications. If such test is to 

be carried out, instructions to do so will be given by the Engineer's representative before 
the steel arrives on the works to enable the tests to be carried out before fabrication is 

commenced. 

 

iv) Fabrication: Unless otherwise directed by the Engineer's representative, all steel work 
shall be fabricated, assembled and joined by welding in shops before despatch to site to 

the maximum extent possible and as may be reasonably transported. 

 

     All angles, plates, bars etc. shall be straightened or shaped while cold by means of 
pressure and not by hammering. The ends of the structural members will generally be 

neatly sawn or cropped to length and whenever specially directed, shall be chipped or 

filled or planed. Edges of plates cut by shearing or by flame shall be finished in a 

workmanlike manner. 
 

14. Painting: 

 

   The whole of the steel work with the exception of galvanised work shall be scraped to 

bare metal and thoroughly cleaned of all scales and rust. Before fabricating, all parts 
in contact or in accessible after assembly will be painted with one coat of zinc 

chromate primer. After fabrication, all parts and members which are not to be 

embedded in concrete shall be given one prime coat of zinc chromate primer in the 

shop. After erection at site all parts and members which are to be embedded in 
concrete will be given one coat of cement wash. Other parts which are to remain 

exposed shall be painted with two coats of approved Synthetic enamel paint. The 

whole surface of steel work will be thoroughly painted and open spaces in joints and 

connections etc. will be applied before the previous one is completely dry. No painting 
will be done in wet weather unless under cover and properly protected. 

 

15. Drainage works: Not applicable 

 

16. R.C.C. Drainage pipes: Not applicable 
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17. Man-holes: Not applicable 

 
 

18. General: 

   

18.1 All materials used in the works shall be of the best quality of their respective 
kinds, obtained from sources and suppliers approved by the Engineer-In-Charge 

and shall conform to the latest issues of relevant Indian Standards 

specifications. Any materials not fully specified and for which no relevant Indian 

Standard may be available shall be the best of its kind and as approved by the 
Engineer-In-Charge. 

 

18.2  Samples of all materials to be used for the works shall be got approved from 

Engineer-In-Charge before these are brought to site. 
 

18.3  While submitting the samples for approval the Contractor also supply 

information regarding the name of the manufacturer and manufacturer’s 

specifications. 

 
18.4 No material shall be used in the works without prior approval of the Engineer-In-

Charge. 

 

18.5  All materials brought to site shall be stored and protected in such a manner that 
these remain in perfect condition until these are to be used in the works. 

Storage, protection and handling of material shall be as per relevant Indian 

Standards and where such standards are not available, it shall be as per 

instructions of Engineer-In-Charge.  
 

18.6  The Contractor shall maintain complete record of all materials received on the 

site or in stores and working area and shall make copies of such records 

available to the Engineer-In-Charge. 

 
18.7 All materials rejected by Engineer-In-Charge shall be removed from the site 

immediately and shall be replaced by the Contractor at his own cost. 

 

 
19. Method of Measurements: 

 

i) General: 

 
   The quantities given in the Schedule of Quantities and Rates are approximate. 

Payment will be made for the actual quantities of work ordered & executed and as 

jointly measured by the Engineer’s representative & the contractor. 

 
   The Quantities shall be net as they are finished and fixed in the works. The rates and 

prices shall include whatever allowance is considered by the Contractor to be 

necessary for waste, sinkage working area, construction slopes, batters, etc. 

 

ii) Excavation: 
 

   Rates for excavation shall cover excavation in any strata including old foundations etc. 

as per items provided in the Bill of Quantities & Rates. 

 
   Measurements for the excavation shall be for exact width, length and depth shown or 

figured on the drawings or as specified. 

 

   The rates are to be inclusive of excavation for working spaces, shuttering and shoring, 
bailing/pumping out water, back filling. 

 

iii) Rubble packing, Sub-base & Water Bound Macadam etc.: 

 

   The measurements shall be for consolidated thickness. No extra payment will be made 



T.No.E-69/2021; Technical Bid; Page:63. 

for sinking/settlement into the earth or layer below. 

 

iv) Concrete work: 
 

   The measurement of Concrete works shall be as per the dimensions of the elements 

cast at site in cubic meter. 

 
   All concrete work shall be measured and paid for the net design and unfinished 

dimensions. Increase in dimensions caused by the plaster finish will not be taken into 

account. No deductions shall be made nor any extra paid for chamfers provided. 

Deductions will not be made for pipes and fittings. 
 

   In case of junctions of two or more concrete members only one of the members will be 

measured full and no claims for overlap of other members shall be allowed. 

 
   Rates for all concrete items shall be inclusive of necessary scaffolding, moulding, and 

form work, designing, mixing and placing of concrete, vibrating, finishing, curing and 

testing of concrete etc. 

 

v) Masonry work: 
 

   Brick / stone masonry will be paid for the actual cubic contents in cubic meters. No 

deductions will be made for pipes and fittings. 

 
vi) Reinforcement: 

 

   Reinforcement bars, Dowel bars, Tie Bars fixed in accordance with the drawings and 

specifications will be measured as the net calculated weight upto two decimals on the 
basis of standard weight as per I.S.I. Structural Engineers Hand Book No.1 (Revised) 

and I.S.17126-1966. (Revised).  The rates shall include for cutting and wastage, 

straightening, short and long lengths, rolling margin, bending, fixing, binding wire etc.  

However, all spacers bars, saddles, etc. shall be provided as per site instructions and 

shall be separately measured and paid under reinforcement item only.  Laps as shown 
on drawings or as approved at site shall be measured and paid. 

 

   Samples pieces of bars from each lot brought at site shall be weighed and the weight 

per metre jointly recorded.  The payment shall be restricted to the actual recorded 
weight or theoretical weight as per I.S. whichever is less. 

 

vii) Cement plaster: 

 
   Measurement for plaster shall be the actual area of surface to be provided with 

plaster. 

 

viii) Painting: 
 

   These shall be paid for the actual area painted. 

 

ix) Structural steel work: 

 
   Weights of steel sections calculated on the basis of standard weights will be considered 

for payment.  Lengths of sections will be taken to the nearest centimetres.  No 

deduction will be made for holes of bolts or rivets.  All base plates, gusset plates in 

their cut shape, holding down bolts, nuts will be considered for payment.  No payment 
will be made for washers. 

 

x) Part rates: 

 
   The Engineer may sanction part rates for partly executed work under any item of the 

Schedule of Quantities and Rates as may be deemed proper and fit by him. For this 

purpose, the Contractor shall submit written application for grant of part rates, 

furnishing calculations in support of the part rates requested. 
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xi) Roofing Sheets: Roof sheets shall be paid for the actual surface area of Roofing laid. No 

payment will be made for the Overlaps. 

 
xii) For any other item of work for which mode of measurement is not specified above mode 

of measurement shall be in accordance with IS 1200. 

 

20.0 Technical Specifications: Workmanship 
 

General: 

 

a. A high standard of workmanship in all trades will be required. The Contractor shall 
ensure that only skilled and experienced tradesmen are employed.  

 

b. The contractor shall be responsible for supply, use and maintenance of all 

construction plant and equipment and he shall ensure that it is suitable for the work 
and is maintained in such manner as to ensure safe and efficient working.  The 

Engineer-In-Charge may direct unsuitable plant to be removed from the site and 

replace plant and to his satisfaction at the cost of the Contractor.   

 

c. The Contractor’s supervisory staff shall be fully experienced in the type of works 
being carried out under this contract. 

 

 

 20.1    Excavation: 
 

   All excavations shall be carried out in conformity with the directions laid hereunder 

and in a manner approved by the Employer.  The work shall be so done that the 

suitable materials available from excavation are satisfactorily utilized as decided upon 
beforehand.  

 

   While planning for excavations, the contractor shall take adequate precautions causing 

no damages of existing various cables or pipe lines etc. The damages shall be made 

good at contractor's risk and cost. 
 

   The excavations shall conform to the lines, grades sides slope and levels shown on the 

drawings or directed by the Employer. The contractor shall not excavate outside the 

scope or below limits of excavation. Subject to the permitted tolerances, any excess 
depth excavated below the specified levels shall be made good at the cost of the 

contractor with suitable material of similar characteristics to that removed and 

compacted as given hereunder. 

 
   All debris and loose material on the slopes of cuttings shall be removed. No back filling 

shall be allowed to obtain required slopes excepting that when boulders or soft 

materials are encountered in cut slopes, these shall be excavated to approved depth 

on instructions of the employer and the resulting cavities filled with suitable material 
and thoroughly compacted in an approved manner. 

 

   All the excavated materials disposed of as directed by the Employer as specified. The 

rate of excavation shall include disposal, leveling in layers etc. 

 
20.2     Soling 

 

         20.2.1 Rubble stone for soling shall be laid flat touching to each other. 

Voids/Pockets are to be filled with quarry run kapachi material.  
 

         20.2.2 Trap rubble stone used for soling shall be hand packed as closed as possible 

and bedded firmly with broadest face downwards and greatest length across. Voids 

shall be filled with stone chips or murum. Soling shall be watered and compacted to 
the satisfaction of Engineer-in-Charge.  

 

 

20.3    Concrete:  
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20.3.1 General:  

         Concrete shall be provided of grade as specified in BOQ. The concrete hereinafter 

specified shall be ready mix concrete that shall be used for concreting works as well as 
reinforced concrete works. In exceptional cases the mixing at site shall be permitted at 

the desecration of Engineer-in-charge, in such case the concrete shall be mixed on 

clean and watertight platform. Sand, cement shall be mixed thoroughly, coarse 

aggregates shall be spread over it and by turning over and by twist from center to side 
till homogeneous mix is obtained. Concrete shall be placed in layers not exceeding 15 

Cm. and shall be thoroughly compacted using needle vibrator to avoid honey combing. 

Concrete shall be cured for minimum period of 7 days for initial setting. 

 
20.3.2 Concrete Proportions: 

 

         Concrete shall be design mix concrete. The mix design shall be submitted to Engineer 

in charge for his approval at least before 30 days of commencement of concrete 
activities. The concrete shall be composed using the mix proportions as worked out in 

the Mix Design. If source of material is changed new design is to be prepared and got 

approved. The all in aggregate shall consist of stone aggregate of 20 mm and down 

size and course sand to be blended as per the direction of the Engineer in charge to 

obtain maximum density and strength.  
 

20.3.3 Following aspects are required to be observed while using Ready Mix Concrete: 

 

a) The concrete shall be transported by mechanized transit mixer. 
 

b) No addition of water at site will be permitted 

 

c) Every load of concrete shall be supplied with batch report stating quantity of each 
ingredient. The detailed mix design of ready mix concrete shall be submitted in 

advance and it shall comply to all relevant IS specifications and specifications laid in 

this tender.  

 

The concrete shall be laid in correct line and level as specified and as directed by 
Engineer-in-charge. The testing of concrete cubes and other tests shall be carried out 

as per IS Specifications.  

 

20.3.4 The class of concrete shall be in accordance with the following table: 
 

TABLE 12.1 

 

 

 

Grade of 
Concrete 

Min. Crushing Strength 

KG/Sq. Cm 

 

Minimum 

Cement 

Content in KG       

Per Cubic 
meter. 

 

Target 

strength 

for mix 

proporti
oning 

Works 

Tests 

 

Maximum 

Free 

Water 

Cement 
Ratio 

28 days 7 days 28 days.  

M-10     15.77 70 100 220* 0.6 

M-15      20.77 105 150 240* 0.6 

M-30 38.25 210 300 320* 0.45 

M-40 48.25 

 

280 400 400* subject to 

maximum 

of 425 Kgs per 
Cum 

0.40 

 
   * Only for escalation computation purposes, the quantity of cement used, shall be 

worked out with the value indicated with * mark, ir-respective of value obtained in 

concrete mix design or the quantity of cement actually consumed.  
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20.3.5 When the proportions are submitted to the Engineer-in-charge which the considers 

will produce concrete having the properties required by the foregoing table and 

elsewhere in the Specifications, such proportions shall be known as the declared  but 
no agreement by the Engineer-in-charge to such declared proportions shall relieve the 

contractor of any of his responsibilities to use in the works at all times only concrete 

having properties as laid down in the foregoing table and elsewhere in the 

specifications and in all respects satisfactory to the Engineer. 
 

20.3.6 No deviation from declared proportions will be allowed unless and until the Engineer-

in-charge shall give his written authorization for the adoption of revised proportions for 

any class of concrete, this provision shall also apply to any revised proportions so 
authorized.    

 

20.3.7 As the work progresses, inspection of cement, aggregate reinforcing steel and testing 

of the concrete strength will be done by the Engineer-in-charge. The Contractor`s 
concrete plant and material stores shall be made accessible to the Engineer-in-charge 

at all times for inspection and taking samples. The contractor shall facilitate in all 

possible ways the inspection and testing of samples by the Engineer-in-charge. Labour 

shall be provided by the contractor for testing. Cost of testing shall be borne by the 

contractor. 
 

20.3.8  The proportioning of ingredients of concrete per batch of concrete shall be performed 

by an approved weight batching plant.  

 
20.3.9  The RMC shall be transported from the batching plant to its place of works by 

transit mixer as rapidly as possible and in such a manner that there shall be no 

separation or loss of its ingredients. No concrete shall be permitted to the used in the 

works after initial set has taken place. The use of concrete distributing chutes at an 
angle of more than 45 degrees from the horizontal will not be permitted without the 

sanction of the Engineer-in-charge. 

 

20.3.10  Authorization to pour concrete shall be obtained from the Engineer-in-Charge. In no 

case shall concrete be dropped or thrown from a height of more than 2 metres. 
 

20.3.11  If Contractor shall agitate the place the concrete thoroughly into place by means of 

a sufficient number of approved mechanical vibrators of adequate power and having a 

frequency of not less than 6000 impulses per minute. Concrete once vibrated shall not 
be vibrated again.  The Contractor shall ensure that the concrete is thoroughly worked 

around the reinforcement and against external shutters so that all entrained air is 

expelled and the concrete surface when exposed is found good and free from air 

pockets, honeycombing or other defects. Retamping of concrete or mortar, which has 
partially hardened, shall not be permitted. 

 

20.3.12  In the event of rainstorm or any other severe conditions arising, concreting shall be 

stopped and appropriate temporary stop ends, vee grooves, etc. placed as may be 
necessary. During wet weather, the concrete shall be adequately protected as soon as 

put into position. 

 

20.3.13  The contractor shall always have in readiness approved framed sheeting, tarpaulin, 

etc. for the protection of newly placed concrete during inclement weather. Should any 
concrete be damaged due to rainstorm or other weather conditions, the Engineer-in-

charge may order the cutting out and replacement of the damaged concrete, all at the 

expenses of the Contractor. 

 
20.3.14  All concrete shall be protected during hardening from the harmful effects of 

sunshine, moisture and frying winds.  

 

20.3.15  Compliance with the strength requirement of concrete accordingly to above Table 
shall be judged by the 28 days’ tests carried out on cubes taken at the works as per 

provisions of relevant BIS Code. 
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20.3.16  Should the test cubes fail to meet the minimum specified crushing strength for each 

class of concrete, the Engineer-in-charge may take one of the following decisions: 

 
a.      Instruct the contractor to carry out such addition tests and/or works to ensure the 

soundness of the structure at the contractor's expense. This will include, but not 

limited to, taking of 100mm diameter core samples for testing at locations to be 

decided by the Engineer-in-charge from hardened concrete. 
 

b. The Engineer-in-charge may accept the work. Any decision to accept the work shall be 

entirely at the discretion of the Engineer in-charge who may make a reduction in the 

rate of the appropriate item. 
 

c. Reject the work and instruct that the section of the works to which the failed cubes 

related shall be cut out and replaced at the Contractor’s expense. 

 
    The minimum cement content in the mixes shall be subject to the approval of the 

Engineer-in-charge. 

 

20.3.17 Strength Tests: 

 
   Work test cubes are to be made, cured and tested in accordance with BS 112121 or 

equivalent to Indian Standards. They are to be made in groups of 3 under the 

supervision of the Consultant \ Engineer in charge, each group being made from the 

same batch of concrete. The concrete is to be compacted in layers by vibration which 
is to be applied until compaction to refusal in complete. 

 

20.3.17.1 The frequency at which cubes are to be made and the strength to be achieved are 

as under as per IS 456. 
TABLE 12.2 

 

Qty. of concrete in the work  

in M3   

Number of samples 

1 - 5 1 

6 - 15 2 

16 - 30 3 

31 - 50 4 

51 and above 4 plus one additional samples for each 

additional 50 cum or part thereof. 

 

      Each cube is to be tested and is to have a minimum crushing strength as indicated in 

table. Records of strength of cubes at 7 & 28 days shall be maintained. 
 

20.3.17.2 Test cubes shall be made in accordance with IS: 516 “Method of Tests for strength 

of Concrete" except that all test cubes unless otherwise ordered by the Engineer-in-

charge shall be compacted by vibration. The contractor shall provide suitable portable 
vibration tables for compaction of cubes. Test cubes shall be cured and stored as 

provided in IS: 516.  Test cubes shall be stored under the same conditions as the units 

to which they relate. 

 
20.3.17.3 Not less than nine test cubes shall be taken at each section of the work and/or 

each day`s work. For the purpose of this specification "Section" of the work shall be as 

defined by the Engineer-in-charge. 

 

 When in a continuous operation the concrete pour exceeds 100 cum, nine test cubes shall 
be taken for every 100 cum and proportionately for part thereof. 

 

20.3.17.4 All sampling and testing of concrete shall be carried out in accordance with IS 

:1199 "Method of sampling and analysis of concrete" unless otherwise specifically 
provided in the specification. 
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20.3.17.5 Three out of each batch of nine cubes will be tested by the Engineer-in-charge for 

crushing strength and weight at seven days and the remainder at 212 days or at such 
other time as the Engineer-in-charge may determine. 

 

20.3.17.6 The cost of all sampling materials, test cubes and all preliminary testing and works 

tests including transportation whatsoever shall be borne by the Contractor. 
 

20.4Shuttering.  

  

   Form shall be true to shape, lines and dimensions of the concrete work as shown on 
the Drawing. The contractor shall fix all the form work in perfect alignment. The form 

work shall be securely braced so as to be able to withstand, without appreciable 

displacement, deflection or movement of any kind, the weight of the construction or 

movement of any kind, the weight of the construction or movement of person’s 
material and plant. All the joints should be watertight to prevent leakage of cement 

slurry from the concrete. Wedges and clamps are to be used wherever practicable. 

 

 

20.5 Curing of Concrete:   
   Immediately after casting, the concrete shall be protected against harmful effects of 

weather, including rain, running water, shocks, vibration, traffic, rapid temperature 

changes and drying out process. The concrete shall be covered with wet sacking, 

hessian or other similar absorbent material approved by Engineer-in-charge soon after 
the initial set and shall be kept continuously wet for a period of not less than 21 days 

from the date of casting.   

 

20.6    Dry Rolled Lean Concrete: Not Applicable 
 

20.7 Reinforcement Steel TMT 500: 

 

20.7.1  Pertaining to concrete described earlier as well as IS:456, "Code of practice for 

plain and reinforced concrete". 
 

20.7.2  Bar bending schedule shall be prepared by the contractor and shall be submitted to 

the Engineer-in-charge in quadruplicate for approval at least two weeks before the 

bars are to be bent. The Engineer-in-charge will check and return one copy for the 
Contractors use, with amendments if any.  The cost of preparing schedules will be 

deemed to be included in the rates for reinforcement in the Bill of Quantities. Any 

approval given by the Engineer-in-charge shall in no case, relieve the Contractor from 

being responsible for the accuracy and correctness of bar bending schedules 
 

20.7.3  Bends, cranks or other labour on reinforcement shall be carefully formed in exact 

accordance with the Drawings or bar bending schedules, otherwise all bars shall be 

truly straight.  Bends shall be made cold round a former having a diameter four times 
the diameter of the bars. 

 

   Stirrups and binders shall be bent to the radius of the bars against which they are to 

be bent. Bending shall be in accordance with IS: 2502 "Code of practice for bending 

and fixing of bars for concrete reinforcement". Heating of bars will not be allowed.  
Bars incorrectly bent shall be used only if means for straightening and rebending have 

been approved by the Engineer-in-charge. No reinforcement bar shall be bent when in 

position without the Engineer’s approval whether or not it is partly embedded in hard 

concrete. Bar bending schedules shall be prepared as per IS:2502. 
 

20.7.4  All bars shall be bound tightly together, where they cross, with black annealed steel 

wire 1mm or over in diameter. The free ends of the binding wire shall be inwards. 

 
20.7.5  The number, size and form of all reinforcement shall be in exact accordance with 

the drawings. The reinforcement shall be placed, fixed and maintained in the forms 

within a tolerance of 5mm during the placing and compaction of the concrete. 

Horizontal bars shall be suspended or supported with concrete blocks to prevent them 

from sagging. Such spacer blocks shall have dimensions exceeding 75mm and shall be 
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precast from concrete of the same class as the concrete in which they are to be 

embedded except that the largest size of aggregate shall be 10mm. Each block shall 

be cured for 10 days or more. Each block shall be secured to the reinforcement with 
wire or spring clip embedded on the centre of the block so that it shall not be in 

contact with the shuttering or subsequently cause rust marks on the concrete. Where 

necessary spacer bars, supporting steels and distance pieces shall be supplied and 

fixed by the contractor to maintain the reinforcement rigidly in the correct position and 
to the satisfaction of the Engineer-in-charge. Any ties or stirrups connecting the bars 

shall be tied so that the bars are properly braced, inside of their curved parts in actual 

contact with the bars round which they are intended to fit. The cost of providing tying 

wire as well as stools and chairs and concrete spacer blocks shall be deemed to be 
covered in the rates for reinforcement steel. 

 

20.7.6   Where splicing and/or overlapping in reinforcement are required, the bars shall be 

provided with such splices or overlaps as are shown on the drawings or directed by the 
Engineer-in-charge. 

 

20.7.7  Butt welding of reinforcing steel bars shall only be used where specified or shown 

on the Drawing unless permission in writing has previously been given by the 

Engineer-in-charge. Where butt welding is carried out the ends of the bars shall be 
prepared with single 45 degree V and a backing plate shall be used. The minimum root 

face will be one quarter of the bar diameter. 

 

20.7.8 Minimum cover to reinforcement shall be equal to that specified or shown on the 
drawings.  Where two bars cross the outer one shall have the minimum cover, unless 

specified otherwise. 

20.7.9  All steel reinforcement before the concrete is deposited shall be cleaned, free from 

dust, loose scales, oil, rust, grease or any other deleterious material. Particular care 
shall be taken to avoid contamination of reinforcement with mould oil. 

 

20.7.10 No concrete shall be deposited until all reinforcement has been inspected and 

approved by the Engineer-in-charge. There shall be in attendance on each concreting 

gang a competent steel fixer who shall ensure that the reinforcement and other 
embedded fittings are kept in position before placing and compacting of the concrete.   

 

20.8 Pavement Quality Concrete: - Not applicable  

 
21. Workmanship not specified: 

 

  Workmanship for the items not specified should be as per relevant IS codes and shall be 

got approved from the Engineer-in-charge.  
 

22.        Defective Work: 

 

  Any work found to be substandard or defective shall be rectified /redone to meet with 
requisite standard and specification to the entire satisfaction of    Engineer In- Charge. 

No payment shall be made for rejected works. 

 

23.    Structural steel work: 

 
i) Steel: The steel to be used for the main structural members shall be completely 

in accordance with the provisions and conditions of the Indian Standard Specification 

No.226 for 'Structural Steel (Standard quality).  The design, fabrication and erection 

of the structural steel work shall be in accordance with the Indian Standard 
Specification No.800 for "code of practice for the use of structural steel in general 

building construction". 

 

ii) I.S. Sections: All structural work except where otherwise stated shall be of 
rolled steels and all sections shall be of Indian Standard Specifications unless shown 

or unless expressly approved by the Engineer's representative. 

 

iii) Tests: The contractor shall forward to the Engineer's representative the 

manufactures test certificate for each consignment of steel received by him. The 
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Engineer's representative reserves the right to carry out further test if he considers it 

necessary in accordance with the provisions of the Indian Standard Specifications. If 

such test is to be carried out, instructions to do so will be given by the Engineer's 
representative before the steel arrives on the works to enable the tests to be carried 

out before fabrication is commenced. 

 

iv) Fabrication: Unless otherwise directed by the Engineer's representative, all 
steel work shall be fabricated, assembled and joined by welding in shops before 

despatch to site to the maximum extent possible and as may be reasonably 

transported. 

              All angles, plates, bars etc. shall be straightened or shaped while cold by 
means of pressure and not by hammering. The ends of the structural members will 

generally be neatly sawn or cropped to length and whenever specially directed, shall 

be chipped or filled or planed. Edges of plates cut by shearing or by flame shall be 

finished in a workmanlike manner. 
 

 

 

 
 

 

 

CHIEF ENGINEER 
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Annexure-1 
Format of 

Letter of Application 
(On the Letter Head of the Bidder) 

To:   

The Chief Engineer,  

Mumbai Port Trust, 

Shoorji Vallabhdas Marg, 
Mumbai- 400 001. 

 

Sub: Tender No. E.-69/2021 PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK 
YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 

 
***** 

Sir, 

1.  We hereby request to be qualified with the Mumbai Port Trust as a Tenderer for the 

subject work under Tender No. E.-69/2021 PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY 
CHEMBULK YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 

2.  We authorize Mumbai Port Trust or its authorized representatives to conduct any 
investigations to verify the statements, documents and information submitted and to clarify 

the financial and technical aspects of this application. For this purpose, we hereby authorize 

(any public official, engineer, bank, depository, manufacturer, distributor. etc.) or any other 

person or firm to furnish pertinent information deemed necessary and requested by Mumbai 
Port Trust to verify statements and information provided in this application or regarding our 

competence and standing.   

3.  The names and positions of persons who may be contacted for further information, if 

required, are as follows: 
Name : ________________________________                      

Designation :________________________________                    

Telephone :________________________________                    

E-mail id :________________________________   
4.  We declare that the statements made and the information provided in the duly 

completed application are complete, true and correct in every detail. On verification at any 

time in the future if it is found that information furnished with this application and statements 

made therein are not true, incomplete or incorrect, we hereby authorize Mumbai Port Trust to 

reject our application.   
5.  We agree for unconditional acceptance of all the terms and conditions set out in the bid 

document and also agree to abide by this bid response within the validity period of the 

subject tender.  

6.  I/We understand that Mumbai Port Trust reserves the right to reject any application 
without assigning any reason thereof.   

7.  It is hereby confirmed that I/We are entitled to act on behalf of our 

corporation/company/ firm/organization and empowered to sign this document as well as 

such other documents, which may be required in this connection.     
Dated this _____________Day of _____ 2021 

 

 

 

 (Signature)       (In the capacity of)       
Duly authorized to sign the Bid Response for and on behalf of:    

 

(Name and Address of Company)            Seal/Stamp of bidder 
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Annexure-2 

Mumbai Port Trust 
Civil Engineering Department 

 

Tender No. E- 69/2021 
 

PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK YOKOHAMA AT FIRST CHEMICAL 
BERTH, PIRPAU, GWMOT. 

Undertaking by the Tenderer 
To, 

 

The Board of Mumbai Port Trust of the of. 
I/We M/s._______________________________________ have gone through the tender 

document carefully and hereby confirm as under. 

 

1) The tender documents as described in the Tender Notice and elsewhere in the 
Tender document for the work of Tender No. E- 69/2021 for “PROVIDING AND FIXING 

WOODEN FENDERS DAMAGED BY CHEMBULK YOKOHAMA AT FIRST CHEMICAL BERTH, 

PIRPAU, GWMOT”.  

2) Sealed as described without any defacement, addition, alternation or interpolation. All 

such addition or alteration has been indicated separately in our tender covering letter with all 
the relevant Annexures and Preforms duly filled in. 

3) I/We have submitted our tender with Earnest Money Deposit as described in the Clause 

No.2 of ‘Instructions for Preparation and submission of tender’ and submitted the bid as per 

clause 5 of Tender Notice. 
4) I/We have not indicated anywhere in the first cover i.e. Packet-I, the amount of our 

price bid of work. 

5) I/We have not made any counter stipulation and conditions and I/We agree that in the 

event of any such counter conditions my/our tender will be summarily rejected and such offer 
will not be evaluated and considered at all by you. 

6) I/We hereby declare that, all information furnished by me/us with this tender is true to 

the best of my/our knowledge, belief and in case, if it is found that, the information furnished 

is not true or partially true or incorrect, I/We agree that my/our tender shall be summarily 
rejected without prejudice to the right of the Board of Mumbai Port Trust to take further 

action into the matter. 

7) I/We have not made any payment or illegal gratification to any person/ Trust connected 

with the bid process so as to influence the bid process and have not committed any offence 

under the PC Act in connection with the bid. 
8) I/We undertake that we are fully responsible for ensuring good conduct of our 

employees inside the port premises. We agree that in the event of misuse of Dock Entry 

Permit in whatsoever manner, Mumbai Port Trust administration is liable to take action as 

deemed fit including cancellation of our contract/registration summarily. We also confirm that 
we shall continue to possess all relevant documents related to our firm/ company. 

 I/We further undertake that in case of any violation, our Tender & registration will be 

liable for cancellation and we will be held responsible for the cost to the Port Trust and 

consequences. 
 We further confirm that we have read & understood the blacklisting policy of Traffic 

Department displayed on the Port’s site & we agree to abide by the same while execution of 

the subject contract. 

 

Witness's  
Signature 

:  
 

 Tenderer's 
Signature 

:  

Name :   Name :  

Designation :   Designation :  

Address :   Address :  
       

       

Tel. No. :   Tel. No. :  

Date  :   Date  :  
***** 
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Annexure-3 

Mumbai Port Trust 
Civil Engineering Department 

 

Tender No. E- 69/2021 
 

PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK 
YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 

TENDERERS PARTICULAR 

Information to be furnished by the Tenderer 

(Ref: Clause Nos. 2 of the Tender Notice) 

 

1. Name of the Tenderer 
 

:  

    

2. Registered Office Address 

 
 

: 

 

 

3. Telephone  & Mobile Nos :  

    

4. Email Address &Fax Nos. :  

    
5. Signatory to the Tender :  

 (on whose name Power of 

Attorney has been issued) 

  

 Name :  
 Position held in the firm :  

 Mobile No. 

 

:  

6. Permanent Income Tax Account 
No. (PAN) of the firm 

:  

    

7. Registration No. for GST on Works 

Contracts. 
 

:  

8. Experience of similar works executed by the tenderer (Ref. clause No. 1.2 of Tender 

Notice). 

  

 Name of Three similar 

works completed 

during last seven 
years ending  

30.11.2021 

OR 

Name of Two similar 

works completed 

during last seven 
years ending  

30.11.2021 

O

R 

Name of One similar 

work completed during 

last seven years 
ending 

30.11.2021 

 

1) 

 

 
 

2) 

 

 

 
3) 

 

 

1) 

 

 
 

 

 

2) 

 

 

1) 

 

  

  

 Note-: 1. Similar works" means as described in the Tender Notice 

2. Complete details along with supporting documents of the above work to be 
furnished as per Annexure-7. 
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9. List of other Documents to be furnished by the tenderer: 

 i) Power of Attorney of signatory to Tender (Notary attested copy) 

  Certified/ attested copies of following documents 

 ii) Names, Addresses & ages of partners and Deed of Partnership OR Memorandum 

and Articles of Association of the Company 

 iii) Latest Annual Report with Balance Sheet, Profit & Loss Account statement 

  (Certified by Chartered Accountant) 
 iv) Copy of PAN card issued by Income Tax authorities. 

 v) Copy of TDS certificate from the previous employer or Form 26 AS of IT 

department as evidence to establish the work experience 

 vi) Copy of GST Registration 
 

Tenderer's Signature :  

Name :  

Designation :  

Address :  

   
   

   

Tel. No. :  

Date  :  

***** 
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Annexure-4 
ELECTRONIC CLEARING SERVICE MANDATE FORM 

 
To: From:  
 (Firm’s Name & Address) 
___________________________________ ________________________________ 
(Name of Department) Mumbai Port Trust 
 
  Sub: Payment through NEFT/RTGS/ECS system  
  Ref: Tender No.___________ 

***** 
Kindly arrange the payment of our bills through NEFT/RTGS/ECS system.  

The details of our bankers are as under: 

1. MBPA Registration No./Tender No./ :___________________________ 
 Party’s Bill No. or any other reference 
 in terms of which payment is due : 
 
2. Bank’s Name :___________________________ 
 
3. Bank’s Address & Telephone Number : ___________________________ 
 
4. 9 digit MICR Code No. of the Bank Branch : ___________________________ 
 
5. IFSC Code : ___________________________ 
 
6. Type of Account : ___________________________ 
 (Saving/Current/Cash Credit) 
 
7. Ledger Folio No. : ___________________________ 
 
8. Account No. along with proof : ___________________________ 
 (photocopy of blank CANCELLED cheque) 
 
9. Permanent Account Number : ___________________________ 
 
10. Mobile Number : ___________________________ 
 
11. Landline No. : ___________________________ 
 
 I/We hereby declare that the particulars given above are correct and complete. If the transaction 
is delayed or not effected at all due to reasons of incomplete or incorrect information, I/We would not 
hold the Mumbai Port Trust responsible. 
 
Date :   AUTHORISED SIGNATORY  
   COMPANY SEAL AND STAMP 
 
 Certified that the particulars furnished above are correct as per our records.  
 
Bank’s Stamp    Signature of the Authorised  
Date :    Official of the Bank 
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Annexure-5  
Mumbai Port Trust 

Civil Engineering Department 
 

Tender No. E- 69/2021 
 

PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK YOKOHAMA AT FIRST CHEMICAL 
BERTH, PIRPAU, GWMOT. 

 
Average Annual Financial Turn-over of the Tenderer 

During Last Three Years Ending on 31.03.2021 

 (Ref: respective Clause of the Tender Notice) 

Name of the Tenderer: 

 

Financial Year 
Financial Turnover  

Rs. in Lakhs 

2018-2019  

2019-2020  

2020-2021  

Average Annual Turnover = 
 

 

Note :  Seal and Signature of Charted Accountant is must.  

 

 

Chartered 
Accountant’s 

Signature 

:   Tenderer's 
Signature 

:  

Name :   Name :  

Designation :   Designation :  
Address :   Address :  

       

       

       
Membership No. :      

Tel. No. :   Tel. No. :  

Date  :   Date  :  

***** 
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Annexure-6 

Mumbai Port Trust 
Civil Engineering Department 

 

Tender No. E- 69/2021 
 

PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK YOKOHAMA AT FIRST CHEMICAL 
BERTH, PIRPAU, GWMOT. 

 

Experience of ‘Similar Works’ executed by the Tenderer 
(Ref: Clause No. 2 of ‘Tender Notice’) 

 

1. Name of work :  

2. 
 

Name & Address of the Employer 
 

:  
 

3. Name& Email address of Contact Person 

of Employer 
 

:  

4. Telephone, Mobile Nos and Email ID of 
the Employer 

:  

5. Location of work site 

 

:  

6. Scope of works carried out  

 

:  

7. Contract Value :  

8. 
 

 

Actual completed value of work executed 
by Tenderer. 

: 
 

 

9. Actual Start Date of work: 

 

:  

10. Schedule Completion Date of work: 

 

:  

11. 

 

Actual Completion Date of work: 

 

: 

 

 

12. Delay in completion of work with reasons :  

 

Note: Tenderers shall fill the above proforma separately for each work. The tenderer has to 

enclose the scanned copy of original employer's certificate to confirm satisfactory 
performance, scope of works, completion date & completion cost of work. 

 

Tenderer's Signature :  

Name :  

Designation :  

Address :  

 

 

Tel. No.   

Date :  
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ANNEXURE 7 

 

(On the Letter Head of the Bidder) 
 

Bid Security Declaration Form 
To, 

The Board of Mumbai Port Trust. 
 

Sub: T. No. E. 69/2021- PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY 
CHEMBULK YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 

Sir, 

 
1. I/We, M/s. ____________________________________ have gone through the 

tender document carefully and hereby confirm as under. 

 

2. I/we agree to accept the award of work in case I/We emerge as successful tenderer 
and fulfil all obligations under the subject contract. 

 

3. I/we agree to pay Mumbai Port Trust, the Performance Security Deposit equivalent to 

3% of contract value in the form of Demand Draft/ Pay Order payable in Mumbai OR in 
the form of Bank Guarantee from any Nationalized/ Scheduled Bank. 

 

4. I/we understand that if I/we withdraw (or) modify the subject bid during the period of 

validity of offer (or) being awarded the contract (or) fail to comply any of the above 

conditions, I/we shall be debarred/ blacklisted for three years from conducting any 
transactions with Mumbai Port Trust.  

 

 

Witness’s    Tenderer’s  
Signature:    Signature: __________________________ 
Name: ________________________ Name: __________________________ 
Address: _________________________ Address: __________________________ 
 ___________________________                       _________________________ 
 ___________________________                       _________________________ 
      
Tel. No.:    Tel. No.: __________________________ 
Mobile:    Mobile: __________________________ 
Date:                        Date: __________________________ 
 
N.B.: *Strike out whichever is not applicable. 
 
 

***** 
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ANNEXURE – 8 

INTEGRITY PACT 
BETWEEN 

MUMBAI PORT TRUST (MbPA) hereinafter referred to as "The Principal" 

AND 

.........................hereinafter referred to as    "The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 

Tender No.  E.69/2021 PROVIDING AND FIXING WOODEN FENDERS DAMAGED BY CHEMBULK YOKOHAMA 

AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT.  The Principal values full compliance with all relevant 

laws of the land, rules, regulations, economic use of resources, and of fairness / transparency 

in its relations with its Bidder(s) and /or Contractor(s).  

In order to achieve these goals, the principal will appoint an Independent External Monitor 

(IEM), who will monitor the tender process and the execution of the contract for compliance 
with the principal mentioned above. 

 

Section 1 - Commitments of the Principal. 

 
(1)     The Principal commits itself to take all measures necessary to prevent corruption and 

to observe the following principles: -   

(a) No employee of the Principal, personally or through family members, will in connection 

with the tender for, or the execution of a contract, demand, take a promise for or 

accept, for self or third person, any material or immaterial benefit which the person is 

not legally entitled to.   

(b) The Principal will, during the tender process, treat all BIDDERs with equity and reason. 

The principal will in particular, before and during the tender process, provide to all 

bidder(s) the same information and will not provide to any     bidder(s) confidential/ 
additional information through which the bidder(s) could obtain an advantage in the 

relation to the process or the contract execution. 

(c) The Principal will exclude from the process all known prejudiced persons.  
 

(2)     If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this 

regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions.  

 

Section 2 - Commitments of the Bidder(s) / Contractor(s) 

 

(1) The Bidder (s)/Contractor(s) commit himself to take all measures necessary to 
prevent corruption.  He commits himself to observe the following principles during his 

participation in the tender process and during the contract execution.  

 

a. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal's employees involved in the tender 

process or the execution of the contract or to any third person any material or other 

benefit, which he/she is not legally entitled to, in order to obtain in exchange any 

advantage or during the execution of the contract.   

b. The Bidder(s) /Contractor(s) will not enter with other Bidders in to any undisclosed 

agreement or understanding, whether formal or informal.   This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids, or any other actions to restrict competitiveness, or to introduce 

cartelization in the bidding process.   

c. The Bidder(s)/Contractor(s) will not commit any offence, under the relevant IPC/PC 

Act; further the Bidder(s)/Contractor(s) will not use improperly, for purposes of 

competition, or personal gain, or pass on to others, any information or document 

provided by the Principal, as part of the business relationship, regarding plans, 
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technical proposals and business details, including information contained or 

transmitted electronically.   

d. The bidder(s)/contractor(s) of foreign origin shall disclose the name and address of the 

agents / representatives in India if any. Similarly, the bidder(s)/contractor(s) of Indian 

Nationality shall furnish the name and address of the foreign principle if any. Further 
details as mentioned in the “Guidelines on Indian agents of Foreign Suppliers” shall be 

disclosed by the Bidder(s)/ Contractor(s). Further, as mentioned in the guidelines all 

the payments made to the Indian agents/ representative have to be in Indian rupees 

only.  Copy of the “Guidelines on Indian agents of Foreign Suppliers “as Annexed and 
marked as Annex- “A”. 

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries, in connection with the award of the contract.  

(2)   The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences.  

 

Section-3 Disqualification from Tender process and exclusion from future contracts. 

If the Bidder(s)/Contractor(s), before award or during execution has committed a 
transgression, through a violation of Section-2, above or in any other form, such as to 

put his reliability or credibility in question, the principal is entitled to disqualify the 

Bidder(s)/ contractor(s), from the tender process, or take action as per the procedure 

mentioned in the “Guidelines on Banning of Business dealings”. Copy of the 

“Guidelines on Banning of Business dealings” is annexed and marked as Annexure “B”.  
 

Section-4    Compensation for damages. 

 

1. If the Principal has disqualified the Bidder(s), from the tender process prior to the 

award, according to Section-3, the Principal is entitled to demand and recover the 

damages equivalent to Earnest Money Deposit/Bid Security.  
 

2. If the Principal has terminated the contract according to Section-3, or if the Principal is 

entitled to terminate the contract according to Section-3, the Principal shall be entitled 

to demand and recover from the Contractor, liquidated damages of the contract value, 
or the amount equivalent to Performance Bank Guarantee.  

 

Section-5    Previous transgression 

 

1. The Bidder declares that, no previous transgressions occurred in the last 3 years, with 
any other company, in any country, confirming to the anti-corruption approach or with 

any other Public Sector Enterprise in India, that could justify his exclusion from the 

tender process.  

 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the tender process for action can be taken as per the procedure mentioned in 

“Guidelines on Banning of Business dealings”.  

 

Section-6    Equal treatment of all Bidders/Contractors/Subcontractors 
 

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors, a 

commitment in conformity with this Integrity Pact, and to submit it to the Principal 
before contract signing.  

2. The Principal will enter into agreements with identical conditions as this one with all 

Bidders, Contractors and Subcontractors.  
 

3. The Principal will disqualify from the tender process all Bidders, who do not sign this 

pact or violates its provisions.  

Section-7    Criminal charges against violation Bidder(s)/Contractor(s)/Sub-

contractor(s) 
 

If the principal obtains knowledge of conduct of a Bidder/Contractor or Subcontractor, 

or of an employee, or a representative, or an associate of a Bidder, Contractor, or 
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Subcontractor, which constitutes corruption, or if the Principal has substantive 

suspicion, in this regard, the Principal will inform the same to the Chief Vigilance 

officer.  
 

Section-8    Independent External Monitor/ Monitors 

 

1. The principal appoints competent and credible Independent External Monitor for this 
Pact. The task of the Monitor, is to review independently and objectively, whether and 

to what extent, the parties comply with the obligations under this agreement.  

 

2. The Monitor is not subject to instructions, by the representative of the parties and 

performs his functions neutrally and independently. He reports to the Chairman, MbPA.  
 

3. The Bidder(s)/Contractor(s) accepts that, the monitor has the right to access, without 

restriction to all Project documentation of the Principal including that provided by the 

Contractor.  The Contractor will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access, to the project 
documentation.     The same is applicable to Subcontractors. The monitor is under 

contractual obligation, to treat the information and documents of the 

Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality. 

 

4. The Principal will provide to the Monitor, sufficient information about all meetings, 

among the parties related to the Project, provided such meetings could have an 

impact, on the contractual relations between the Principal and the Contractor.  The 

parties offer to the Monitor the option to participate in such meetings. 

 

5. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he 

will so inform the Management of the Principal and request the management to 

discontinue, or take corrective action, or to take other relevant action.   The Monitor 

can in this regard submit non- binding recommendations.    Beyond this, the Monitor 
has no right to demand from the parties, that they act in a specific manner, refrain 

from action or tolerate action. 

 

6. The Monitor will submit a written report, to the Chairman, MbPA within 8 to 10 weeks, 

from the date of reference or intimation to him by the Principal and, should the 
occasion arise, submit proposals for correcting problematic situations. 

 

7. Monitor shall entitle to compensation on the same terms as being extended to / 

provided to Independent Directors on the MBPA Board. 

 

8. If the Monitor has reported to Chairman, MbPA, a substantiate suspension of an 

offence, under relevant IPC/PC Act, and the Chairman, MbPA has not, within 

reasonable time, taken visible action to proceed against such offence, or reported it to 

the Chief Vigilance Officer, the Monitor may also transmit this information directly to 

the Central Vigilance Commissioner.  
 

9. The word ‘Monitor’ would include both singular and plural. 

 

Section-9 -   Pact Duration 
 

This Pact begins when both parties have legally signed it.   It expires for the contractor 

10 months after the last payment under the contract, and for all other bidders & three 

months the contract has been awarded. 

 
If any claim is made/lodged during this time, the same shall be binding and continue 

to be   valid, despite   the   lapse   of   this   Pact, as   specified   above, unless   it   is 

discharged/determined by Chairman, MbPA.  

 
Section-10 Other Provisions 

 

 This agreement is subject to Indian Law, Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. Mumbai, Maharashtra.  
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Annexure A of Integrity Pact 

 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 
1.0 Valid Authorized Dealership Certificate from the Foreign Principal/O.E.M. should be 

submitted by the Indian Agent/Dealer and such firm’s name shall be added to the 

Approved List of O.E.M. and Authorized Dealers. 
 

2.0 Registered address of the foreign principal and their Indian Agent should appear in the 

Authorized Dealership Certificate. 

 
i)   The tenderer shall submit an undertaking along with their tender offer that they 

have not made any payment or illegal gratification to any person/Trust connected 

with the tender process so as to influence the tender process and have not 

committed any offense under the Prevention of Corruption Act in connection with 
the tender. 

 

ii)  The tenderer shall disclose any payments made or proposed to be made to any 

intermediaries (agents etc.) in connection with the tender. 
 

2.1 MbPA standard payment terms are as per mutually agreed INCO terms.  

Agency Commission: MbPA does not agree to pay any agency commission either in 

Indian or in Foreign Currency. 

 
2.2  Failure to furnish correct and detailed information as called for in paragraph 2.0 above 

may render the concerned tenderer’s offer liable for rejection OR in the event of a 

contract materializing, the same may be liable for termination by MbPA.  Besides, a 

penalty of payment of a named sum OR banning business dealings with MbPA may be 
levied. 

 

****** 
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Annexure B of Integrity Pact 

 

GUIDELINES ON BANNING OF BUSINESS DEALINGS CONTENTS 

 

Sr. 

No. 
Description 

1. Introduction 

2. Scope 

3. Definitions  

4. Initiation of banning / suspension 

5. Suspension of business dealings 

6. Ground on which banning of business dealing can be initiated 

7. Banning of business dealings 

8. Removal from list of approved agencies – Suppliers/ contractors etc. 

9. Procedure for issuing Show cause notice 

10. Appeal against the decision of Competent Trust 

11. Review of the decision by the competent Trust. 

12. Circulation of the names of agencies with whom business dealings have 

been banned. 

 

 

 

1.   Introduction 

 

1.1 The Board of Mumbai Port Trust (The Board / MbPA), incorporated by The Major Port 

Trust Act, 1963, as amended by Major Port Trust (Amendment) Act, 1974 and is an Trust 

within the meaning of article 12 of Constitution of India. MbPA has also to safeguard its 

commercial interests, MbPA deals with agencies, who have a very high degree of 

integrity, commitments and sincerity towards the work undertaken.  It is not in the 

interest of MbPA to deal with Agencies who commit deception, fraud or other 

misconduct in the execution of contracts awarded / orders issued to them.  In order to 

ensure compliance with the constitutional mandate, it is incumbent on MbPA to observe 

principles of natural justice before banning the business dealings with any Agency. 

 

1.2 Since banning of business dealings involves civil consequences for an Agency 

concerned, it is incumbent that adequate opportunity of hearing is provided and the 

explanation, if tendered, is considered before passing any order in this regard keeping in 

view the facts and circumstances of the case. 

 

2. Scope 

 

2.1 The General Condition of Contract (GCC) of MbPA generally provide that MbPA 

reserves the rights to remove from list of approved suppliers/ contractors or to ban 

business dealings if any Agency has been found to have committed misconduct and also 

to suspend business dealings pending investigation. 

 

2.2 Similarly, in case of sale of material there is a clause to deal with the Agencies / 

customers / buyers who indulge in lifting of material in unauthorized manner.   

 

2.3 However, absence of such a clause does not in any way restrict the right of MbPA to take 

action / decision under these guidelines in appropriate cases. 
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2.4 The procedure of (i) Removal of Agency from the List of approved suppliers / 

contractors (ii) Suspension and (iii) Banning of Business Dealing with Agencies has been 

laid down in these guidelines. 

 

2.5 These guidelines apply to all departments of MbPA. 

 

2.6 It is clarified that these guidelines do not deal with the decision of the Management not to 

entertain any particular Agency due to its prior / inadequate performances or for any 

other reason. 
 

2.7 The banning shall be with prospective effect, i.e. future business dealings. 

 

 

3. Definitions 

In these Guidelines, unless the context otherwise requires 

(i) Party/ Contractor/ Supplier/ Purchaser/ Customer shall mean and include a public limited 

company or a private limited company, a firm whether registered or not, an individual, a 

co-operative society or an association or a group of persons engaged in any commerce, 

trade, industry etc. Party/ Contractor / Supplier/ Purchaser / Customer in the context of 

those guidelines is indicated as ‘Agency’  
 

(ii) ‘Inter-connected Agency’ shall mean two or more companies having any of the following 

features: 

(a) If one is a subsidiary of the other. 

(b) If the Director(s), Partner(s), Manager(s) or Representative(s) are common. 

(c) If management is common. 

(d) If one owns or controls the other in any manner. 
 

(iii) ‘Competent Trust’ and ‘Appellate Trust’ shall mean the following: 
 

a) For MbPA Banning 

The Head of the Department shall be “Competent Trust” for the purpose of these 

guidelines. Chairman, MbPA shall be ‘Appellate Trust’ in respect of such cases except 

banning of business dealings with Foreign Suppliers of imported material.  
 

b) For banning of business dealings with Foreign Suppliers of imported material, MbPA’s 

HOD Committee (MHC) shall be the ‘Competent Trust’.  The Appeal against the Order 

passed by MHC shall lie with Chairman as First Appellate Trust. 
 

c) In case the foreign supplier is not satisfied by the decision of the First Appellate Trust, it 

may approach Chairman as Second Appellate Trust. 

 

d) MbPA Board shall have overall power to take suo-moto action on any information 

available or received by him and pass such order(s) as he may think appropriate, 

including modifying the order(s) passed by any Trust under these guidelines. 

 

iv) ‘Investigating Department’ shall mean any Department Investigating into the conduct of 

the Agency and shall include the Vigilance Department, Central Bureau of Investigation, 

the State Police or any other department set up by the Central or State Government 

having powers to investigate. 

v) List of approved Agencies – Parties / Contractors / Suppliers/ Purchasers/ Customers 

shall mean and include list of approved registered Agencies – Parties/ Contractors / 

Suppliers / Purchasers / Customers etc. 
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4.   Initiation of Banning / Suspension 

Action for banning/ suspension business dealing with any Agency should be initiated by 

the department having business dealing with them after noticing the irregularities or 

misconduct on their part.  Besides any department, Vigilance Department may also be 

competent to initiate such action. 

 

5.  Suspension of Business Dealings 

5.1 If the conduct of any Agency dealing with MbPA is under investigation by any 

department (except Foreign Supplier of imported material), the Competent Trust may 

consider whether the allegations under investigation are of a serious nature and whether 

pending investigation, it would be advisable to continue business dealings with the 

Agency.  If the Competent Trust, after consideration of the matter including the 

recommendation of the Investigating Department, if any, decides that it would not be in 

the interest to continue business dealings pending investigation, it may suspend business 

dealings with the Agency. The order to this effect may indicate a brief of the charges 

under investigation.  It is decided that inter-connected Agencies would also come within 

the ambit of the order of suspension, the some should be specifically stated in the order.  

The order of suspension would operate for a period not more than six months and may be 

communicated to the Agency as also to the Investigating Department. The Investigating 

Department may ensure that their investigation is completed and whole process of final 

order is over within such period.  

5.2. The order of suspension shall be communicated to all Departmental Heads. During the 
period of suspension, no business dealing may be held with the Agency. 

 
5.3 As far as possible, the existing contract(s) with the Agency may continue unless the 

Competent Trust, having regards to the circumstances of the case, decided otherwise. 
 

5.4 If the gravity of the misconduct under investigation is very serious and it would not be in 
the interest of MbPA, as a whole, to deal with such an Agency pending investigation, the 
competent Trust may send his  

 
recommendations to Chief Vigilance Officer (CVO), MbPA Head of Department (HOD) 
along with the material available. If HOD considers that depending upon the gravity of 
the misconduct, it would not be desirable to have any dealings with the Agency 
concerned an order suspending business dealing may be issued by the Competent Trust, 
copy of which may be endorsed to the Agency concerned. Such an order would operate 
for a period of six months from the date of issue. 

 
5.5 For suspension of business dealing with foreign suppliers of imported material, 

following shall the procedure. 
 

i) Suspension of the foreign suppliers shall apply throughout MbPA . 
ii) Based on the complaint forwarded or received directly by Vigilance Department, if 

Gravity of the misconduct under investigation is found serious and it is felt that it would 
not be in the interest of MbPA to continue to deal with such Agency pending 
investigations. Vigilance Dept. may send such recommendation on the matter to HOD to 
place before MHC consisting of the following: 
 

1. Head of Finance Department. 
2. Head of Executing Department. 
3. Head of User Department. 
4. Head of Legal Department.   
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The Committee shall expeditiously examine the report, give its 
comments/recommendations within twenty-one days of receipt of the reference by 
HOD. 
 

iii) If MHC opines that it is a fit case for suspension, MHC may pass necessary orders which 
shall be communicated to the foreign supplier by HOD. 
 

5.6 If the Agency concerned asks for detailed reasons of suspension, the Agency may be 
informed that its conduct is under investigation. It is not necessary to enter into -
correspondence / argument with the Agency at this Stage. 

 

5.7 It is not necessary to give any show cause notice or personal hearing to the Agency 
before issuing the order of suspension. However, if investigations are not complete in 
six months’ time, the Competent Trust may extend the period of suspension by another 
three months, during which period the investigation must be completed. 

 
6 Ground on which Banning of Business Dealing can be initiated 

 

6.1 If the security consideration including questions of loyalty of the Agency to the State, so 
warrants. 

 

6.2 If the Director / Owner of the Agency, Proprietor or partner of the firm is convicted by a 
Court of Law for offences involving moral turpitude in relation to its business dealing 
with the Government or any other public sector enterprises or MbPA, during the last 
five years. 

 

6.3 If there is strong justification for believing that the Directors Proprietors, Partners, 
owner of the Agency have been guilty of malpractices such bribery, corruption, fraud, 
substitution of tenders, interpolations, etc. 

 

6.4 If the Agency continuously refuses to return/ refund/ the dues of MbPA without 
showing adequate reason and this is not due to any reasonable dispute which attract 
proceeding in arbitration of Court of Law. 

 

6.5 If the Agency employs a public servant dismissed / removed or employs person 
convicted for an offence involving corruption or abetment of such offences.  

 

6.6 If business dealing with the Agency have been banned by the Govt. or any other public 
sector enterprises.  

 

6.7 If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation 
of facts. 

 

6.8 If the Agency uses intimidation / threatening or brings under outside pressure on MbPA 
or its Official in acceptance/ performances of the job under the contract. 

 

6.9 If the Agency indulgence in repeated and / or deliberate use of delay tactics in 
complying with contractual stipulations. 

 
6.10 willful indulgence by the Agency in Supplying sub-standard material irrespective of 

whether pre-dispatch inspection was carried out by MbPA or not.   
  

6.11 Based on the findings of the investigation report of CBI/Police against the Agency for 

malafide/unlawful acts or improper conduct on his part in matters relating to MbPA or 

even otherwise; 

 

6.12 Establishment litigant nature of the Agency to derive under benefit. 
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6.13 Continued poor performance of the Agency in several contracts. 

 

6.14 It the Agency missuses the premises of facilities of MbPA forcefully occupies tampers or 

damages the properties including land, water resources forests/ trees, etc. 

 

(Note: The examples given above are only illustrative and not exhaustive.   

The Competent Trust may decide to ban business dealing for any good and sufficient 

reason). 

 

7. Banning of Business Dealings. 

7.1 Normally, a decision to ban business dealings with any Agency should apply throughout 

the MbPA.  However, the Competent Trust can impose such ban if in the particular case 

banning of business dealings will serve the purpose and achieve its objective and banning 

throughout the MbPA is not required in view of the local conditions and impact of the 

misconduct/ default.  Any ban imposed shall be applicable across the MbPA.   

7.2 For banning, the proposal should be sent by Head of Executing Department to the CVO 

setting out the facts of the case and the justification of the action proposed along with all 

the relevant papers and documents except for banning of business dealings with Foreign 

suppliers of imported material. 

The Vigilance Department shall process the proposal for a prima-facie view in the matter 

by the Competent Trust nominated for MbPA-wide banning. 

The CVO shall get feedback about that agency from the HOD, based on this feedback, a 

prima-facie, decision for banning/ or otherwise shall be taken by the Competent Trust. 

If the prima-facie decision for banning has been taken, the Vigilance Department shall 

issue a show-cause notice to the agency conveying why it should not be banned 

throughout MbPA.  After considering the reply of the Agency and other circumstances 

and facts of the case, a final decision for banning shall be taken by the Competent Trust. 

7.3 There will be a Standing Committee to be appointed by HOD for processing the cases of 

Banning of Business Dealings except for banning of business dealings with foreign 

suppliers.  However, for procurement of items/ award of contracts, to meet the 

requirement of Department, the committee shall be consisting of HOD from Executing, 

Finance, Law & User Department.   Member from Executing Department shall be the 

convener of the Committee.  The functions of the Committee shall, inter-alia include. 

 

i) To study the report of the investigating Agency and decide it a prima-facie case for 

MbPA-wide / Local unit, wise banning exists, if not, send back the case to the Competent 

Trust. 

ii) To recommend for issue of show cause notice to the Agency by the concerned 

department. 

iii) To examine the reply to show cause notice and call the Agency for personal hearing if 

required. 

iv) To submit final recommendation to the Competent Trust for banning or otherwise. 

 

7.4 If the Competent Trust is prime-facie of view that action for banning business dealings 

with the Agency is called for, a show cause notice may be issued to the Agency as per 

paragraph 9.1 and an enquiry held accordingly. 

7.5 Procedure for Banning of Business Dealings with Foreign supplier of imported material. 

i) Banning of the agencies shall apply throughout the MbPA including subsidiaries. 

ii) Based on the complaint forwarded by HOD or received directly by Vigilance 

Department, an investigation shall be carried out by Vigilance Department.  After 

investigation depending upon the gravity of the misconduct Vigilance Department may 

send their report to HOD to be placed before MHC consisting of the following: - 

 

(i) Head of Finance Department. 
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(ii) Head of Executing Department. 
(iii) Head of User Department. 
(iv) Head of Legal Department.   

 
The committee shall examine the report and give its comments/

 recommendations within 21 days of receipt of the reference by HOD. 
 

iii) If MHC opinion that it is a fit case for initiating banning action, it will direct HOD to issue 
show-cause notice to the agency for replying within a reasonable period. 

  
iv) On receipt of the reply or on expiry of the stipulated period, the case shall be submitted 

by HOD to MHC for consideration & decision. 
 
v) The decision of the MHC shall be communicated to the agency by HOD. 
 

8. Removal from List of Approved Agencies- Suppliers/ Contractors, etc. 
 

8.1 If the Competent Trust decides that the charge against the Agency is of a minor nature, 
it may issue a show-cause notice as to why the name of the Agency should not be 
removed from the list of approved Agencies- Suppliers/ Contractors, etc. 
 

8.2 The effect of such an order would be that the Agency would not be disqualified from 
competing in Open Tender Enquiries but Limited Tender Enquiry may not be given to 
the Agency concerned. 
 

8.3 Past performance of the Agency may be taken into account while processing for 
approval of the Competent Trust for awarding the contract. 

 

9. Show-cause Notice 
 

9.1 In case where the Competent Trust decides that action against an Agency is called for, a 
show-cause, notice has to be issued to the Agency, Statement containing the 
imputation of misconduct or misbehavior may be appended to the show-cause notice 
and the Agency should be asked to submit within 15 days a written statement in its 
defense. 

 

9.2 If the Agency requested for inspection of any relevant document in possession of MbPA, 
necessary facility for inspection of documents may be provided. 

 

9.3 The Competent Trust may consider and pass an appropriate speaking order. 
 a) For exonerating the Agency if the charges are not established. 

             b) For removing the Agency from the list of approved Suppliers/Contractors, etc.  
 c) For banning the business dealings with the Agency. 

 

9.4 It is to ban business dealing, the period for which the ban would be operative may be 
mentioned. The order may also mention that the ban would extend to file 
interconnected Agencies of the Agency.  

 
10. Appeal against the Decision of the Competent Trust 
 

10.1 The Agency may file an appeal against the order of the Competent Trust banning 
business dealings, etc. The appeal shall lie to Appellate Trust. Such an appeal shall lie 
preferred within one month from the date of receipt of the order banning business 
dealing etc. 
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10.2 Appellate Trust would consider the appeal and pass appropriate order which shall be 
communicated to the Agency as well as the Competent Trust. 

 
11. Review of the Decision by the Competent Trust 
 

Any petition/ application field by the Agency concerning the review of the banning order 
passed originally by HOD under the existing guidelines either before or after filling of 
appeal before the Appellate Trust or after disposal of appeal by the Appellate Trust, the 
review petition can be decided by the HOD upon disclosure of new facts/ circumstances 
or subsequent development necessitating such review. The Competent Trust may refer 
the same petition to the Standing Committee for examination and recommendation. 

 
12. Circulation of the names of Agencies with whom Business dealings have been banned. 
 

12.1 Depending upon gravity of misconduct established, the Competent Trust of the 
corporate office, may circulate the names of Agency with whom business dealings have 
been banned, to the Government Departments, other Public Sector Enterprises, etc. for 
such action as they deem appropriate. 
 

12.2 If Government Departments or a Public Sector Enterprise request for more information 
about the Agency with whom business dealings have been banned, a copy of the report 
of Inquiring Trust together with the copy of the order of the Competent Trust/ Appellate 
Trust may be supplied. 
  

12.3 If Business dealings with any Agency have been banned by the Central of State 
Government of any other Public Sector Enterprises, MbPA may without any further 
enquiry or investigation issue an order banning dealing with the Agencies and its inter 
connected Agencies. 

 
 

***** 
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ANNEXURE 9 
        NON - DISCLOSURE AGREEMENT 

 

THIS NON-DISCLOSURE AND CONFIDENTIALITY AGREEMENT ("Agreement") made at Mumbai 

the _____, day of ______________, 2021 
 

By and between: 
 

The Board of Mumbai Port Trust, incorporated by Major Port Trust Act, 1963, as amended 

by Major Port Trust (Amendment) Act, 1974 having its Office at Port House/Vijaydeep, Soorji 

Vallabhdas Marg, Ballard Estate, Mumbai - 400001(hereinafter referred to as “PRINCIPAL”) 

which expression shall unless repugnant to the context or meaning hereof, be deemed to 

include its successors and assigns of the First Part;   

And 

____________________________ (hereinafter referred to as “Bidder/Contractor” 

which term shall include its successors and assigns) of the Second Part. 

(PRINCIPAL and Bidder/Contractor are individually referred to as a "Party" and 

collectively as "Parties")  

WHEREAS: 

1. PRINCIPAL is engaged in execution of Contract of Civil Engineering and related works of 

Mumbai Port Trust. 

2. BIDDER/CONTRACTOR is engaged in implementation of Civil/ Labor intensive/ 

Housekeeping works at MbPA. 

3. PRINCIPAL is desirous of execution of Civil/Labor intensive/Housekeeping works at MbPA 

from BIDDER/CONTRACTOR. In course of discussion, implementation and providing the 

Services, Parties will have access to the confidential and / or proprietary data / information of 

each other. In consideration thereof parties undertake to respect the confidentiality of this 

confidential information under the terms and conditions set out hereunder.  

4. The party disclosing the confidential information is hereinafter referred to as the 

“Furnishing Party” and the party receiving the confidential information is hereinafter referred 

to as “Recipient/Receiving Party”. 

 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED BY & BETWEEN 

THE PARTIES HERETO AS FOLLOWS: 

1. The proprietary and confidential information to be accessed by and received by the parties 

shall be subject to the terms and conditions set out herein below: 

Any and all oral, written, electronic, graphic or machine – readable information including, but 

not limited to, that which relates to patents, patent applications, research, product plans, 

products, developments, inventions, processes, designs, drawings, engineering, formulae, 

markets, software (including source and object code), hardware configuration, computer 

programs, algorithms, business plans, agreements with third parties, services, customers, 

business, financial, and operational and any other information or data, or a combination of 

any of them accessed by or supplied to the “Receiving Party” by, or at the direction of the  

“Furnishing Party” including any copies, excerpts, notes, memoranda, summaries, analysis or 

compilations or a combination of two or more of these generated by the Receiving Party 

(collectively, the “Information”), will be treated as confidential as provided in this Agreement. 
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2. For purposes hereof, “Information” shall not include:  

(a) Information in the public domain at the time that it was provided by the Furnishing Party 

or which subsequently came into the public domain other than as a result of breach of this 

Agreement;  

(b) Information obtained from a third party who is authorized to do so; 

(c) Information independently developed by the Receiving Party without reference to the 

Information; or  

(d) Information in the possession of the Receiving Party prior to its disclosure by the 

Furnishing Party to the Receiving Party. 

3. All Information:  

(a) Shall remain the property of the Furnishing Party;  

(b) shall be treated as confidential by the Receiving Party, and the Receiving Party shall take 

such action as shall be necessary or desirable to preserve and protect the confidentiality of 

the Information and in any event using means not less than those used to protect its own 

confidential information;  

(c) Shall be used solely for purposes as provided in this Agreement, and for no other 

purpose; and  

(d) shall not be disclosed to any third party other than the Receiving Party and such of its 

officers, directors, employees, financial advisors, accountants or attorneys necessary on a 

“need to know” basis (each an “Authorized Person”) without the Furnishing Party’s prior 

written consent, and provided that each such employees/personnel/consultants has agreed to 

maintain the confidentiality of the Information in accordance with the terms hereof; 

Provided however, that prior to disclosing the Information, the Receiving Party shall require 

each person who receives the Information to be cognizant of and to comply with the terms 

and conditions of this Agreement. 

4. In the event that the Receiving Party or any of its Authorized Persons becomes 

legally compelled (including, without limitation, by law, rule, regulation or governmental 

regulatory or administrative or similar agency as part of a judicial or administrative 

proceeding including, without limitation, by deposition, interrogatory, request for information 

or documents, subpoena, civil or criminal investigative demand or otherwise) to disclose any 

of the Information, the Receiving Party shall provide the Furnishing Party with immediate 

written notice of such requirement so that the Furnishing Party may seek a protective order 

or other appropriate remedy or waive compliance with this paragraph. If Furnishing Party fails 

to obtain injunction or protective order and the Receiving Party provides information due to 

statute, regulation, Court directive or order of a statutory Trust, Receiving Party shall not be 

held liable to the Furnishing Party for any loss or damage or otherwise. 

5. The Receiving Party will only disclose the Information to the personnel / consultants 

of the Receiving party who have a need to know the Information for their work in connection 

with the Transaction, provided that each such employees/personnel/consultants has agreed 

to maintain the confidentiality of the Information in accordance with the terms hereof. 

 6. The Receiving Party recognizes that a breach of this Agreement may cause 

irreparable harm to the Furnishing Party and that actual damages may be difficult to ascertain 

and in any event may be inadequate.  Accordingly, the Receiving Party agrees that in the 

event of such breach, the Furnishing Party may be entitled to injunctive relief in addition to 

such other legal including criminal prosecution for such breach or equitable remedies as may 

be available.  Receiving party shall be responsible and liable to the Furnishing party for any 

unauthorized disclosure or any breach of the terms and conditions herein contained.  

Receiving party hereby indemnifies and agrees to keeps the Furnishing party saved, 

defended, harmless and indemnified from and against all costs, charges, expenses and 

damages whatsoever except exponential or consequential damages. 
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7. The Receiving Party will not use nor permit the use of the Furnishing Party’s names, 

logos, trademarks or other identifying data, or otherwise discuss or make reference to the 

Furnishing Party, in any notices to third parties or in any press release or other public 

announcement or advertisement, however characterized, without the Furnishing Party’s prior 

written consent. 

8. This Agreement shall terminate on the earlier occurrence of (a) Parties entering into 

a definitive agreement for or (b) parties decide not to enter into business relation for the 

document management solutions services.  Upon termination of this Agreement, the 

Receiving Party shall, as per the direction of the Furnishing Party either, return or destroy all 

Information, and no Information shall be stored by the Receiving Party in any form. 

Notwithstanding the return or destruction of the Information or the termination of this 

Agreement, the Receiving Party shall continue to be bound by its obligations of confidentiality 

hereunder for two (2) years from the date hereof. 

9. This Agreement constitutes the entire agreement between the parties relating to 

the subject matter hereof, and all prior agreements, understandings, writings, or 

negotiations, whether written or oral, are hereby superseded.  No failure or delay by either 

party in exercising its rights hereunder shall operate as a waiver thereof.  This Agreement 

may not be waived or amended except by written agreement of both parties. 

10. If any provision of this Agreement is held to be invalid, void or unenforceable, all 

other provisions shall remain valid and be enforced and construed as if such invalid provision 

were never a part of this Agreement. 

11. The parties agree that any dispute, controversy or claim arising out of or relating to 

this Agreement or any related agreement or other document or the validity, interpretation, 

breach or termination thereof, including claims seeking redress or asserting rights under 

applicable law, shall, be governed by and interpreted in accordance   with the laws of India 

and that any action in any way arising out of this Agreement shall be commenced in an 

appropriate court having jurisdiction in Mumbai. The prevailing party in any suit hereunder 

shall recover all related costs, expenses and reasonable legal fees  

12.  The parties warrant that the signatory signing the Agreement on behalf of the 

respective parties is duly authorized to do so and irrevocably bind the parties. 

 

IN WITNESS WHEREOF,  

BIDDER/CONTRACTOR ___________________________________________________ 

________________________________________________________________________ 

The duly constituted Attorney of and on behalf of BIDDER/CONTRACTOR has hereunto 

subscribed and set their hands and common seal of BIDDER/CONTRACTOR and 
the________________________________________________ 

________________________________________________________________________ 

Of the Board of the Trustees of the Port of Mumbai for and on behalf of the Board has set 

his hand seal and common seal of the Board hath has been hereunto affixed on the day and 

year first above written.   

SIGNED, SEALED AND DELIVERED  

By the above named 

Shri ________________________ 

In presence of  

_____________________________ 
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SIGNED, SEALED AND DELIVERED  

By the above named 

Shri ________________________ 

For and on behalf of the Board of  

Trustees of the Port of Mumbai in  

The presence of __________________ 

 

The Common seal of the Board  

Of Trustees of the Port of Mumbai  

Was affixed in the presence of  

Shri_____________________________ 

Secretary MBPA  

 

***** 
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Proforma-I 
Ref: Clause No.6.1 of ‘Conditions of Contract’ 

 

Generalised Draft of Contract Agreement 

 
This Agreement made at Mumbai the ___________ day of _________ 2020 between 

THE BOARD OF TRUSTEES OF THE PORT OF MUMBAI incorporated by Major Port Trust Act, 

1963 as amended by Major Port Trust (Amendment) Act 1974 (hereinafter called "the Board" 

which expression shall unless excluded by or repugnant to the context or meaning thereof be 
deemed to include the Board of Trustees of the Port of Mumbai its successors and assigns) of 

the ONE PART And 

 

(Name of Proprietor) of Mumbai carrying on proprietary business in the firm name 

and style of __________________________________________ having his office at 
________________________________________________ 

 

(Name of Partners) all of Mumbai carrying on business in partnership in the firm 

name and style of _________________________________ and having their/ his office at 
_________________________________________________  

 

(Name of Firm) a company registered under the Indian Companies Act, 1956 and 

having its registered office at _______________________________ & having registered with 
the Income Tax Department of Govt. of India No. ________________(hereinafter called "the 

Contractor/s" which expression shall unless excluded by or repugnant to the context or 

meaning thereof be deemed to include the person named his or her heirs executors and 

administrators and his or her permitted assigns) the person named the survivor or survivors 

of them, their respective executors, and administrators of such last survivors and their/ his or 
her assigns/ the company named its successors and permitted assigns) of the OTHER PART. 

 

WHEREAS the Board invited tenders for the work of _________________ 

________________________________________________________________AND 
WHEREAS the Contractor/s submitted his/their/its quotations by his/their/its tender dated 

____________ which tender was subject to the terms and conditions as contained in 

his/their/ its letters referred to in the Schedule `A' hereto respectively and which tender 

subject to the said terms and conditions was accepted by the Board by the letter of 
(Designation of the HOD) bearing No.__________________________ dated _____ in respect 

of _______________________________ only (part of the Schedule of Quantities and Rates 

to the said Tender)/*  

 
AND WHEREAS THE contractors have/has deposited with the Board a sum of Rs.___________ 

(Rupees __________________________________________) only by way of 

_____________ being Initial Security for the due performance of this contract  

 

AND WHEREAS at the request of the Contractors, ________________ ___________ (Name 
of Bank and Branch), Mumbai has given Bank Guarantee for Rs._____________ (Rupees 

_______________________________________ ________________________) only 

towards further security for the due performance of this contract by the Contractors. 

Please strike out which is not required. 
 

AND WHERAS the contractor and the Board have further agreed that this agreement will 

remain in force even in case of any extension / renewal of the contract on the same terms 

and conditions and at the same rates accepted by the Board by the letter of its Chief Engineer 
dated ________________ day of ______________ 2021. 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 

1. In this Agreement the words and expressions shall have the same meanings as are 
respectively assigned to them in the General Conditions of Contract hereinafter referred 

to. 

 

2. The following documents shall be deemed to form and be read and construed as part of 
this Agreement, viz. 
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FIRST COVER  

(Separate Booklet) 
 

i. Tender Activity Sheet & Tender Information. 

ii. Content of Tender document. 

iii. Tender Notice. 
iv. Instructions for Online Bid submission. 

v. Instructions for Preparation and Submission of Tender. 

vi. General Conditions of Contract. 

vii. Specifications 
viii. Annexure ‘1 to 8’. 

ix. Proforma I to IV 

   

SECOND COVER   
 (Separate Booklet) 

 i) Directions to Tenderer for filling in the Schedule of Quantities      

and Rates  

 ii) Preamble to Schedule of Quantities and Rates  

 iii) Schedule of Quantities and Rates  
 iv) Form of Tender. 

 

3. In consideration of the payments to be made by the Board to the Contractor/s as 

hereinafter mentioned the Contractor/s DOTH / DO HEREBY CONVENANT with the Board 
to carry out and complete within the stipulated period (time being of the essence of this 

contract) the work of ____________________ _____________________and all other 

ancillary work as described in the Drawings, in accordance with the specifications and in 

conformity in all respects with the provisions of the Contract and to maintain/ guarantee 
the same as provided in the General Conditions of Contract/ Specifications (hereinafter 

collectively called "the Contract work"). 

 

4. The BOARD DOTH HEREBY CONVENANT to pay to the Contractor/s in consideration of the 

Contractor/s carrying out and completing within the stipulated period (time bearing of the 
essence of this contract) the contract work to the entire satisfaction of the (Designation 

of HOD) of the Board in all respects the contract price at the time and in the manner 

prescribed by the Contract. 

 
IN WITNESS WHEREOF ________________________________________, the 

Contractors ___________________________________________ the duly Constituted 

Attorney of and for and on behalf of the Contractors has/ have hereunto subscribed and 

set his/ their hand and seal/s the Common Seal of the Contractors hath been hereunto 
affixed and the (Designation of HOD) of the Board of Mumbai Port Trust and on behalf of 

the Board has set his hand and seal and the Common Seal of the Board hath been 

hereunto affixed the day and year first above written. 

 
THE SCHEDULE `X' ABOVE REFERRED TO 

(The Schedule of letters) 

 

(LETTERS FROM THE Contractor/S) 

(LETTERS FROM THE CHIEF ENGINEER /ADDL. CHIEF ENGINEER OF THE BOARD TO THE 
Contractor) 

 

SIGNED, SEALED AND DELIVERED BY 

the above named ________________________ 
______________________ for and on behalf of 

______________________________________  

 

 

 
 

 

Signature of Contractor 

OR  
SIGNED, SEALED AND DELIVERED 

by the above named _____________________  

______________________________________ 

on behalf of themselves and for and on behalf of 

______________________________________ 
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______________________________________ 

in the presence of _______________________ 

______________________________________ 

 

 

Signature of Contractors 
OR  

The Common Seal of _____________________  

affixed pursuant to a resolution of the Board of Directors 

dated the ____________ day of 20 

in the presence of _______________________ 

______________________________________ 

Directors of the said Company 

 

 

 
 

 

DIRECTOR 

 
 

 

 

 

 

SIGNED, SEALED AND DELIVERED BY 

______________________________________ 

(Name & Designation of HOD) 

for and on behalf of the Board of Trustees of the Port of 

Mumbai in the presence of ___________ 
______________________________________ 

 

 

 

 

(Designation of concerned 
HOD) 

 

The Common Seal of the Board of Trustees of the Port of 

Mumbai was affixed in the presence of 
____________________________________ 

______________________________________ 

 

Secretary 
Mumbai Port Trust 

 

 

Pre-requisites for execution of Contract Agreement: 

Performance Security Deposits have been lodged by the Contractor. 

 
***** 
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Proforma –II 

 

Ref: Clause No.6.2 of ‘Conditions of Contract’ 
 

Form of Bank Guarantee towards Security Deposit 
Guarantee Bond 

 

In consideration of the Board of Mumbai Port Trust incorporated by the Major Port 

Trust Act, 1963 as amended by Major Port Trust (Amendment) Act 1974 (hereinafter called 

"The Board" which expression shall unless excluded by or repugnant to the context or 
meaning thereof be deemed to include the Board of Mumbai Port Trust, its successors and 

assigns) having agreed to exempt ________________________ (Name of the Contractor) 

(hereinafter called the "contractors") from the demand under the terms and conditions of the 

contract vide the Board's Chief Engineer's letter No.______________________ dated 
___________ made between the contractors and the Board for execution of the work 

of____________________________________________________________ covered under 

Tender No. ______________ dated ___________ (hereinafter called "the said contract") for 

the payment of Security Deposit in cash or lodgement of Government Promissory Loan Notes 
for the due fulfilment by the said Contractors of the terms and conditions of the said Contract, 

on production of a Bank Guarantee for Rs.__________ (Rupees 

_________________________________) only, we the__________________(name of the 

Bank and address) (hereinafter referred to as "the Bank") at the request of the Contractors 
do hereby undertake to pay to the Board an amount not exceeding Rs._____________ 

(Rupees ______________________________) only, against any loss or damage caused to or 

suffered or which would be caused to or suffered by the Board by reason of any breach by the 

Contractors of any of the terms and conditions of the said contract. 

 
2. We__________________________ (Name of the Bank & Branch) do hereby 

undertake to pay the amounts due and payable under this guarantee without any demur 

merely on a demand from the Board stating that the amount claimed is due by way of loss or 

damage caused to or which would be caused to or suffered by the Board by reason of any 
breach by the contractors of any of the terms and conditions of the said contract or by reason 

of the contractor’s failure to perform the said contract. Any such demand made on the Bank 

shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this Guarantee shall be restricted to any amount not 
exceeding Rs.___________ (Rupees ________________________) only. 

 

3. We ____________________________ (Name of the Bank and Branch) undertake to 

pay to the Board any money so demanded not withstanding any dispute or disputes raised by 

the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment so made 

by us under this bond shall be valid discharge of our liability for payment there under and, 

the Contractor(s) shall have no claim against us for making such payment. 

4. We ___________________________ (Name of the Bank and Branch) further agree 
with the Board that the guarantee herein contained shall remain in full force and effect during 

the period that would be taken for the performance of the said contract and that it shall 

continue to be enforceable till all the dues of the Board under or by virtue of the said contract 

have been fully paid and its claims satisfied or discharged or till the Chief Engineer of the said 
Board certifies that the terms and conditions of the said contract have been fully and properly 

carried out by the said contractors and accordingly discharge this guarantee. PROVIDED 

HOWEVER that the Bank shall at the request of the Board but at the cost of the contractors 

renew or extend this guarantee for such further period or periods as the Board may require 
from time to time. 

 

5. We ________________________________ (Name of the Bank and Branch) further 

agree with the Board that the Board shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of or to extend the time of performance by the said contractors the said contract or 

to extend the time of performance by the said contractors from time to time or to postpone 

for any time or from time to time any of the powers exercisable by the Board against the said 

Contractor and to forebear or enforce any of the terms and conditions relating to the said 
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contract and we shall not be relieved from our liability by reason of any such variation or 

extensions being granted to the contractors or for any forbearance, act or omission on the 

part of the Board or any indulgence shown by the Board to the contractors or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to change in the constitution of the Bank or 
the Contractor(s). 

 

7. It is also hereby agreed that the courts in Greater Mumbai would have exclusive 

jurisdiction in respect of claims, if any, under this guarantee. 

 

8. We, _____________________________ (Name of Bank) lastly undertake not to 

revoke this Guarantee during its currency except with the previous consent of the Board in 

writing. 

 

9. Notwithstanding anything contained herein: 

a) our liability under this Bank Guarantee shall not exceed Rs._________ (Rupees 

__________________________________ only); 

b) this Bank Guarantee shall be valid upto ______________, and 
 

 

 

 
 

c) We are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 

before _________________ (date of expiry of Guarantee i.e. six months from 
the date of validity of Bank Guarantee). 

 

Dated ______________ day of _________ 20 

 

for (Name of the Bank)  
 

Signature & Name & Designation. 

 

Seal of the bank 
NOTES: 

1. The Guarantee shall be from the Mumbai branch of a Scheduled/ Nationalised Bank and 

encashable in Mumbai branch.  

2. The Contractor should fill in all the details, get the draft verified by the Bank and submit 
the draft in duplicate for approval within 7 days from the date of receipt of the tender 

acceptance letter. 

3. After approval of the draft, the Contractor should get the Guarantee executed on Stamp 

Paper and submit the executed Guarantee along with his Partnership Deed or 
Memorandum of Articles of Association of the Company etc. within 7 days of receipt of 

approved draft. The Contractor should also send along with the executed Guarantee, a 

letter from the Bank certifying the authorisation of the signatory to the Guarantee. 

***** 
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Proforma-III(A) 

(Ref: Clause No.15-a-2 of ‘Conditions of Contract’) 

 
SPECIMEN BILL FORM 1 (For Estimated Bill) 

    

Interim (Estimated) Bill No.: ________________ 

   
For the period ending: _________   Deadline for making  

   payment 100% by: _______ 

   

 For the period 
ending 

CE's Voucher No. & Date 

Last Measured Bill No.:   

Last Estimated Bill No.:   

This Estimated Bill No.:   
    

(1) Name of work and Tender No.  

(2) Name of the Contractor:   

(3) Acceptance letter No. & date:  

(4) Contract price: `   
(5) Measurement Book No.: Page No.: 

(6) Abstract Book No.: Page No.: 

    

 Amount 
 Upto Last 

Certificate 

Since Last 

Certificate 

Upto date 

    

Gross certified value of work:    
Less: Cost of materials supplied  by 

the employer and  consumed on the 

work: 

   

Total:    

    
Add: Advances granted:    

 (i)     

 (ii) etc.    

Total:    
Less: Deductions/ Recoveries:    

 (i)     

 (ii) etc.    

    
Net Payment:    

 

Payment to be made this bill (Rounded off): ` 

 
Officer preparing the Certificate: Signature:   

 Name:  

 Designation:  

 Date:   

    
Contractor: Signature:  

 Name:   

 Date:   

    
Officer making the payment: Signature:  

 Name:   

 Designation:  

 Date:   
Note: Contractor should submit separate GST Invoice in the prescribed format along 

with above measured bill format. 
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Proforma-III(B) 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

N

ote: Contractor should submit separate GST Invoice in the prescribed format 

along with above measured bill format. 
***** 

(Ref: Clause 15-a-2of ‘Conditions of Contract’) 

          

SPECIMEN BILL FORM 2 (For Measured / Final Bill) 
          

Interim/Final (Measured Bill):    Deadline for making payment: 

          

Bill No.:      80% by:   
          

For the period ending:     20% by:   

          

 
For the period ending CE's Voucher No. & Date 

Last Measured Bill No.: 
       
       

Last Estimated Bill No.: 
       
       

This Measured Bill No.: 
       
       

          

          

          

1 Name of Work and Tender No.:       

2 Name of Contractor:        
3 Acceptance letter No. & Date:       

4 Contract Price: `       

5 Measurement Book No.:   Page No.:   

6 Abstract Book No.:   Page No.:   
          

Sr. 

No. 

Descriptio

n of Item 

Quantities executed Un

it 

Rate Amount 

      

  Upto last 

Measured 

Certificate 
 

Since last 

Measured 

Certificat
e 

 

Upto 

Date 

  

 

 
Rs. 

Upto last 

Measured 

Certificate 
Rs. 

Since last 

Measured 

Certificat
e 

Rs. 

Upto 

Date 

 
Rs. 

          

          

          
          

  Gross certified value of work:     

          

Payment to be made this bill (Rounded off):  Rs. 
 

Officer preparing the Certificate: Signature:   

 Name:  

 Designation:  
 Date:   

    

Contractor: Signature:  

 Name:   
 Date:   

    

Officer making the payment: Signature:  

 Name:   

 Designation:  
 Date:   
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Proforma-IV 

 
CHECKLIST FOR WORK PERMIT TO WORK AT HEIGHT 

Sr. No. -            Date: 
Work Order No. -  
Location of Work –Tender No. E- 69/2021 – PROVIDING AND FIXING WOODEN FENDERS DAMAGED 

BY CHEMBULK YOKOHAMA AT FIRST CHEMICAL BERTH, PIRPAU, GWMOT. 

Valid from the date & time __________________ to _______________ date & time. 
Name of the Agency, who will be carrying this Job -  
Name of the Site Supervisor –  
Sr. 
No 

Measure to be taken Yes No Remarks 

1 If no permanent safe access to work area exist, then proper and safe 
temporary access is provided. 

   

2 Every open side or opening into or through which person likely to fall have 
been covered or guarded by an effective barrier to prevent falls. If covers 
are being used for opening, then those are securely fixed to prevent its 
accidental displacement. 

   

3 Every open side of staircase is provided with a sound handrail and lower 
rail or other effective means and maintained. 

   

4 Secure handhold or foothold is provided for any person, who has to work 
at a place from which he would liable to fall: 
i)   a distance of more than 2 meters; or 
ii)  which is likely to cause drowning or asphyxiation. 

   

5 If Measure at No. 4 is not practicable, other suitable means like safety 
harness or safety belt or fall arrest system is provided. 

   

6 If a Safety harness or Safety belt is provided, then 
i)   it is of sound condition. 
ii)  it has a provision of suitable and secured anchorage 
iii)  the anchorage is not being lower than the level of working position of    
      the person wearing the harness or belt or there is sufficient height  
      clearance for fall arrest. 
iv)  harness/ belt, life line & their all attachment is of adequate strength. 
v)   ensure that it is being always used by the person in the performance  
       of his work. 
vi)  in case of life line, it is attached to sufficient anchorage point. 
vii)  it is provided with padding, wrapping or similar means to protect it  
        from contact with sharp edges or sharp objects. 
viii) carried inspection of belt/harness/life line before use by an employee  
& those which shows any indication of wear, damage & deterioration,  
        which affects its strength are removed from the site? 
ix)   Person wearing safety belt/harness have been instructed in proper  
        method of wearing and using it, as well as attaching it to the life line. 

   

7 If Safety Net is provided, then  
i)   it is in sound condition  
ii)  it is of sufficient size & strength to catch any person for whose  
      protection, it is used. 
iii) it is located as to cover the area of possible fall.  
iv) it is attached to sufficient anchorages or supports outside & beyond the  
      possible area of possible fall. 
v)  it is supported at a height sufficient to prevent sagging to any surface  
      or object beneath, and give impact to fall for the person. 

   

8 If ladder or step ladder is provided, then 
i)   it is of good construction, sound material and of adequate strength. 
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ii)  it's footing is on firm, non-slip & even level surface. 
iii) it is as far as possible securely fixed so that it cannot move either from  
      its top nor its bottom point of rest. 
iv)  If (iii) above is not practicable then a person has been stationed at the  
      base of ladder all the time to prevent slipping or falling. 
v)  it has sufficient rise & adequate handhold to a height at least one  
      meter above the place of landing of a person working thereat. 
vi)  its firmly secured to prevent undue swaying or undue sagging. 
vii)  no missing or defective rung in the ladder.  

9 If work platform is provided, then 
i)   it is of adequate dimension & sufficiently wide to walk without any risk  
     of tumbling or losing balance.  
ii)  if a person liable to fall therefrom for a distance of more than 3 meters,  
     then as far as practicable be provided with sufficient & suitable  
     guardrails or edge protection to a height of one meter above the  
     landing place.  
iii) If (ii) above is not possible, then suitable means like safety harness or  
      safety belt or fall arrest system is provided. 
iv)  it is capable to support load of workers, equipment & material. 

   

10  While working on fragile roof a suitable roof top ladder is used and  all   
precautions are taken while working with ladder. 

   

11 Piling, shoring and bracing of adequate strength is used in a trench, 
excavation to protect any person against falling or sliding material 

   

12 Measures have been taken to prevent falling of objects in the area below 
the working zone. If not possible, then this  is barricaded to prevent entry 
of person & to protect them from any fall of object  

   

13 Weather condition such as rain, wind speed, sun glare, etc. and surface 
condition at working site such as slippery, sharp objects are existed. If yes 
then adequate measures are taken to eliminate hazard. 

   

14 Before commencement of work, the work area has been surveyed for 
assessment of hazard like crosshead electricity contact, inhalation of fumes 
or steam, unsuitable surface condition, moving machine parts, etc. 

   

15 Means of contact in case of emergency and rescue plan is readily available.    

16 All reasonably practicable steps have been taken to eliminate any 
foreseeable risk involved in working. 

   

17 Persons exposed to risks are informed about its nature and safe work 
procedure and it is implemented to eliminate & control these risks. 

   

18 Ensure that adequate supervision is provided to ensure safe work practices 
for working at heights, are followed 

   

19 Ensure that method statement/work plan, safe work procedure and risk 
assessment is available for any framework erection, dismantling or shifting   
and known to everybody involved in the work. 

   

20 Ensure that persons involved in this work is adequately trained.    

21  Tool Box Talk is given to the workers to explain them about hazards 
associated in the work and its preventive measures.  

   

 
We have checked all the items in the checklist and are satisfied that the entries made are correct to the 
best of my knowledge. Further, I will carry out necessary repetitive checks, if required. 
In-Charge of the work/Contractor  
All the above aspects of the Work Permit System are checked and complied. 

Section-in Charge of MbPA 

 


